

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 3

FOR

NAWILIWILI ROAD IMPROVEMENTS

VICINITY OF KAUMUALII HIGHWAY TO KANANI ROAD

FEDERAL-AID PROJECT NO. NH-058-1(006)

DISTRICTS OF LIHUE

ISLAND OF KAUAI

2013

Amend the Bid Documents as follows:


A. REQUEST FOR PROPOSAL

- a. The top three Proposers are hereby notified that receiving of design concept documents and a price proposal scheduled for June 13, 2013 will be postponed and rescheduled for July 11, 2013. The attached REQUEST FOR PROPOSALS shall be incorporated and made a part of the REQUEST FOR PROPOSALS.

B. TECHNICAL PROVISIONS

- a. Replace page TP-4 dated 6/15/12 of the Technical Provisions with the attached page TP-4 dated r5/15/13.
- b. Replace page TP-57 dated 6/15/12 of the Technical Provisions with the attached page TP-57 dated r5/15/13.


Please acknowledge receipt of this Addendum No. 3 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

REQUEST FOR PROPOSALS

The receiving of design concept documents and a price proposal for **NAWILIWILI ROAD IMPROVEMENTS, VICINITY OF KAUMUALII HIGHWAY TO KANANI ROAD, FEDERAL-AID PROJECT NO. NH-058-1(006), ISLAND OF KAUAI**, at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813, scheduled until 4:00 P.M., June 13, 2013 is hereby POSTPONED UNTIL 4:00 P.M., July 11, 2013.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

Internet Posting:

establish a single point of responsibility for the work.

- HDOT will supply a Pavement Justification Report (PJR). The Proposer's contractual duty in regards to the PJR is to review and determine if the report has sufficient investigation, information and has arrived at the acceptable conclusions for the Proposer's purposes. If it does, the Proposer shall approve it and accept all impacts that may result from it. Essentially, the Proposer shall be responsible for the information contained in the HDOT PJR and to obtain and add any other information or design work as it sees fit. The liability for the pavement design shall be as if the Proposer had created all the information in the PJR. If the Proposer finds that the PJR not sufficient then the Proposer shall modify the PJR or do further investigations until the Proposer can approve the Proposer modified PJR and have it accepted by HDOT. The Proposer may utilize the proposed pavement design in the PJR or develop one. Only concrete pavement will be acceptable as a wearing surface.
- HDOT reserves the right to revise these Technical and Special Provisions as well other documents listed herein up to the time of the final submittal of the design cost proposal. Such revisions, if any, will be in the form of written addenda issued by HDOT. HDOT will post a notification on the HDOT website that an addenda is being issued and notify all known RFP recipients that the addenda is available for pick up at the Contracts Office.

II. SIGNIFICANT DATES

The following are some of the significant dates. The dates are approximate for the stated activity and are listed to provide an approximate timeframe the Proposer may use during its creation of the Proposal. HDOT reserves the right to upon notification to Proposers to change the stated date at no additional cost

- Non-Mandatory Pre-Qualification Conference, February 21, 2013
- Submission of Qualification Proposal, March 28, 2013
- Selection of Top Three Proposers April 18, 2013
- Submittal of Alternative Technical Concepts no later than May 13, 2013
- Requests for Information no later than June 3, 2013
- Submission of Design Concept Documents, July 11, 2013
- Discussions with Proposers, July 17, 2013
- Selection of "Best Value" Proposal, August 14, 2013
- NTP Final Design work September, 27, 2013
- NTP Construction work, January 6, 2014
- Contract completion date July 24, 2014

III. DESIGN AND CONSTRUCTION CRITERIA AND PARAMETERS

Information	Update Frequency
Project Work Scope	Beginning of job
Project Site Map	Beginning of job
Proposer call-in number for complaints	Beginning of job
Progress Schedule/ Milestones	Beginning of job and when schedule is adjusted. Schedule changes shall be accepted by HDOT prior to posting
Email list serve	Beginning of job.
Contacts and emails or Physical Address	Beginning of job
Work progress narrative with sketches	Every 2 weeks
Scheduled Road/Lane Closures	14 working days prior to closure changes. HDOT shall be provided 14 working days notice for any road/lane closures or changes to road/lane closures.

- 1) HDOT may link this project web page to the HDOT's website. The Proposer shall include the web page address on a construction advisory sign that will be visible to the public in a location and format as directed by HDOT.

2. CONTRACT TIME

- A. The Contract Time shall be 300 calendar days from the date of Design Notice to Proceed to completion of all construction work items, or the duration shown in the Project Schedule submitted as part of the Design and Price whichever is less. For any work beyond the established Contract Time, the Proposer will be subject to Liquidated Damages in accordance with Section 108.08 of the Special Provisions.
- B. The above contract time will be exclusive of plant establishment period specified in the Special Provisions Section 617 and 619

IV. QUALIFICATIONS PROPOSAL

1. QUALIFICATIONS PROPOSAL ITEMS

- A. Each Proposer interested in being considered for this project shall submit a Qualifications Proposal, limited to 100 pages, no later than the date and time specified in the Request for Proposals. Qualification Proposals shall be submitted at the Department of Transportation Contracts Office, 869 Punchbowl Street Honolulu,