

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION**

**ADDENDUM NO. 2**

**REQUEST FOR PROPOSALS  
FOR  
QUEEN KAAHUMANU HIGHWAY WIDENING  
PHASE 2  
KEALAKEHE PARKWAY TO KEAHOLE AIRPORT ROAD  
FEDERAL-AID PROJECT NO. NH-019-1(38)R  
DISTRICT OF NORTH KONA  
ISLAND OF HAWAII  
2009**

Amend the bid documents as follows:

**1. TECHNICAL PROVISIONS**


- a. Amend Subsection a. Pre-Proposal submittal of ATCs on page TP-10 dated 9/25/09 by adding the following paragraph:

"HDOT will accept proposed Alternative Technical Concepts (ATC) related to preparing the Design Documents up to 30 calendar days prior to the Proposal (Design and Price Proposal) submittal date specified in the Request for Proposals. All proposals will be received by HDOT in writing at 601 Kamokila Boulevard, RM 688, Kapolei, HI 96707, attention: Mr. Henry Kennedy. No verbal proposals will be accepted by HDOT. Prior to the 30 calendar day Proposal submittal date, the Design-Build Contractor may schedule up to three (3), two (2) hour confidential meetings with HDOT to discuss ATCs. HDOT will require 7 calendar days advance notice prior to meeting date."

**2. NON-MANDATORY PRE-PROPOSAL MEETING**

- a. Attached are the October 15, 2009 Non-mandatory Pre-Proposal meeting summary and attendance sheets for your information.

Please acknowledge receipt of this addendum by recording the date of its receipt in the Proposal.



BRENNON T. MORIOKA, Ph.D., P.E.  
Director of Transportation

## **NON-MANDATORY PRE-PROPOSAL MEETING SUMMARY**

### **FOR**

#### **QUEEN KAAHUMANU HIGHWAY WIDENING, PHASE 2 KEALAKEHE PARKWAY TO KEAHOLE AIRPORT ROAD FEDERAL-AID PROJECT NO. NH-019-1(38)R**

**1:00PM, OCTOBER 15, 2009  
OAHU DISTRICT OFFICE CONFERENCE ROOM  
727 Kakoi Street, Honolulu, HI**

Henry Kennedy, Project Manager, opened the meeting at 1:00pm. Staff introductions were made (Sterling Chow, HWY-HC) and participants were asked to register on the attached sign up sheet.

HDOT made a brief presentation addressing the following:

- **Project Evaluation/Award**
  - HDOT announced that the deadline for Submission of Qualifications is November 2, 2009.
- **Contract Execution**
  - HDOT noted that debriefing sessions, if requested, will be conducted after the project award.
- **Project Objectives**
  - HDOT emphasized that the project objectives are the metric by which the best value is judged, therefore, all bidders should focus on emphasizing their submittals in terms of the project objectives.
- **Project Tasks**
  - HDOT reviewed the primary tasks, shown in Section II.E. Scope of Work and Services of the Technical Provisions, that the bidders are responsible for providing.
- **Project Work Scope**
  - HDOT summarized the project work scope as consisting of: widening (design and build) the highway from the current 2 lanes to a 4 lane divided highway; underground utility work consisting of water line and sewer; archaeological services; and other improvements to complete the project.
- **Design Concept Requirements**
  - HDOT emphasized that the Design Concept submittal should focus on presenting the D-B teams understanding of the objectives and needs of the project via schematic level drawings and narrative. This Design Concept submittal must convey the D-B teams' understanding of the key issues and how these issues will be addressed.
- **Project Photos**
  - HDOT provided site photos showing the major intersections where traffic signalization work will be required.

- Important Dates
  - Submission of Qualifications - 11/02/09
  - DOT notification of top-3 offerors - 11/09/09
  - Last day written Requests for Information will be accepted – 12/31/09
  - Last day written ATCs will be accepted – 01/08/10
  - Submission of Design Concept Documents and Price Proposal to DOT – 02/09/10
  - Anticipated Award of project – no later than 03/09/10
  - Design Notice to proceed – approximately June 2010 or whenever the contract is executed

HDOT opened the floor to questions and indicated that participants may ask questions verbally, but must submit them in writing by the end of the business day. It was noted that the questions and responses to the questions would be included in an addendum.

1. Jim Foss, Goodfellow Bros.

Can you please confirm the following understanding? We understand that the ATC process seeks to have HDOT approve an alternate technical concept that deviates from the RFP. Once the ATC is approved it can be incorporated into the design concept submittal as a unique approach separate from the other proposers?

Response:

Yes, in addition, we have amended the ATC process via this addendum, Addendum No. 2, to allow the Design-Build Contractor to schedule up to three (3), 2 hour confidential meetings with HDOT to discuss ATCs.

2. Jim Foss, Goodfellow Bros.

If we place photos on the divider pages in the qualification proposal will they count against the 100 page limit?

Response:

Yes, any page that conveys information must be counted against the 100 page limit. If the photos speak to your qualifications proposal, they will be included in the 100 page limit.

The meeting was adjourned at 1:20pm.  
Attached: Attendance list (two sheets)



