

TABULATION OF BIDS

PROJECT: HAWAII BELT ROAD SEISMIC RETROFIT OF VARIOUS BRIDGES VICINITY OF LAUPAHOEHOE, PHASE 2													
PROJECT NO. BR-019-2(57) NET LENGH OF PROJECT: N/A													
ISLAND: HAWAII													
DISTRICT: NORTH HILO													
INTERNET POSTING: SEPTEMBER 18, 2006													
BIDS OPENED: OCTOBER 19, 2006													
COMPLETION TIME: 260 WORKING DAYS													
				TRITON MARINE CONSTRUCTION CORP		GLOBAL SPECIALTY CONTRACTORS, INC.		HAWAIIAN DREDGING CONSTRUCTION CO.		KIEWIT PACIFIC CO.		DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX QTY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L. S.	L. S.	L. S.	\$ 71,360.00	L. S.	\$ 50,000.00	L. S.	\$ 160,000.00	L. S.	\$ 100,000.00	L. S.	\$ 100,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	F. A.	F. A.	F. A.	\$ 50,000.00	F. A.	\$ 50,000.00	F. A.	\$ 50,000.00	F. A.	\$ 50,000.00	F. A.	\$ 50,000.00
503.1081	Concrete for Pier No. 1 Strengthening (Moanalulu Bridge)	L. S.	L. S.	L. S.	\$ 126,690.00	L. S.	\$ 230,000.00	L. S.	\$ 400,000.00	L. S.	\$ 400,000.00	L. S.	\$ 118,000.00
503.1082	Concrete for Pier No. 1 Strengthening (Kaiwilahilahi Bridge)	L. S.	L. S.	L. S.	\$ 126,843.00	L. S.	\$ 220,000.00	L. S.	\$ 395,000.00	L. S.	\$ 400,000.00	L. S.	\$ 107,000.00
503.1083	Concrete for Pier No. 2 Strengthening (Kaiwilahilahi Bridge)	L. S.	L. S.	L. S.	\$ 126,843.00	L. S.	\$ 220,000.00	L. S.	\$ 395,000.00	L. S.	\$ 400,000.00	L. S.	\$ 107,000.00
503.1084	Concrete for Pier No. 1 Strengthening (Kilau Bridge)	L. S.	L. S.	L. S.	\$ 129,589.00	L. S.	\$ 220,000.00	L. S.	\$ 393,000.00	L. S.	\$ 335,000.00	L. S.	\$ 103,000.00
503.1085	Concrete for Pier No. 2 Strengthening (Kilau Bridge)	L. S.	L. S.	L. S.	\$ 129,589.00	L. S.	\$ 220,000.00	L. S.	\$ 392,000.00	L. S.	\$ 335,000.00	L. S.	\$ 103,000.00
602.0091	Reinforcing Steel For Pier No. 1 Strengthening (Moanalulu Bridge)	L. S.	L. S.	L. S.	\$ 39,008.00	L. S.	\$ 90,000.00	L. S.	\$ 40,000.00	L. S.	\$ 60,000.00	L. S.	\$ 24,000.00
602.0092	Reinforcing Steel For Pier No. 1 Strengthening (Kaiwilahilahi Bridge)	L. S.	L. S.	L. S.	\$ 39,008.00	L. S.	\$ 90,000.00	L. S.	\$ 40,000.00	L. S.	\$ 60,000.00	L. S.	\$ 23,000.00
602.0093	Reinforcing Steel For Pier No. 2 Strengthening (Kaiwilahilahi Bridge)	L. S.	L. S.	L. S.	\$ 39,008.00	L. S.	\$ 90,000.00	L. S.	\$ 40,000.00	L. S.	\$ 60,000.00	L. S.	\$ 23,000.00
602.0094	Reinforcing Steel For Pier No. 1 Strengthening(Kilau Bridge)	L. S.	L. S.	L. S.	\$ 39,008.00	L. S.	\$ 85,000.00	L. S.	\$ 35,000.00	L. S.	\$ 50,000.00	L. S.	\$ 23,000.00
602.0095	Reinforcing Steel For Pier No. 2 Strengthening (Kilau Bridge)	L. S.	L. S.	L. S.	\$ 39,008.00	L. S.	\$ 85,000.00	L. S.	\$ 35,000.00	L. S.	\$ 50,000.00	L. S.	\$ 23,000.00
636.1000	Field Office (Not to Exceed \$32,000)	L. S.	L. S.	L. S.	\$ 32,000.00	L. S.	\$ 30,000.00	L. S.	\$ 32,000.00	L. S.	\$ 32,000.00	L. S.	\$ 32,000.00

TABULATION OF BIDS

PROJECT: HAWAII BELT ROAD SEISMIC RETROFIT OF VARIOUS BRIDGES VICINITY OF LAUPAHOEHOE, PHASE 2													
PROJECT NO. BR-019-2(57) NET LENGH OF PROJECT: N/A													
ISLAND: HAWAII DISTRICT: NORTH HILO													
INTERNET POSTING: SEPTEMBER 18, 2006													
BIDS OPENED: OCTOBER 19, 2006													
COMPLETION TIME: 260 WORKING DAYS													
				TRITON MARINE CONSTRUCTION CORP		GLOBAL SPECIALTY CONTRACTORS, INC.		HAWAIIAN DREDGING CONSTRUCTION CO.		KIEWIT PACIFIC CO.		DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX QTY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
636.2000	Maintenance of Trailer	F. A.	F. A.	F. A.	\$ 10,000.00	F. A.	\$ 10,000.00	F. A.	\$ 10,000.00	F. A.	\$ 10,000.00	F. A.	\$ 10,000.00
645.1000	Traffic Control	L. S.	L. S.	L. S.	\$ 205,338.00	L. S.	\$ 240,000.00	L. S.	\$ 457,400.00	L. S.	\$ 425,000.00	L. S.	\$ 75,000.00
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F. A.	F. A.	F. A.	\$ 45,000.00	F. A.	\$ 45,000.00	F. A.	\$ 45,000.00	F. A.	\$ 45,000.00	F. A.	\$ 45,000.00
648.1000	Field-Posted Drawings	L. S.	L. S.	L. S.	\$ 5,191.00	L. S.	\$ 2,000.00	L. S.	\$ 5,000.00	L. S.	\$ 12,000.00	L. S.	\$ 15,000.00
655.1001	Drilling Holes and Installing Dowel Reinforcing Bars at Pier No. 1 (Moanalulu Bridge)	L. S.	L. S.	L. S.	\$ 10,002.00	L. S.	\$ 24,000.00	L. S.	\$ 39,000.00	L. S.	\$ 57,000.00	L. S.	\$ 18,000.00
655.1002	Drilling Holes and Installing Dowel Reinforcing Bars at Pier No. 1 (Kaiwilahilahi Bridge)	L. S.	L. S.	L. S.	\$ 9,270.00	L. S.	\$ 24,000.00	L. S.	\$ 38,000.00	L. S.	\$ 57,000.00	L. S.	\$ 17,000.00
655.1003	Drilling Holes and Installing Dowel Reinforcing Bars at Pier No. 1 (Kaiwilahilahi Bridge)	L. S.	L. S.	L. S.	\$ 9,270.00	L. S.	\$ 24,000.00	L. S.	\$ 38,000.00	L. S.	\$ 57,000.00	L. S.	\$ 17,000.00
655.1004	Drilling Holes and Installing Dowel Reinforcing Bars at Pier No. 1 (Kilau Bridge)	L. S.	L. S.	L. S.	\$ 8,173.00	L. S.	\$ 24,000.00	L. S.	\$ 35,000.00	L. S.	\$ 52,000.00	L. S.	\$ 15,000.00
655.1005	Drilling Holes and Installing Dowel Reinforcing Bars at Pier No. 1 (Kilau Bridge)	L. S.	L. S.	L. S.	\$ 8,173.00	L. S.	\$ 24,000.00	L. S.	\$ 35,000.00	L. S.	\$ 52,000.00	L. S.	\$ 15,000.00
656.1000	Maintenance of Existing Landscape Areas	F. A.	F. A.	F. A.	\$ 60,000.00	F. A.	\$ 60,000.00	F. A.	\$ 60,000.00	F. A.	\$ 60,000.00	F. A.	\$ 60,000.00
660.1002	Composite Epoxy Resin-Fiber System for Link Beam at Pier No. 1 (3 Layers) (Kaiwilahilahi Bridge)	L. S.	L. S.	L. S.	\$ 69,966.00	L. S.	\$ 47,000.00	L. S.	\$ 24,000.00	L. S.	\$ 35,000.00	L. S.	\$ 49,000.00
660.1003	Composite Epoxy Resin-Fiber System for Link Beam at Pier No. 2 (3 Layers) (Kaiwilahilahi Bridge)	L. S.	L. S.	L. S.	\$ 69,966.00	L. S.	\$ 47,000.00	L. S.	\$ 24,000.00	L. S.	\$ 35,000.00	L. S.	\$ 49,000.00

TABULATION OF BIDS

PROJECT: HAWAII BELT ROAD SEISMIC RETROFIT OF VARIOUS BRIDGES VICINITY OF LAUPAHOEHOE, PHASE 2													
PROJECT NO. BR-019-2(57) NET LENGH OF PROJECT: N/A													
ISLAND: HAWAII													
DISTRICT: NORTH HILO													
INTERNET POSTING: SEPTEMBER 18, 2006													
BIDS OPENED: OCTOBER 19, 2006													
COMPLETION TIME: 260 WORKING DAYS													
				TRITON MARINE CONSTRUCTION CORP		GLOBAL SPECIALTY CONTRACTORS, INC.		HAWAIIAN DREDGING CONSTRUCTION CO.		KIEWIT PACIFIC CO.		DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX QTY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
660.1004	Composite Epoxy Resin-Fiber System for Link Beam at Pier No. 1 (3 Layers) (Kilauea Bridge)	L. S.	L. S.	L. S.	\$ 68,746.00	L. S.	\$ 47,000.00	L. S.	\$ 24,000.00	L. S.	\$ 35,000.00	L. S.	\$ 47,000.00
660.1005	Composite Epoxy Resin-Fiber System for Link Beam at Pier No. 2 (3 Layers) (Kilauea Bridge)	L. S.	L. S.	L. S.	\$ 68,746.00	L. S.	\$ 47,000.00	L. S.	\$ 24,000.00	L. S.	\$ 35,000.00	L. S.	\$ 47,000.00
698.1000	Training (2 Trainees)	2,000	HOURS	\$ 0.80	\$ 1,600.00	\$ 0.80	\$ 1,600.00	\$ 0.80	\$ 1,600.00	\$ 0.80	\$ 1,600.00	\$ 0.80	\$ 1,600.00
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items Excluding the Bid Price of this Item, Field Office, and Force Account Items)	L. S.	L. S.	L. S.	\$ 141,131.00	L. S.	\$ 200,000.00	L. S.	\$ 300,000.00	L. S.	\$ 300,000.00	L. S.	\$ 111,960.00
a. Sum of All Items					\$ 1,778,526.00	\$ 2,546,600.00		\$ 3,567,000.00		\$ 3,600,600.00		\$ 1,428,560.00	
b. Either furnish foreign steel not to exceed minimal amount (Insert "0") or furnish foreign steel in excess of minimal amount (Insert 25% x a)					\$ 0.00	\$ 0.00		\$ 0.00		\$ 0.00		\$ 0.00	
c. Amount for Comparison of Bids (a + b)					\$ 1,778,526.00	\$ 2,546,600.00		\$ 3,567,000.00		\$ 3,600,600.00		\$ 1,428,560.00	
I certify that this is true and correct tabulation of bids opened for this project.  Emilio Barroga, Jr., Project Manager <u>10-31-06</u> Date													