

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 1

FOR

QUEEN KAAHUMANU HIGHWAY

RESURFACING AND INTERSECTION IMPROVEMENTS

KEKAHA KAI STATE PARK AND SCENIC LOOKOUT

VICINITY OF M.P. 92.5 TO M.P. 81.63

FEDERAL-AID PROJECT NO. NH-019-1(35)

DISTRICT OF NORTH KONA

ISLAND OF HAWAII

FY2004

Amend the Bid Documents as follows:

A. PLANS

1. Amend the "General Notes" on Plan Sheet No. 3 as follows:

- a. Revise Note 27 to read as follows:

"The Contractor shall schedule work around various race activities. No work shall be permitted during these events: 1) Ironman Triathlon (September thru October, beginning 30 days prior to and on race day); 2) Ultraman Triathlon (late November, 3 days); 3) Lavaman Triathlon (early April, 1 day; and 4) Keauhou Kona Triathlon (late May, 1 day). All pavement and shoulder areas shall be restored to smooth riding condition, completely cleaned and temporary pavement striping installed prior to event day. This work shall be considered incidental to the various contract items."

- b. Add the following note:

"31. The Contractor will be allowed to work on both intersections (Kekaha Kai and Scenic Lookout) simultaneously."


NH-019-1(35)

2. Amend Plan Sheet No. 28 as follows:
 - a. Deleting the 6" wide, paint, solid white stripe, and any notes or reference to it, in its entirety.
 - b. Change the depth of the Milled Rumble Strip from 1/2" to 3/8" max.
3. Amend Plan Sheet No. 38 by changing the size of the Yield Line Detail from 12"x18" to 16"x24".

B. PRE-BID CONFERENCE MINUTES

Attached are the June 15, 2004 Pre-Bid Conference Minutes for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



RODNEY K. HARAGA
Director of Transportation

DEPARTMENT OF TRANSPORTATION

MEMORANDUM FOR THE RECORD

DATE: June 15, 2004HIGHWAYS
DIVISIONHAWAII DISTRICT
BRANCH OR SECTION**PURPOSE OF MEETING:** PRE-BID CONFERENCE for:

QUEEN KAAHUMANU HIGHWAY RESURFACING AND INTERSECTION IMPROVEMENTS
KEKAHA KAI STATE PARK AND SCENIC LOOKOUT
FEDERAL-AID PROJECT NO. NH-019-1(35)

DATE, TIME & PLACE:

JUNE 15, 2004, 9:00 A.M., HAWAII DISTRICT OFFICE, 50 MAKALA ST. HILO, HI.

PARTICIPANTS:STATE:

ROY SHIOJI, SAL PANEM, STERLING CHOW

MITSUMAGA & ASSOC.:

CHAD McDONALD

GRACE PACIFIC:

TERENCE CHUN

SUN INDUSTRIES:

DOUGLAS BURKE

BRIEF SUMMARY OF MEETING:

1. Can CSS-1 be substituted for CRS-1? Response: No, bid according to Section 407 of the Special Provisions.
2. Plan Sheet 3, General Note 26: Is a noise variance permit required? Response: If the Contractor chooses to work at night, the Contractor shall apply for the noise variance permit.
3. Are there any pavement marking tape on the project? Response: Contractor shall verify in the field.
4. There are numerous smaller races besides the Ironman Triathlon. Can we specify for Contractor to cease work during these races? Response: State will look into these races and issue an addendum if necessary.

Page 2

5. Who is the State DBE Officer? Response: I think it is Gerald Yanagida. But will double check. (Post Note: confirmed, Gerald Yanagida, (808) 587-2628).

6. Plan Sheet 28: The Milled Rumble Strip detail will be revised and the 6" wide painted solid white stripes will be deleted.

7. Plan Sheet 38: The size of the triangle for the Yield Line Detail will be revised from 12"x18" to 16"x24".

8. Plan Sheet 3, Note 25: What governs, this note or the signs shown on the plan sheets and Sign Schedule. Response: The intent of the Contract is to replace all signs and payment will be made accordingly.

9. Is Saturday and Sunday work permitted? Response: The Plans and Specifications do not state that work cannot be done on these days. However, the Labor Laws regarding overtime applies.

10. Plan Sheets 40-47, Note 4: Can work be done at both intersections at the same time? Response: Yes, this will be clarified in the addendum.

Signed

