

PROPOSAL SCHEDULE – Site 1 (Mile Post 12.1)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
205.0100	Structure Excavation for Containment Curb	L.S.	L.S.	L.S.	\$ _____
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 5,000.00
304.0100	Aggregate Base	L.S.	L.S.	L.S.	\$ _____
401.0100	HMA Pavement, Mix No. IV	75	TON	\$ _____	\$ _____
406.0100	Crack Sealing of Existing Pavement	L.S.	L.S.	L.S.	\$ _____
503.1000	Concrete for Containment Curb	L.S.	L.S.	L.S.	\$ _____
602.1000	Reinforcing Steel for Containment Curb	L.S.	L.S.	L.S.	\$ _____
606.3100	Guardrail Type 3 – W-Beam with Strong Post	L.S.	L.S.	L.S.	\$ _____
606.7100	Terminal Section Type Modified A-1	L.S.	L.S.	L.S.	\$ _____
629.1010	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2040	Type D Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2050	Type H Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2060	Type J Pavement Marker	L.S.	L.S.	L.S.	\$ _____

ER-15(22)

r2/26/10 Addendum No. 3

P-8

PROPOSAL SCHEDULE – Site 1 (Mile Post 12.1)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
632.4100	Reflector Marker (RM-2, White, Bi-Directional) on Flexible Post	L.S.	L.S.	L.S.	\$ _____
632.4200	Reflector Marker (RM-3, Yellow, Bi-Directional) on Flexible Post	L.S.	L.S.	L.S.	\$ _____
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 5,000.00
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of all Items (Milepost 12.1) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____

SUM OF ALL ITEMS (SITE 1, MILEPOST 12.1)

\$ _____

PROPOSAL SCHEDULE – Site 2 (Mile Post 13.4)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
205.0300	Structure Excavation for Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
205.0400	Structure Backfill for Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 3,000.00
304.0100	Aggregate Base	L.S.	L.S.	L.S.	\$ _____
401.0100	HMA Pavement, Mix No. IV	43	TON	\$ _____	\$ _____
406.0100	Crack Sealing of Existing Pavement	L.S.	L.S.	L.S.	\$ _____
508.1000	Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
606.3100	Guardrail Type 3 – W-Beam with Strong Post	L.S.	L.S.	L.S.	\$ _____
606.7000	Terminal Section Type FLEAT-350	L.S.	L.S.	L.S.	\$ _____
629.1000	Double 4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1010	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2040	Type D Pavement Marker	L.S.	L.S.	L.S.	\$ _____

ER-15(22)

r2/26/10 Addendum No. 3

P-10

PROPOSAL SCHEDULE – Site 2 (Mile Post 13.4)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
632.4100	Reflector Marker (RM-2, White, Bi-Directional) on Flexible Post	L.S.	L.S.	L.S.	\$ _____
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 3,000.00
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of all Items (Milepost 13.4) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____
SUM OF ALL ITEMS (SITE 2, MILEPOST 13.4)				\$	_____

PROPOSAL SCHEDULE – Site 3 (Mile Post 13.8 to 13.81)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
205.0300	Structure Excavation for Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
205.0400	Structure Backfill for Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 5,000.00
304.0100	Aggregate Base Course	L.S.	L.S.	L.S.	\$ _____
401.0100	HMA Pavement, Mix No. IV	185	TON	\$ _____	\$ _____
406.0100	Crack Sealing of Existing Pavement	L.S.	L.S.	L.S.	\$ _____
508.1000	Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
606.3100	Guardrail Type 3 – W-Beam with Strong Post	L.S.	L.S.	L.S.	\$ _____
606.7100	Terminal Section Type Modified A-1	L.S.	L.S.	L.S.	\$ _____
629.1000	Double 4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1010	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2040	Type D Pavement Marker	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE – Site 3 (Mile Post 13.8 to 13.81)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.2050	Type H Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2060	Type J Pavement Marker	L.S.	L.S.	L.S.	\$ _____
632.4100	Reflector Marker (RM-2, White, Bi-Directional) on Flexible Post	L.S.	L.S.	L.S.	\$ _____
632.4200	Reflector Marker (RM-3, Yellow, Bi-Directional) on Flexible Post	L.S.	L.S.	L.S.	\$ _____
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 5,000.00
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of all Items (Milepost 13.8 to 13.81) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____

SUM OF ALL ITEMS (SITE 3, MILEPOST 13.8 to 13.81)

\$ _____

PROPOSAL SCHEDULE – Site 4 (Mile Post 15.3)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
203.0200	Borrowed Excavated Material	100	CU YD	\$ _____	\$ _____
205.0300	Structure Excavation for Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
205.0400	Structure Backfill for Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 5,000.00
304.0100	Aggregate Base	L.S.	L.S.	L.S.	\$ _____
401.0100	HMA Pavement, Mix No. IV	75	TON	\$ _____	\$ _____
508.1000	Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
606.3100	Guardrail Type 3 – W-Beam with Strong Post	L.S.	L.S.	L.S.	\$ _____
606.7000	Terminal Section Type FLEAT-350	L.S.	L.S.	L.S.	\$ _____
606.7100	Terminal Section Type Modified A-1	L.S.	L.S.	L.S.	\$ _____
629.1000	Double 4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1010	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2040	Type D Pavement Marker	L.S.	L.S.	L.S.	\$ _____

ER-15(22)

r2/26/10 Addendum No. 3

P-14

PROPOSAL SCHEDULE – Site 4 (Mile Post 15.3)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.2050	Type H Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2060	Type J Pavement Marker	L.S.	L.S.	L.S.	\$ _____
632.4100	Reflector Marker (RM-2, White, Bi-Directional) on Flexible Post	L.S.	L.S.	L.S.	\$ _____
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 5,000.00
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
696.1000	Field Office Trailer (Not to Exceed \$100,000)	L.S.	L.S.	L.S.	\$ _____
696.2000	Maintenance of Trailer	F.A.	F.A.	F.A.	\$ 10,000.00
699.1000	Mobilization (Not to Exceed 10% of the Sum of all Items (Milepost 15.3) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____
SUM OF ALL ITEMS (SITE 4, MILEPOST 15.3)				\$	_____

PROPOSAL SCHEDULE – Site 5 (Mile Post 27.7)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 10,000.00
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
629.1010	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$ _____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 5,000.00
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
670.0010	Drape Wire Mesh	1,100	S.Y.	\$ _____	\$ _____
671.0010	Slope Scaling Supervisor	64	Man-Hrs	\$ _____	\$ _____
671.0020	Slope Scaler	192	Man-Hrs	\$ _____	\$ _____
671.0030	Temporary Rockfall Barrier for Slope Scaling /Trimming	L.S.	L.S.	L.S.	\$ _____
671.0040	Front End Loader	16	Days	\$ _____	\$ _____
671.0050	Additional Mechanized Equipment	F.A.	F.A.	F.A.	\$ 60,000.00
671.0060	Removal of Debris Generated from Slope Scaling	250	C.Y.	\$ _____	\$ _____
671.0070	Protection of Existing Highway	L.S.	L.S.	L.S.	\$ _____

ER-15(22)

r2/26/10 Addendum No. 3

P-16

PROPOSAL SCHEDULE – Site 5 (Mile Post 27.7)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 10% of the Sum of all Items (Milepost 27.7) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____
SUM OF ALL ITEMS (SITE 5, MILEPOST 27.7)					\$ _____

PROPOSAL SCHEDULE – Site 6 (Mile Post 27.7 to 28.7)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
205.0300	Structure Excavation for Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
205.0400	Structure Backfill for Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 5,000.00
304.0100	Aggregate Base	L.S.	L.S.	L.S.	\$ _____
401.0100	HMA Pavement, Mix No. IV	400	TON	\$ _____	\$ _____
401.0150	Leveling Course	180	TON	\$ _____	\$ _____
406.0100	Crack Sealing of Existing Pavement	L.S.	L.S.	L.S.	\$ _____
412.0100	"Glassgrid" Pavement Fabric	3,000	S.Y.	\$ _____	\$ _____
415.0100	Cold Planing	L.S.	L.S.	L.S.	\$ _____
508.1000	Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$ _____
606.9000	Reset Guardrail	L.S.	L.S.	L.S.	\$ _____
629.1000	Double 4-inch Yellow Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1010	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____

ER-15(22)

r2/26/10 Addendum No. 3

P-18

PROPOSAL SCHEDULE – Site 6 (Mile Post 27.7 to 28.7)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2040	Type D Pavement Marker	L.S.	L.S.	L.S.	\$ _____
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 5,000.00
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of all Items (Milepost 27.7 to 28.7) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____
SUM OF ALL ITEMS (SITE 6, MILEPOST 27.7 to 28.7)				\$	_____

PROPOSAL SCHEDULE – Site 7 (Mile Post 29.2)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
203.0200	Borrow Excavated Material	150	CU YD	\$ _____	\$ _____
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 3,000.00
304.0100	Aggregate Base	L.S.	L.S.	L.S.	\$ _____
401.0200	HMA Pavement Behind Guardrail, Mix No. IV	13	TON	\$ _____	\$ _____
406.0100	Crack Sealing of Existing Pavement	L.S.	L.S.	L.S.	\$ _____
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 3,000.00
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of all Items (Milepost 29.2) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____
SUM OF ALL ITEMS (SITE 7, MILEPOST 29.2)				\$ _____	

PROPOSAL SCHEDULE – Site 8 (Mile Post 29.5)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
203.0200	Borrow Excavated Material	150	CU YD	\$_____	\$_____
205.0300	Structure Excavation for Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$_____
205.0400	Structure Backfill for Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$_____
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$_____
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 5,000.00
304.0100	Aggregate Base	L.S.	L.S.	L.S.	\$_____
401.0200	HMA Pavement Under Guardrail, Mix No. IV	75	TON	\$_____	\$_____
406.0100	Crack Sealing of Existing Pavement	L.S.	L.S.	L.S.	\$_____
508.1000	Cement Rubble Masonry Wall	L.S.	L.S.	L.S.	\$_____
606.9000	Reset Guardrail	L.S.	L.S.	L.S.	\$_____
629.1010	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$_____
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$_____
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$_____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 5,000.00

PROPOSAL SCHEDULE – Site 8 (Mile Post 29.5)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of all Items (Milepost 29.5) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____
SUM OF ALL ITEMS (SITE 8, MILEPOST 29.5)					\$ _____

ER-15(22)

r2/26/10 Addendum No. 3

P-22

PROPOSAL SCHEDULE – Site 9 (Mile Post 29.7)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 3,000.00
629.1010	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$ _____
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 3,000.00
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
670.0010	Drape Wire Mesh	1,300	S.Y.	\$ _____	\$ _____
671.0010	Slope Scaling Supervisor	40	Man-Hrs	\$ _____	\$ _____
671.0020	Slope Scaler	120	Man-Hrs	\$ _____	\$ _____
671.0030	Temporary Rockfall Barrier for Slope Scaling /Trimming	L.S.	L.S.	L.S.	\$ _____
671.0040	Front End Loader	10	Days	\$ _____	\$ _____
671.0050	Additional Mechanized Equipment	F.A.	F.A.	F.A.	\$ 60,000.00
671.0060	Removal of Debris Generated from Slope Scaling	350	C.Y.	\$ _____	\$ _____
671.0070	Protection of Existing Highway	L.S.	L.S.	L.S.	\$ _____

ER-15(22)

r2/26/10 Addendum No. 3

P-23

PROPOSAL SCHEDULE – Site 9 (Mile Post 29.7)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 10% of the Sum of all Items (Milepost 29.7) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____
SUM OF ALL ITEMS (SITE 9, MILEPOST 29.7)					\$ _____

ER-15(22)

r2/26/10 Addendum No. 3

P-24

PROPOSAL SCHEDULE – Site 10 (Mile Post 30.8)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 3,000.00
608.0100	Cattle Fence	L.S.	L.S.	L.S.	\$ _____
629.1010	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$ _____
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 3,000.00
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
670.0010	Drape Wire Mesh	1,200	S.Y.	\$ _____	\$ _____
671.0010	Slope Scaling Supervisor	40	Man-Hrs	\$ _____	\$ _____
671.0020	Slope Scaler	120	Man-Hrs	\$ _____	\$ _____
671.0030	Temporary Rockfall Barrier for Slope Scaling /Trimming	L.S.	L.S.	L.S.	\$ _____
671.0040	Front End Loader (Each)	10	Days	\$ _____	\$ _____
671.0050	Additional Mechanized Equipment	F.A.	F.A.	F.A.	\$ 60,000.00
671.0060	Removal of Debris Generated from Slope Scaling	100	C.Y.	\$ _____	\$ _____

ER-15(22)

r2/26/10 Addendum No. 3

P-25

PROPOSAL SCHEDULE – Site 10 (Mile Post 30.8)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
671.0070	Protection of Existing Highway	L.S.	L.S.	L.S.	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of all Items (Milepost 30.8) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____
SUM OF ALL ITEMS (SITE 10, MILEPOST 30.8)				\$	_____

PROPOSAL SCHEDULE – Site 11 (Mile Post 31.1 to 31.15)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 3,000.00
304.0100	Aggregate Base	L.S.	L.S.	L.S.	\$ _____
401.0100	HMA Pavement, Mix No. IV	80	TON	\$ _____	\$ _____
406.0100	Crack Sealing of Existing Pavement	L.S.	L.S.	L.S.	\$ _____
629.1010	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$ _____
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 3,000.00
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
671.0010	Slope Scaling Supervisor	64	Man-Hrs	\$ _____	\$ _____
671.0020	Slope Scaler	192	Man-Hrs	\$ _____	\$ _____
671.0030	Temporary Rockfall Barrier for Slope Scaling /Trimming	L.S.	L.S.	L.S.	\$ _____
671.0040	Front End Loader (Each)	16	Days	\$ _____	\$ _____

PROPOSAL SCHEDULE – Site 11 (Mile Post 31.1 to 31.15)

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
671.0050	Additional Mechanized Equipment	F.A.	F.A.	F.A.	\$ 60,000.00
671.0060	Removal of Debris Generated from Slope Scaling	350	C.Y.	\$ _____	\$ _____
672.0100	Ring Netting	900	S.Y.	\$ _____	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of all Items (Milepost 31.1 to 31.15) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____
SUM OF ALL ITEMS (SITE 11, MILEPOST 31.1 to 31.15)				\$	_____

PROPOSAL SCHEDULE SUMMARY

SITE	MILEPOST	SUM OF ALL ITEMS
1	12.1	\$ _____
2	13.4	\$ _____
3	13.8 to 13.81	\$ _____
4	15.3	\$ _____
5	27.7	\$ _____
6	27.7 to 28.7	\$ _____
7	29.2	\$ _____
8	29.5	\$ _____
9	29.7	\$ _____
10	30.8	\$ _____
11	31.1 to 31.15	\$ _____

a. SUM OF ALL ITEMS (SITES 1 - 11)

\$ _____

b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in "0" or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x a)

* \$ _____

c. AMOUNT FOR COMPARISON OF BIDS (a+b)

* \$ _____

* All Bidders Must Fill in b and complete c

Note: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

BORING LOCATION					
Boring Nos.	Station (approx.)	Offset from Baseline	Offset Direction	Site Nos.	Note
		(feet)	(facing up- station)		
1	75+00	5	right	1	
2	74+00	5	left	1	
3	73+00	5	right	1	
4	792+25	5	right	2	
5	789+00	5	left	2	between Site # 2 and # 3
6	788+50	5	right	2	
7	773+90	5	left	3	
8	773+00	5	right	3	
9	14+00	5	left	6	
10	9+60	5	right	6	
11	286+10	50	right	10	
12	285+00	60	right	10	

ER-15(22)

r2/26/10

1 **PROPOSAL SCHEDULE**

2
3 The bidder is directed to Subsection 105.16 – Subcontracts.

4
5 The bidder's attention is directed to Sections 696 - Field Office and
6 Project Site Laboratory and 699 - Mobilization for the limitation of the amount
7 bidders are allowed to bid.

8
9 If the bid price for any proposal item having a maximum allowable bid
10 indicated therefore in any of the contract documents is in excess of such a
11 maximum amount, the bid price for such proposal item shall be adjusted to
12 reflect the limitation thereon. The comparison of bids to determine the
13 successful bidder and the amount of contract to be awarded shall be determined
14 after such adjustments are made, and such adjustments shall be binding upon
15 the bidder.

16
17 The bidder is directed to Section 717 – Cullet and Cullet-Made Materials
18 regarding recycling of waste glass.

19
20 **INSTRUCTIONS TO COMPUTE THE AMOUNT FOR COMPARISON OF BIDS**
21 **FOR FOREIGN STEEL**

22
23 Each bidder shall indicate its intention to furnish foreign steel on this
24 project by initialing after the AMOUNT for each of the items the bidder intends to
25 use such foreign steel including lump sum items. A bidder not indicating such
26 usage certifies that the bidder will furnish and use only domestic steel on this
27 project. Also, the bidder shall add an additional 25% to the SUM OF ALL ITEMS
28 if the bid submitted is based on furnishing foreign steel in excess of the minimal
29 use specified in Subsection 106.11 - Steel and Iron Construction Material.
30