

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION**

**ADDENDUM NO. 2**

**FOR**

**PAVEMENT REPAIR AT VARIOUS LOCATIONS**

**PROJECT NO. HWY-K-01-18M**

**ISLAND OF KAUAI**

The following amendments shall be made to the Bid Documents:


**1. NOTICE TO BIDDERS**

Prospective bidders are hereby notified that the receiving of sealed bids, scheduled for 2:00 P.M., January 25, 2018, at the Department of Transportation Contracts Office or at the Office of the District Engineer on Kauai is HEREBY POSTPONED until 2:00 P.M. February 1, 2018. The attached Notice to Bidders shall be incorporated and made a part of the Notice to Bidders.

**2. PRE-BID MEETING MINUTES**

Attached are the "Minutes of the Pre-Bid Meeting" and Pre-Bid Meeting Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.

  
\_\_\_\_\_  
JADE T. BUTAY  
Interim Director of Transportation


**HWY-K-01-18M**

**Addendum No. 2**

**1/23/18**

**NOTICE TO BIDDERS**  
(Chapter 103D, HRS)

The receiving of **SEALED BIDS for PAVEMENT REPAIR AT VARIOUS LOCATIONS, PROJECT NO. HWY-K-01-18M, ISLAND OF KAUAI**, scheduled for 2:00 P.M., January 25, 2018, Hawaii Standard Time (HST) at the Contracts Office, Department of Transportation 869 Punchbowl Street, Honolulu, Hawaii 96813, or at the Office of the District Engineer – Kauai, 1720 Haleukana Street, Lihue, Kauai 96766 is hereby **POSTPONED** until February 1, 2:00 P.M. HST at which time and places they will be publicly opened and read.



JADE T. BUTAY  
Interim Director of Transportation

## MINUTES OF THE PRE-BID MEETING

**PROJECT:** Pavement Repair at Various Locations  
Island of Kauai

**PROJECT NO.:** HWY-K-01-18M

**LOCATION:** 1720 Haleukana Street  
Lihue, Kauai Hawaii

**DATE & TIME:** January 3, 2018 at 9:00 A.M.

**IN ATTENDANCE:**

Jeff Aguinaldo	HDOT-HWY-K
Bernie Vargas	HDOT-HWY-K
Janil Ke	HDOT-HWY-K
Fred Reyes	HDOT-HWY-K
Kevin Yamabayashi	Maui Kupon Builders LLC
Mike Lingaton	Maui Kupon Builders LLC

The meeting started at 9:00 A.M. Project Engineer, Jeff Aguinaldo began the meeting with an introduction and gave a brief overview of the project.

Anything said at this meeting is for clarification purposes only, the bid documents shall govern over anything said today and discrepancies shall be clarified by addendum.

The following questions were raised at the meeting:

**Question #1:** Are there the limits shown for each Area? For example, which routes?

**Response:** Yes, the limits for each Area is described on Section 110.03 on the Special Provisions.

**Question #2:** Is there currently any list containing the specific places that need pavement repairs?

**Response:** No, there is no list.

**Question #3:** Is there a budget on this contract?

**Response:** No budget was labeled within this contract.

**Question #4:** When was the last Pavement Repairs at Various Locations contract?

**Response:** The last contract was awarded about 4 years ago.

**Question #5:** Are there are a set of bid tabulations for the last Pavement Repair at Various Locations contract?

**Response:** Yes, we can locate them in via our As-built database.

A Request to Access a Government Record form was filled out by Kevin Yamabayashi. A hard copy of the bid tabulations was each given to Kevin Yamabayashi and Mike Lingaton.

The following questions (RFI's) were received by HDOT after the meeting:

**Question #1:** Do you happen to know if the Reconstruction Areas on that last bid was the same 8" thickness?

**Response:** Yes, the depth of excavation for the last contract was also 8".

**Question #2:** On this project, there are separate bid items for the Reconstruction of Weakened Pavement Areas (414 bid items), and 2-1/4" HMA Pavement, Mix No. IV. (401 bid items). Reading the description of the Reconstruction of Weakened Pavement Areas in Section 110-2a, it says that the contractor is to "Remove and replace the top 2-1/4" of Hot Mix Base Course used to temporarily backfill to the original profile grade and cross slope when placing the final surface course". Does this mean that the resurfacing of the top 2-1/4" of HMA State Mix No. IV should be included the price of the Reconstruction of Weakened Pavement Areas? Or, is placing the final surface course paid for under Item 401?

**Response:** Placing the final surface of HMA Mix No. IV is paid under item 401 and should not be included in the price for item 414.

With no further questions or comments, the pre-bid meeting was adjourned at 9:30 A.M.

The minutes of the meeting will be distributed in Addendum No. 2 on the Contract Plans. Contractors will be notified when the addendum will be available for pick up.

# PRE-BID CONFERENCE ATTENDANCE LIST

PROJECT : HWY-K-01-18M PAVEMENT REPAIRS AT VARIOUS LOCATIONS

DATE: Jan. 3, 2018

TIME: 9:00 AM

LOCATION: 1720 HALEUKANA STREET, LIHUE, KAUAI, HAWAII 96766

CALLED BY: RAYMOND McCORMICK

## PLEASE PRINT

PARTICIPANT	COMPANY / ORGANIZATION	ADDRESS (Including City and Zip Code)	EMAIL (Print legibly)	PHONE/FAX NUMBERS
1 Jeff Aguinaldo	HDOT - KAUAI DISTRICT	1720 HALEUKANA STREET, LIHUE, KAUAI, 96766	jeff.j.aguinaldo@hawaii.gov	241-3018/241-3000
2 Bernie Vargas	HDOT - KAUAI DISTRICT	1720 HALEUKANA STREET, LIHUE, KAUAI, 96766	bernie.p.vargas@hawaii.gov	241-3000
3 Kevin Yamanaguchi	MKB	3375 Kapiolani St. F243 Honolulu, HI	Kevin@manukupono.com	292-6781
4 Mike Lington	MKB	"	lingtonm@gmail.com	651-3478
5 JANIL KE	HDOT - KAUAI DISTRICT	1720 Haleukana St., Lihue, HI 96766	janil.ke@hawaii.com	241-3025
6 Fred Reyes	HDOT - KAUAI	1720 Haleukana St., Lihue 96766	fred.reyes@hawaii.gov	241-3017 FAX 241-3011
7				
8				
9				
10				
11				
12				