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SECTION 203 — EXCAVATION AND EMBANKMENT
Make the following amendments to said Section:

() Amend 203.03(C)(2)(a) — Maximum Dry Unit Weight from line 245 to line
255 to read as follows:

“(@) Maximum Dry Unit Weight.  Test for maximum dry
unit weight according to AASHTO T 180, and apply the
correction for fraction larger than 3/4 inch.  Use Hawaii Test
Method HDOT TM 5 for sample preparation of sensitive soils
when so designated by the Engineer.”

(I Amend 203.04 — Measurement by revising lines 345 to 366 to read as
follows:

“203.04 Measurement.

(A) Roadway excavation will be paid on a cubic yard basis in accordance
with the contract documents.

(B) The Engineer will measure roadway excavation per cubic yard. The
Engineer will compute quantities of roadway excavation by average end
area method and centerline distances. Curvature correction will not be
applied to quantities within roadway prism, as indicated in the contract
documents. In computing excavation quantities from outside the roadway
prism, where roadway centerline is used as a base, curvature correction will
be applied when centerline radius is 1,000 feet or less.

When roadway excavation quantities by average end area method
cannot be computed due to the nature of a particular operation or changed
conditions, the Engineer will determine and use computation method that
will produce an accurate quantity estimate.

(C) The Engineer will measure borrow excavated material per cubic
yard. The Engineer will compute quantities of borrow material incorporated
into the work on a volume basis, using average end area method in place
at work site.

(1 Amend 203.05 — Payment by revising lines 368 to 457 to read as follows:

“203.05 Payment. The Engineer will pay for the accepted pay items listed below
at the contract price per pay unit, as shown in the proposal schedule. Payment
will be full compensation for the work prescribed in this section and the contract
documents.
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The Engineer will pay for each of the following pay items when included in
the proposal schedule:

Pay Item Pay Unit

Roadway Excavation Cubic Yard

The Engineer will pay for:

(1) 15 percent of the contract bid price upon completion of
obliterating old roadways and hauling.

(2) 30 percent of the contract bid price upon completion of
preparing subgrade.

(3) 40 percent of the contract bid price upon completion of placing
selected material in final position, rounding of slopes, and using water
for compaction.

4) 15 percent of the contract bid price upon completion of
disposing of surplus excavation material.

Borrow Excavated Material Cubic Yard

The Engineer will pay for:

(2) 10 percent of the contract bid price upon completion of staking
out and cross sectioning existing condition at borrow excavated and in-
place sites and establishing borrow area.

(2) 5 percent of the contract bid price upon completion of providing,
replacing, and maintaining temporary and permanent fencing, and
confining livestock.

3) 15 percent of the contract bid price upon completion of all
necessary storing and processing of borrow material.

4) 15 percent of the contract bid price upon completion of watering
and hauling material to work site.

(5) 20 percent of the contract bid price upon completion of placing,
grading, and compacting material in accordance with contract
requirements at work site.

(6) 15 percent of the contract bid price upon completion of restoring
and regrading borrow area.
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(7) 10 percent of the contract bid price upon completion of staking
out and cross sectioning final condition at borrow excavated and in-
place sites.

(8) 10 percent of the contract bid price upon completion of
removing and disposing of excess and unsuitable material from work
site.

The Engineer will pay for accepted quantities of subexcavation, as roadway
excavation at the contract unit price per cubic yard, when ordered by the Engineer,
for work prescribed in Subsection 203.03(A)(4) — Subexcavation. Payment will be
full compensation for the work prescribed therein and in the contract documents.

The Engineer will pay for accepted quantities of unlined gutter excavation
as roadway excavation at the contract unit price per cubic yard, when gutter is
located as follows: within median area of a divided highway; and between roadbed
shoulder and adjacent cut slope. Payment will be full compensation for removing
and disposing of excavated material; backfilling and compacting; and for the work
prescribed in the contract documents.

The Engineer will not pay for stockpiling selected material, placing selected
material in final position, or placing selected material in windrows along tops of
roadway slopes for erosion control work, separately and will consider the cost as
included in the unit prices for the various excavation contract pay items. The cost
is for work prescribed in this section and the contract documents.

The Engineer will not pay for overhaul separately and will consider the cost
as included in the unit prices for the various excavation contract pay items. The
cost is for work prescribed in this section and the contract documents.

The Engineer will not pay for embankment separately and will consider the

cost as included in the unit price for roadway excavation. The cost is for work
prescribed in this section and the contract documents.”

END OF SECTION 203
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