ITEM NO. ITEM APPROX. QUANTITY UNIT USED UNIT PRICE AMOUNT UNIT PR	F HAWAII MENT OF RTATION S DIVISION
201,1000 Clearing and Grubbing L.S. L.S. \$150,000.00 L.S. \$150,000.00 L.S. \$500,000.00 L.S.	AMOUNT
	\$154,500.00
202.1000 Removal of Structures and Obstruction L.S. L.S. \$200,000.00 L.S. \$500,000.00 L.S. \$1,150,000.00 L.S.	\$115,000.00
203.1000 Excavation and Embankment C.Y. L.S. \$1,900,000.00 L.S. \$2,500,000.00 L.S. \$4,109.400.00 \$55.00	\$3,060,000.00
204.1000 Trench Excavation L.S. L.S. \$75,000.00 L.S. \$200,000.00 L.S. \$6,000.00 L.S.	\$114,950.00
204.2000 Trench Backfill L.S. \$75,000.00 L.S. \$400,000.00 L.S. \$11,000.00 L.S.	\$173,250.00
205. 1000 Structure Excavation for Bridge and Retaining Structures L.S. \$300,000.00 L.S. \$300,000.00 L.S. \$114,000.00 L.S.	\$258,200.00
205.2000 Structure Backfill for Bridge and Retaining Structures L.S. L.S. \$200,000.00 L.S. \$450,000.00 L.S. \$320,000.00 L.S.	\$441,200.00
205.3000 Filter Material L.S. \$25,000.00 L.S. \$5,000.00 L.S. \$80,000.00 L.S.	\$32,600.00
206,1000 Excavation of Drainage Facilities L.S. \$100,000.00 L.S. \$20,000.00 L.S. \$915,000.00 L.S.	\$7,700.00
209.1000 Installation, Maintenance, Monitoring, and Removal of BMP L.S. L.S. \$400,000.00 L.S. \$800,000.00 L.S. \$335,000.00 F.A.	\$275,000.00
209.2000 Additional Water Pollution, Dust, and Erosion Control F.A. \$100,000.00 F.A. \$100,000.00 F.A. \$100,000.00 F.A.	\$100,000.00
305.1000 Aggregate Subbase C.Y. L.S. \$1,100,000.00 L.S. \$600,000.00 L.S. \$684,000.00 \$65.00	\$420,375.00
312.1000 Hot Mix Glassphalt Base Course Ton \$900.00 \$27,000.00 \$0.00 Ton \$0.00 \$175.00	\$173,250.00
401.1000 HMA Pavement, Mix No. Ton \$400.00 \$80,000.00 \$310.00 \$155,000.00 \$360.00 \$108,000.00 \$225.00	\$72,000.00
411.1000 Portland Cement Concrete Pavement L.S. L.S. \$2,600,000.00 L.S. \$4,000,000.00 L.S. \$3,825,000.00 L.S.	\$2,051,200.00
411.2000 Transverse Contraction Joint Lin. Ft. \$4.00 \$44,000.00 \$15.00 \$109,230.00 \$2.00 \$17,500.00 L.S.	\$18,100.00
415,1000 Cold Planing L.S. L.S. \$5,000.00 L.S. \$25,000.00 L.S. \$0.00 L.S.	\$1,750.00

Sheet No. 1 of 4 Sheets

PROJECT: Kaumualii Highway Lihue Mill Bridge to Rice Street FED-AID PROJECT NO.: ARR-050-1(036) Net Length of Project: ISLAND: Kauai DISTRICT: Lihue DATE ADVERTISED: Internet Posting - July 20, 2011 BIDS OPENED: Novemeber 10, 2011 COMPLETION DATE: March 30, 2015			** NOTE: Quantities shown in this column are for in-house use only.		Unlimited Goodfellow A JV		Keiwit Infrastracture		Hawaiian Dredging Const. Company, Inc.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
501.0000	Structural Steel			L.S.	L.S.	\$1,100,000.00	L.S.	\$750,000.00	L.S.	\$4,410,000.00	L.S.	\$1,250,800.00
503.1000	Nawiliwili Stream Bridge Foundation Concrete			L.S.	L.S.	\$3,993,400.00	L.S.	\$3,000,000.00	L.S.	\$962,000.00	L.S.	\$2,517,800.00
503.1100	Nawiliwili Stream Bridge Foundation Concrete Rebar			L.S.	L.S.	\$300,000.00	L.S.	\$300,000.00	L.S.	\$238,000.00	L.S.	\$303,000.00
503.2000	Nawiliwili Stream Bridge Concrete Excluding Foundations			L.S.	L.S.	* \$5,369,000.00	L.S.	\$6,414,700.00	L.S.	\$2,500,000.00	L.S.	\$5,543,800.00
503.2100	Nawiliwili Stream Bridge Concrete Rebar Excluding Foundations			L.S.	L.S.	\$403,000.00	L.S.	\$450,000.00	L.S.	\$646,000.00	L.S.	\$559,100.00
503.3000	Retaining Wall Concrete Excluding Foundations			L.S.	L.S.	\$70,000.00	L.S.	\$1,000,000.00	L.S.	\$542,000.00	L.S.	\$919,300.00
503.3100	Retaining Wall Concrete Rebar Excluding Foundations			L.S.	L.S.	\$25,000.00	L.S.	\$150,000.00	L.S.	\$140,000.00	L.S.	\$159,200.00
503.4000	Existing Lihue Mill Bridge Foundation Concrete			L.S.	L.S.	\$1,375,000.00	L.S.	\$550,000.00	L.S.	\$703,000.00	L.S.	\$381,600.00
503.4100	Existing Lihue Mill Bridge Foundation Concrete Rebar			L.S.	L.S.	\$260,000.00	L.S.	\$51,500.00	L.S.	\$211,000.00	L.S.	\$66,500.00
503.5000	Existing Lihue Mill Bridge Concrete Excluding Foundation			L.S.	L.S.	\$1,500,000.00	L.S.	\$2,000,000.00	L.S.	\$2,500,000.00	L.S.	\$1,375,700.00
503.5100	Existing Lihue Mill Bridge Concrete Rebar Excluding Foundation			L.S.	L.S.	\$280,000.00	L.S.	\$300,000.00	L.S.	\$618,000.00	L.S.	\$257,800.00
507.1000	Railings			L.S.	L.S.	\$800,000.00	L.S.	\$1,500,000.00	L.S.	\$1,645,000.00	L.S.	\$2,267,500.00
508.1000	Cement Rubble Masonry			L.S.	L.S.	\$20,000.00	L.S.	\$1,000,000.00	L.S.	\$176,000.00	L.S.	\$285,000.00
602,1000	Reinforcing Steel			L.S.	L.S.	\$122,000.00	L.S.	\$60,000.00	L.S.	\$0.00	L.S.	\$25,000.00
604.1000	Drainage System			L.S.	L.S.	\$850,000.00	L.S.	\$1,500,000.00	L.S.	\$2,100,000.00	L.S.	\$1,351,250.00
										-	Sheet No. 2 of 4	Chaste

FED-AID P ISLAND: K DATE ADV BIDS OPEN	Kaumualii Highway Lihue Mill Bridge to Rice Street ROJECT NO ARR-050-1(036) Net Length of Project: auai DISTRICT: Lihue ERTISED: Internet Posting - July 20, 2011 IED: Novemeber 10, 2011 ON DATE: March 30, 2015		** NOTE: Quantities shown in this column are for in-house use only.		Unlimited Goo	odfeliow A JV	Keiwit Inf	rastracture		Oredging Const. any, Inc.		ORTATION /S DIVISION
		APPROX.	**APPROX.			AAAOUINT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
ITEM NO.	ITEM	QUANTITY	QUANTITY	UNIT USED		AMOUNT				\$0.00	L.S.	\$168,750.00
605.1000	Underdrains			L.S.	L.S.	\$150,000.00	L.S.	\$30,000.00	L.S.			
616.1000	Permanent Irrigation System			L.S.	L.S.		L.S.		L.S.	\$0.00	L.S.	\$206,631.00
616.2000	Temporary Irrigation System			L.S.	L.S.	\$20,000.00	L.S.	\$35,000.00	L.S.	\$68,000.00	L.S.	\$103,316.00
619.1000	Landscaping			L.S.	L.S.	\$353,000.00	L.S.	\$310,000.00	L.S.	\$412,000.00	L.S.	\$48,214.00
622.1000	Highway Lighting System			L.S.	L.S.	\$50,000.00	L.S.	\$275,000.00	L.S.	\$266,000.00	L.S.	\$285,000.00
624.1000	Water System			L.F.	L.S.	\$475,000.00	L.S.	\$0.00	L.S.	\$70,000.00	\$245.00	\$387,100.00
627.1000	CATV System			F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
627.2000	Kauai Island Utility Cooperative Facilities			F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
627.3000	HECO			F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
627.4000	Department of Water Facilities			F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
629.1000	Pavement Markings			L.S.	L.S.	\$56,000.00	L.S.	\$115,000.00	L.S.	\$79,000.00	L.S.	\$51,450.00
631.1000	Signing			L.S.	L.S.	\$20,000.00	L.S.	\$25,000.00	L.S.	\$24,000.00	L.S.	\$36,000.00
				L.S.	L.S.	\$450,000.00	L.S.	\$1,000,000.00	L.S.	\$1,000,000.00	L.S.	\$360,000.00
645.1000 645.2000	Traffic Control Additional Police Officers, Additional Traffic Control Devices, and Advertisement			F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
613.1000	Centerline and Reference Survey Monuments			L.S.	L.S.	\$10,000.00	L.S.	\$4,000.00	L.S.	\$10,000.00	L.S.	\$9,000.00
606.1000	Guardrails			L.S.	L.S.	\$125,000.00	L.S.	\$350,000.00	L.S.	\$245,000.00	L.S.	\$90,300.00

PROJECT.	Kaumualii Highway Lihue Mill Bridge to Rice Street											
FED-AID P	ROJECT NO. ARR-050-1(036) Net Length of Project:								Ususiiss F	Oredging Const.	CTATE (OF HAWAII
ISLAND: K	auai DISTRICT Lihue				Unlimited God	odfellow A JV	Keiwit Inf	frastracture		any, Inc.	DEPAR'	TMENT OF ORTATION
DATE ADV	ERTISED: Internet Posting - July 20, 2011		" NOTE: Quantities								1	YS DIVISION
BIDS OPEN	NED: Novemeber 10, 2011		shown in this column are for									
COMPLETI	ON DATE: March 30, 2015		in-house use only:									
ITEM NO.	ITEM	APPROX.	**APPROX.	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
651.1000	Miscellaneous Work			L.S.	L.S.	\$1,050,000.00	L.S.	\$340,000.00	L.S.	\$775,000.00	L.S.	\$557,625.00
692.1000	Voluntary Partnering			F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
691.1000	Archaeological Monitoring			F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
694.1000	Certified Industrial Hygienist			F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
694.2000	Industrial Hygienist Technician			F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
694.3000	Removal and Disposal of Lead-Based Paint			F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
695.1000	Clean and Paint Steel Mambers			L.S.	L.S.	\$724,000.00	L.S.	\$800,000.00	L.S.	\$731,000.00	L.S.	\$1,137,900.00
695.2000	Repair of Structural Members			F.A.	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00
696.1000	Maintenance of Trailers			F.A.	F.A.	\$50,000.00	F.A.	\$50,000,00	F.A.	\$50,000.00	F.A.	\$50,000.00
696.2000	Field Office Trailer			L.S.	L.S.	\$32,000.00	L.S.	\$30,000.00	L.S.	\$32,000.00	L.S.	\$32,000.00
696.3000	Project Site Laboratory Trailer			L.S.	L.S.	\$22,000.00	L.S.	\$20,000.00	L.S.	\$22,000.00	L.S.	\$50,000.00
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items Excluding Bid Price of this Item, Field Office and Project Site Laboratories and Force Account Items)			L.S.	L.S.	\$3,000,000.00	L.S.	\$3,500,000.00	L.S.	\$3,800,000.00	L.S.	\$3,527,215.00
701.1000	Verify Survey			L.S.	L.S.	\$1,200,000.00	L.S.	\$75,000.00	L.S.	\$185,000.00	L.S.	\$100,000.00
702.1000	Geotechnical Report			L.S.	L.S.	\$250,000.00	L.S.	\$160,000.00	L.S.	\$385,000.00	L.S.	\$250,000.00
703.1000	Drainage Report			L.S.	L.S.	\$300,000.00	L.S.	\$75,000.00	L.S.	\$220,000.00	L.S.	\$150,000.00
801.1000	50% Design Submittal			L.S.	L.S.	\$1,200,000.00	L.S.	\$1,500,000.00	L.S.	\$2,755,000.00	L.S.	\$1,375,000.00
		اــــــا	1	l	<u></u>						Sheet No. 3 of 4	Chasts

Sheet No. 3 of 4 Sheets

ROJECT: K L ED-AID PRO DAND: Kai	TABULATION OF BIDS manually Highway true Mill Bruge to Rice Street OJECTNO, ARR Obe-1(036) Rel Length of Project uar — \$\int_{\text{Bis (Fric.1}} \text{ Linux} \\ RTISED \text{ followed Postling - July 30, 7011}	→ NOTE Consider Opens at the		- Uplimited Cocofellow A. V		Rown Introduction		Hawaiian Dredging Conti Company, Inc.		STATE OF HAWAR DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
IDS OPEN	90 November 10, 2011 Dir DATE: March 38, 2015	entiums are for anomale tree colv.	OBIT IPA C	1	AMOUNT	UNIT PRICE	74M-0416-7 00,000,000,00	BIGH PRICE	21'924'000.00 VMC.083	QEIT PEU. I L.S.	AMOUNT \$1,160,000.0
ON ME	100% Decido Cabinidas		LS.	L.S.	\$1,200,000,00 450, 000 ,00		4700,000.tr)	Ł.S.	\$100,000,00	Lo	(20%,000 C
1	End of Job Scientifial		LS.	J r	505 005,46 0 ,04		gan 754,430 00		847 870,000 00		535,527,795.0
	Cam at Alt Items										
	Licertify that this is a true and correct tabulation of bids opened for this project										
	Sconford Iwarnoté (France) Manager	Date								port to see	