

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 1

FOR

KAUMUALII HIGHWAY RESURFACING

LELE ROAD TO HANAPEPE BRIDGE

PROJECT NO. 50C-02-15M

DISTRICT OF WAIMEA

ISLAND OF KAUAI

2016

Amend the Bid Documents as follows:

A. PLANS

- a. Note 8 of Plan Sheet No. 3 – GENERAL NOTES AND LEGENDS:
“All lanes shall be open to traffic during peak hours from 6:30 A.M. to 8:30 A.M. and during afternoon peak hours from 3:30 P.M. to 6:00 P.M. Only one lane of highway shall be closed at any other time. Failure of the Contractor to open all lanes of traffic during the times specified above shall result in assessment of liquidated damages as specified in Section 108.08 of the Special Provisions.” shall be read as:

“All lanes shall be open to traffic during the hours from 5:00 A.M. to 8:00 P.M. Only one lane of highway shall be closed at any other time. Night working hours are specified in Section 107 – Legal Relations and Responsibility to the Public of the Special Provisions. Failure of the Contractor to open all lanes of traffic during the times specified above shall result in assessment of liquidated damages as specified in Section 108.08 of the Special Provisions.

Attached are the “Minutes of the Pre-Bid Meeting” and Pre-Bid Meeting Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.


FORD N. FUCHIGAMI
Director of Transportation

MINUTES OF THE PRE-BID MEETING

PROJECT: Kaumualii Highway Resurfacing
Lele Road to Hanapepe Bridge
District of Waimea, Island of Kauai

PROJECT NO. 50C-02-15M

LOCATION: 1720 Haleukana Street
Lihue, Kauai, Hawaii

DATE & TIME: March 29, 2016 at 10:00 A.M.

IN ATTENDANCE: Fred Reyes HDOT – HWY-K
Bernie Vargas HDOT – HWY-K
Christian Keao Grace Pacific, Inc.

The meeting started at 10:00 A.M. Project Manager Fred Reyes began the meeting with a brief overview of the background and scope of work.

The following questions were raised at the meeting:

HDOT informed that major construction activities shall be done at night. Refer to Section 107 - Legal Relations and Responsibility to Public of the Special Provisions regarding working hours and noise variance.

HDOT informed that Project No. HWY-K-01-15M, Traffic Signal Rehabilitation at Various Locations, Kauai will be advertised shortly. Moi Road in Hanapepe is included within the scope of traffic signal work. There may arise a need for the contractors for these two projects to coordinate work and scheduling.

With no further questions or comments, the pre-bid meeting was adjourned at 10:30 A.M.

The minutes of the meeting will be distributed in Addendum No. 1 to the Contract Plans. Contractors will be notified when addendum will be available for pick up.

PROJECT NO.: 50C-02-15M - KAUMUALII HIGHWAY RESURFACING, LELE ROAD TO HANAPEPE BRIDGE

DATE: MARCH 29, 2016

10:00 AM

LOCATION: 1720 HALEUKANA STREET, LIHUE, KAUAI, HAWAII 96766

CALLED BY: FRED REYES

PLEASE PRINT

PARTICIPANT	COMPANY / ORGANIZATION	ADDRESS (Including City and Zip Code)	EMAIL (Print legibly)	PHONE/FAX NUMBERS
1 BERNIE VARGAS	HDOT	1720 HALEUKANA ST, LIHUE, KAUAI	BERNIE.P.VARGAS@HAWAII.GOV	241-3018/241-3011
2 CHRISTIAN KEE	GRACE PACIFIC LLC		CKE@GRACEPACIFIC.COM	645-1125
3 Fred Reyes	HDOT-Kauai/Honolulu	1720 Haleukana St. Lihue	fred.reyes@hawaii.gov	241-3017/241-3011
4				
5				
6				
7				
8				
9				
10				
11				