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Amend Section 101- TERMS, ABBREVIATIONS, AND DEFINITIONS to read 
as follows: 

"DIVISION 100 - GENERAL PROVISIONS 

SECTION 101- TERMS, ABBREVIATIONS, AND DEFINITIONS 

101.01 Meaning of Terms. The specifications are generally written in the 
imperative mood. In sentences using the imperative mood, the subject, "the 
Contractor shall", is implied. In the material specifications, the subject may also 
be the supplier, fabricator, or manufacturer supplying material, products, or 
equipment for use on the project. The word "will" generally pertains to decisions 
or actions of the State. 

When a publication is specified, it refers to the most recent date of issue, 
including interim publications, before the bid opening date for the project, unless 
a specific date or year of issue is provided. 

101.02 Abbreviations. Meanings of abbreviations used in the specifications, 
on the plans, or in other contract documents are as follows: 

AAN 

AASHTO 

ACI 

ADA 

ADAAG 

AGC 

AlA 

AISC 

A lSI 

ANSI 

APA 

ARA 

American Association of Nurserymen 

American Association of State Highway and 
Transportation Officials 

American Concrete Institute 

Americans with Disabilities Act 

Americans with Disabilities Act Accessibility Guidelines 

Associated General Contractors of America 

American Institute of Architects 

American Institute of Steel Construction 

American Iron and Steel Institute 

American National Standards Institute 

American Plywood Association 

American Railway Association 
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AREA 

ASA 

ASCE 

ASLA 

ASTM 

AWG 

AWPA 

AWS 

AWWA 

BMP 

ceo 
CFR 

CRSI 

DCAB 

DOT AX 

EPA 

FHWA 

FSS 

HAR 

HOOT 

HIOSH 

American Railway Engineering Association 

American Standards Association 

American Society of Civil Engineers 

American Society of Landscape Architects 

American Society for Testing and Materials 

American Wire Gauge 

American Wood Preserver's Association 

American Welding Society 

American Water Works Association 

Best Management Practice 

Contract Change Order 

Code of Federal Regulations 

Concrete Reinforcing Steel Institute 

Disability and Communication Access Board, Department of 
Health, State of Hawaii 

Department of Taxation, State of Hawaii 

U.S. Environmental Protection Agency 

Federal Highway Administration, 
U.S. Department of Transportation 

Federal Specifications and Standards, 
General Services Administration, U.S. Department of 
Defense 

Hawaii Administrative Rules 

Department of Transportation, State of Hawaii 

Occupational Safety and Health, Department of Labor and 
Industrial Relations, State of Hawaii 
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HMA 

HRS 

ICEA 

IMSA 

IRS 

ITE 

MUTCD 

NCHRP 

NEG 

NEMA 

NFPA 

NPDES 

OSHA 

SAE 

Sl 

UFAS 

UL 

USGS 

VECP 

Hot Mix Asphalt 

Hawaii Revised Statutes 

Insulated Cable Engineers Association (formerly IPCEA) 

International Municipal Signal Association 

Internal Revenue Service 

Institute of Transportation Engineers 

Manual on Uniform Traffic Control Devices for Streets and 
Highways, FHWA, U.S. Department of Transportation 

National Cooperative Highway Research Program 

National Electric Code 

National Electrical Manufacturers Association 

National Forest Products Association 

National Pollutant Discharge Elimination System 

Occupational Safety and Health Administration/Act, 
U.S. Department of Labor 

Society of Automotive Engineers 

International Systems of Units 

Uniform Federal Accessibility Standards 

Underwriter's Laboratory 

U.S. Geological Survey 

Value Engineering Cost Proposal 

101.03 Definitions. Whenever the following words, terms, or pronouns are 
used in the contract documents, unless otherwise prescribed therein and without 
regards to the use or omission of uppercase letters, the intent and meaning shall 
be interpreted as follows: 

Addendum (plural - Addenda) - A written or graphic document, including 
drawings and specifications, issued by the Director during the bidding period. 
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141 This document modifies or interprets the bidding documents by additions, 
142 deletions, clarifications or corrections. 
143 
144 Addition (to the contract sum) - Amount added to the contract sum by change 
145 order. 
146 
147 Advertisement- A public announcement inviting bids for work to be performed or 
148 materials to be furnished. 
149 
150 Amendment- A written document issued to amend the existing contract between 
151 the State and Contractor and properly executed by the Contractor and Director. 
152 
153 Award - Written notification to the bidder that the bidder has been awarded a 
154 contract. 
155 
156 Bad Weather Day (or Unworkable Day)- A day when weather or other conditions 
157 prevent a minimum of four hours of work with the Contractor's normal work force 
158 on critical path activities at the site. 
159 
160 Bag- 94 pounds of cement. 
161 
162 Barrel- 376 pounds of cement. 
163 
164 Base Course- The layer or layers of specified material or selected material of a 
165 designed thickness placed on a subbase or subgrade to support a surface course. 
166 
167 Basement Material- The material in excavation or embankments underlying the 
168 lowest layer of subbase, base, pavement, surfacing or other specified layer. 
169 
170 Bid - See Proposal. 
171 
172 Bidder- An individual, partnership, corporation, joint venture or other legal entity 
173 submitting, directly or through a duly authorized representative or agent, a 
174 proposal for the work or construction contemplated. 
175 
176 Bidding Documents (or Solicitation Documents) - The published solicitation 
177 notice, bid requirements, bid forms and the proposed contract documents 
178 including all addenda and clarifications issued prior to receipt of the bid. 
179 
180 Bid Security - The security furnished by the bidder from which the State may 
181 recover its damages in the event the bidder breaches its promise to enter into a 
182 contract with the State, or fails to execute the required bonds covering the work 
183 contemplated, if its proposal is accepted. 
184 
185 Blue Book - EquipmentWatch Cost Recovery (formerly known as 
186 EquipmentWatch Rental Rate Blue Book), available from EquipmentWatch, a 
187 division of Penton, Inc. 
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188 
189 Calendar Day- See Day. 
190 
191 Change Order (or Contract Change Order) - A written order signed by the 
192 Engineer issued with or without the consent of the Contractor directing changes in 
193 the work, contract time or contract price. The purposes of a change order 
194 include, but are not limited to (1) establishing a price or time adjustment for 
195 changes in the work; (2) establishing full payment for direct, indirect, and 
196 consequential costs, including costs of delay; (3) establishing price adjustment 
197 or time adjustment for work covered and affected by one or more field orders; or 
198 (4) settling Contractor's claims for direct, indirect, and consequential costs, or 
199 for additional contract time, in whole or in part. 
200 
201 Completion- See Substantial Completion and Final Completion. 
202 
203 Completion Date - The date specified by the contract for the completion of all 
204 work on the project or of a designated portion of the project. 
205 
206 Comptroller - the Comptroller of the State of Hawaii, Department of Accounting 
207 and General Services. 
208 
209 Contract- The written agreement between the Contractor and the State, by-
210 which the Contractor shall provide all labor, equipment, and materials and perform 
211 the specified work within the contract time stipulated, and by which the State of 
212 Hawaii is obligated to compensate the Contractor at the prices set forth in the 
213 contract documents. 
214 
215 Contract Certification Date - The Date on which the Deputy Comptroller for the 
216 State of Hawaii (or authorized representative) signs the Contract Certification. 
217 
218 Contract Completion Date - The calendar day on which all work on the project, 
219 required by the contract, must be completed. See CONTRACT TIME. 
220 
221 Contract Documents -The contract, solicitation, addenda, notice to bidders, 
222 Contractor's bid proposal (including wage schedule, list of subcontractors and 
223 other documentations accompanying the bid), notice to proceed, bonds, general 
224 provisions, special provisions, specifications, drawings, all modifications, all 
225 written amendments, change orders, field orders, orders for minor changes in the 
226 work, the Engineer's written interpretations and clarifications issued on or after the 
227 effective date of the contract. 
228 
229 Contract Item (Pay Item) - A specific unit of work for which there is a price in the 
230 contract. 
231 
232 Contract Modification (Modification) -A change order that is mutually agreed to 
233 and signed by the parties to the contract. 
234 
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235 Contract Price - The amount designated on the face of the contract for the 
236 performance of work. 
237 
238 Contract Time (or Contract Duration)- The number of calendar or working days 
239 provided for completion of the contract, inclusive of authorized time extensions. 
240 Contract time shall commence on the Start Work Date and end on the Substantial 
241 Completion Date. If in lieu of providing a number of calendar or working days, the 
242 contract requires completion by a certain date, the work shall be completed by that 
243 date. 
244 
245 Contracting Officer - See Engineer. 
246 
247 Contractor - Any individual, partnership, firm, corporation, joint venture, or 
248 other legal entity undertaking the execution of the work under the terms of the 
249 contract with the State. 
250 
251 Critical Path - Longest logical sequence of activities that must be completed on 
252 schedule for the entire project to be completed on schedule. 
253 
254 Day - Any day shown on the calendar, beginning at midnight and proceeding up 
255 to, but not including, midnight the following day. If no designation of calendar or 
256 working day is made, "day" shall mean calendar day. 
257 
258 Department - The Department of Transportation of the State of Hawaii 
259 (abbreviated HOOT). 
260 
261 Director - The Director of the HOOT acting directly or through duly authorized 
262 representatives. 
263 
264 Plans (or Drawings)- The contract drawings in graphic or pictorial form including 
265 the notes, tables and other notations thereon indicating the design, location, 
266 character, dimensions, and details of the work. 
267 
268 Engineer - The Highway Administrator, Highways Division, HOOT, or the 
269 authorized person delegated to act on the Administrator's behalf. 
270 
271 Equipment - All machinery, tools, and apparatus needed to complete the 
272 contract. 
273 
274 Field Order -A written order issued by the Engineer or the Engineer's authorized 
275 representative to the Contractor requiring a change or changes to the contract 
276 work. A field order may (1) establish a price adjustment or time adjustment; or 
277 (2) may declare that no adjustment will be made to contract price or contract time; 
278 or (3) may request the Contractor to submit a proposal for an adjustment to the 
279 contract price or contract time. 
280 

STP-0700(083) 
101-6a 10/01/17 



281 Final Acceptance - The Status of the project when the Engineer finds that the 
282 Contractor has satisfactorily completed all contract work in compliance with the 
283 contract including all plant establishment requirements, and all the materials have 
284 been accepted by the State. 
285 
286 Final Completion - The date set by the Director that all work required by the 
287 contract has been completed in full compliance with the contract documents. 
288 
289 Final Inspection - Inspection where all contract items (with the exception of 
290 Planting Period and Plant Establishment Period) are accepted by the Engineer. 
291 Substantial Completion will be issued by the Engineer based on the satisfactory 
292 results of the Final Inspection. 
293 
294 Float- The amount of time between when an activity can start and when an activity 
295 must start, i.e., the time available to complete non-critical activities required for 
296 the performance of the work without affecting the critical path. 
297 
298 Guarantee - Legally enforceable assurance of the duration of satisfactory 
299 performance of quality of a product or work. 
300 
301 Hawaii Administrative Rules - Rules adopted by the State in accordance with 
302 Chapter 91 of the Hawaii Revised Statutes, as amended. 
303 
304 Highway (Street, Road, or Roadway) - A public way within a right-of-way 
305 designed, intended, and set aside for use by vehicles, bicyclists, or pedestrians. 
306 
307 Highways Division - The Highways Division of the Hawaii Department of 
308 Transportation constituted under the laws of Hawaii for the administration of 
309 highway work. 
310 
311 Holidays - The days of each year which are set apart and established as State 
312 holidays pursuant to Chapter 8 of the Hawaii Revised Statutes, as amended. 
313 
314 Inspector- The Engineer's authorized representative assigned to make detailed 
315 inspections of contract performance, prescribed work, and materials supplied. 
316 
317 Laboratory - The testing laboratory of the Highways Division or other testing 
318 laboratories that may be designated by the Engineer. 
319 
320 Laws- All Federal, State, and local laws, executive orders and regulations having 
321 the force of law. 
322 
323 Leveling Course - An aggregate mixture course of variable thickness used to 
324 restore horizontal and vertical uniformity to existing pavements or shoulders. 
325 
326 Liquidated Damages - The amount prescribed in Subsection 1 08.08 - Liquidated 
327 Damages for Failure to Complete the Work or Portions of the Work on Time, to be 
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328 paid to the State or to be deducted from any payments payable to or, which may 
329 become payable to the Contractor. 
330 
331 Lump Sum (LS) - When used as a payment method means complete payment 
332 for the item of work described in the contract documents. 
333 
334 Material - Any natural or manmade substance or item specified in the contract to 
335 be incorporated in the work. 
336 
337 Notice to Bidders - The advertisement for proposals for all work or materials on 
338 which bids are required. Such advertisement will indicate the location of the work 
339 to be done or the character of the material to be furnished and the time and place 
340 for the opening of proposals. 
341 
342 Notice to Proceed -Written notice from the Engineer to the Contractor identifying 
343 the date on which the Contractor is to begin procuring materials and required 
344 permits and adjusting work forces, equipment, schedules, etc. prior to beginning 
345 physical work. 
346 
347 Pavement - The uppermost layer of material placed on the traveled way or 
348 shoulders or both. Pavement and surfacing may be interchangeable. 
349 
350 Pavement Structure -The combination of subbase, base, pavement, surfacing 
351 or other specified layer of a roadway constructed on a subgrade to support the 
352 traffic load. 
353 
354 Payment Bond - The security executed by the Contractor and surety or sureties 
355 furnished to the Department to guarantee payment by the Contractor to laborers, 
356 material suppliers and subcontractors in accordance with the terms of the contract. 
357 
358 Physical Work - Physical construction activities on the project site or at 
359 appurtenant facilities including staging areas. It includes (i) building or installing 
360 any structures or facilities including, but not limited to sign erection; BMP 
361 installation; field office site grading and building; (ii) removal, adjustment, or 
362 demolition of physical obstructions on site; (iii) any ground breaking activities; and 
363 (iv) any utility work. It does not include pre-construction environmental testing 
364 (such as water quality baseline measurements) that may be required as part of 
365 contract. 
366 
367 Pre-Final Inspection - Inspection scheduled when Contractor notifies Engineer 
368 that all physical work on the project, with the exception of planting period and plant 
369 establishment period, has been completed. Notice from Contractor of substantial 
370 completion will suspend contract time until Contractor receives punchlist from 
371 Engineer. 
372 
373 Profile Grade -The elevation or gradient of a vertical plane intersecting the top 
374 surface of the proposed pavement. 
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375 
376 Project Acceptance Date - The calendar day on which the Engineer accepts the 
377 project as completed. See Final Completion. 
378 
379 Proposal (Bid) - The executed document submitted by a Bidder in response to a 
380 solicitation request, to perform the work required by the proposed contract 
381 documents, for the price quoted and within the time allotted. 
382 
383 Public Traffic - Vehicular or pedestrian movement on a public way. 
384 
385 Punchlist - A list compiled by the Engineer specifying work yet to be completed or 
386 corrected by the Contractor in order to substantially complete the contract. 
387 
388 Questionnaire - The specified forms on which the bidder shall furnish required 
389 information as to its ability to perform and finance the work. 
390 
391 Request for Change Proposal - A written notice from the Engineer to the 
392 Contractor requesting that the Contractor provide a price and/or time proposal for 
393 contemplated changes preparatory to the issuance of a field order or change order. 
394 
395 Right-of-Way - Land, property, or property interests acquired by a government 
396 agency for, or devoted to transportation purposes. 
397 
398 Roadbed -The graded portion of a highway within top and side slopes, prepared 
399 as a foundation for the pavement structure and shoulders. 
400 
401 Roadside- The area between the outside edges of the shoulders and the right-of-
402 way boundaries. Unpaved median areas between inside shoulders of divided 
403 highways and infield areas of interchanges are included. 
404 
405 Section and Subsection - Section or subsection shall be understood to refer to 
406 these specifications unless otherwise specified. 
407 
408 Shop Drawings -All drawings, diagrams, illustrations, schedules and other data 
409 or information which are specifically prepared or assembled by or for the 
410 Contractor and submitted by the Contractor to illustrate some portion of the work. 
411 
412 Shoulder - The portion of the roadway next to the traveled way for: 
413 accommodation of stopped vehicles, placement of underground facilities, 
414 emergency use, and lateral support of base and surface courses. 
415 
416 Sidewalk - That portion of the roadway primarily constructed for use by 
417 pedestrians. 
418 
419 Solicitation- An invitation to bid or request for proposals or any other document 
420 issued by the Department to solicit bids or offers to perform a contract. The 
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421 solicitation may indicate the time and place to receive the bids or offers and the 
422 location, nature and character of the work, construction or materials to be provided. 
423 
424 Specifications - Compilation of provisions and requirements to perform 
425 prescribed work. 
426 
427 (A) Standard Specifications. Specifications by the State intended for 
428 general application and repetitive use. 
429 
430 (B) Special Provisions. Revisions and additions to the standard 
431 specifications applicable to an individual project. 
432 
433 Standard Plans - Drawings provided by the State for specific items of work 
434 approved for repetitive use. 
435 
436 State - The State of Hawaii, its Departments and agencies, acting through its 
437 authorized representative(s). 
438 
439 State Waters -All waters, fresh, brackish, or salt, around and within the State, 
440 including, but not limited to, coastal waters, streams, rivers, drainage ditches, 
441 ponds, reservoirs, canals, ground waters, and lakes; provided that drainage 
442 ditches, ponds, and reservoirs required as a part of a water pollution control 
443 system are excluded. 
444 
445 Start Work Date- Date on which Contractor begins physiqal work on the contract. 
446 This date shall also be the beginning of Contract Time. 
447 
448 Structures - Bridges, culverts, catch basins, drop inlets, retaining walls, 
449 cribbing, manholes, endwalls, buildings, sewers, service pipes, underdrains, 
450 foundation drains, and other such features that may be encountered in the work. 
451 
452 Subbase - A layer of specified material of specified thickness between the 
453 subgrade and a base. 
454 
455 Subcontract - Any written agreement between the Contractor and its 
456 subcontractors which contains the conditions under which the subcontractor is to 
457 perform a portion of the work for the Contractor. 
458 
459 Subcontractor- An individual, partnership, firm, corporation, or joint venture or 
460 other legal entity, as covered in Chapter 444 of the Hawaii Revised Statutes, as 
461 amended, which enters into an agreement with the Contractor to perform a portion 
462 of the work. 
463 
464 Subgrade - The top surface of completed earthwork on which subbase, base, 
465 surfacing, pavement, or a course of other material is to be placed. 
466 
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Substantial Completion - The Status of the project when the Contractor has 
completed the work, except for the planting period and plant establishment period, 
and each of the following requirements are met: 

(1) All traffic lanes (including shoulders, ramps, sidewalks and bike 
paths) are in their final configuration as designed and the final 
wearing surface has been installed; 

(2) All operational and safety devices have been installed in accordance 
with the contract documents including guardrails, end treatments, 
traffic barriers, required signs and pavement markings, drainage, 
parapet, and bridge and pavement structures; 

(3) All required illumination and lighting for normal and safe use and 
operation is installed and functional in accordance with the contract 
documents; 

(4) All utilities and services are connected and working; 

(5) The need for temporary traffic controls or lane closures at any time 
has ceased, except for lane closures required for routine 
maintenance; 

(6) The building, structure, improvement or facility can be used for its 
intended purpose. 

Substantial Completion Date - The date the Substantial Completion is granted 
by the Engineer in Writing and Contract Time stops. 

Superintendent - The employee of the Contractor who is responsible for all the 
work and is a Contractor's agent for communications to and from the State. 

Surety - The qualified individual, firm or corporation other than the Contractor, 
which executes a bond with and for the Contractor to insure its acceptable 
performance of the contract. 

Surfacing - The uppermost layer of material placed on the traveled way or 
shoulders. This term is used interchangeably with pavement. 

Traveled Way - The portion of the roadway for the movement of vehicles, 
exclusive of shoulders. 

Unsuitable Material - Materials that contain organic matter, muck, humus, peat, 
sticks, debris, chemicals, toxic matter, or other deleterious materials not suitable 
for use in earthwork. 
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513 Utility - A line, facility, or system for producing, transmitting, or distributing 
514 communications, power, electricity, heat, gas, oil, water, steam, waste, or 
515 storm water. 
516 
517 Utility Owner- The entity, whether private or owned by a State, Federal, or 
518 County governmental body, that has the power and responsibility to grant approval 
519 for, or undertake construction work involving a particular utility. 
520 
521 Water Pollutant - Dredged spoil, solid refuse, incinerator residue, sewage, 
522 garbage, sewage sludge, munitions, chemical waste, biological materials, 
523 radioactive materials, heat, wrecked or discarded equipment, rock, sand, soil, 
524 sediment, cellar dirt and industrial, municipal, and agricultural waste. 
525 
526 Water Pollution - (1) Such contamination or other alteration of the physical, 
527 chemical, or biological properties of any state waters, including change in 
528 temperature, taste, color, turbidity, or odor of the waters, or (2) Such discharge 
529 of any liquid, gaseous, solid, radioactive, or other substances into any state 
530 waters, as will or is likely to create a nuisance or render such waters unreasonably 
531 harmful, detrimental, or injurious to public health, safety, or welfare, including 
532 harm, detriment, or injury to public water supplies, fish and aquatic life and 
533- wildlife, recreational purposes and agricultural and industrial research and 
534 scientific uses of such waters or as will or is likely to violate any water quality 
535 standards, effluent standards, treatment and pretreatment standards, or 
536 standards of performance for new sources adopted by the Department of Health. 
537 
538 Work - The furnishing of all labor, material, equipment, and other incidentals 
539 necessary or convenient for the successful execution of all the duties and 
540 obligations imposed by the contract. 
541 
542 Working Day- A calendar day in which a Contractor is capable of working four or 
543 more hours with its normal work force, exclusive of: 
544 
545 (1) Saturdays, Sundays, and recognized legal State holidays and such 
546 other days specified by the contract documents as non-working days, 
547 
548 (2) Day in which the Engineer suspends work for four or more hours 
549 through no fault of the ~ontractor." 
550 
551 
552 
553 
554 
555 END OF SECTION 101 
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