

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 1

FOR

KAPULE HIGHWAY INTERSECTION IMPROVEMENTS

AT AHUKINI ROAD

PROJECT NO. 51B-01-21

DISTRICT OF LIHUE

ISLAND OF KAUAI

2022

Amend the Bid Documents as follows:

A. PLANS

- a. Replace Plan Sheet No. 3 with the attached Plan Sheet No. ADD.3.

Attached are the “Minutes of the Pre-Bid Meeting” and Pre-Bid Meeting Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



JADE T. BUTAY
Director of Transportation

MINUTES OF THE PRE-BID MEETING

PROJECT: Kapule Highway Intersection Improvements
at Ahukini Road
District of Lihue, Island of Kauai

PROJECT NO.: 51B-01-21

LOCATION: Microsoft Teams Video Conference

DATE & TIME: March 29, 2022 at 10:00 A.M.

IN ATTENDANCE:

Eric Fujikawa	HDOT – HWY-K
Bernie Vargas	HDOT – HWY-K
Janil Ke	HDOT – HWY-K
Justin Tanouye	Hawaii Operating Engineers Industry Stabilization Fund
Alyssa Carveiro	Earthworks Pacific, Inc.

The meeting started at 10:04 A.M. Project Engineer, Bernie Vargas began the meeting with an introduction and gave a brief overview of the project.

Anything said at this meeting is for clarification purposes only, the bid documents shall govern over anything said today and discrepancies shall be clarified by addendum.

All questions resulting from this meeting were directed to be submitted through HiePRO and will be answered through an addendum.

The following questions were raised at the meeting:

Question #1: What is the potential start date of the contract?

Response: Anticipated start date of the contract is January 2023 but is dependent on how quickly the contract can be executed. Completion time for this project is 100 working days.

The following questions (RFI's) were received by HDOT after the meeting:

Question #1: Which line item on the proposal schedule should the excavation line item go into? There is no excavation line item listed on the current proposal schedule.

Response: Excavation works shall be considered incidental to various contract item.


Question #2: For the 4" aggregated bedding of the new concrete curb, should the scope and materials go into the 638.2000 Curb, Type 2D item or 304.0100 Aggregate base line item?

Response: This work shall be considered incidental to Item No. 638.2000 – Curb, Type 2D.

With no further questions or comments, the pre-bid meeting was adjourned at 10:09 A.M.

The minutes of the meeting will be distributed in Addendum No. 1 of the Contract Plans. Contractors will be notified via HlePRO when the addendum will be available.

Kapule Highway Intersection Improvements at Ahukini Road
Project No. 51B-01-21
PRE-BID MEETING ATTENDANCE
March 29, 2022, 10:00 A.M., Microsoft Teams Video Conference

 **Kapule Hwy Int Improvements at Ahukini Rd Pre-Bid Conference** Chat Files Meeting Notes Whiteboard +

Join

3

9:59 AM

Good morning, everyone. Please sign in by typing in your name, business affiliation and contact information (phone and email) as record for this meeting. Thank you!

JT

Justin Tanouye 10:00 AM
Justin Tanouye
Hawaii Operating Engineers Industry Stabilization Fund
justin@hoeisf.com

BV

Vargas, Bernie P 10:01 AM
Bernie Vargas

10:01 AM

Janil Ke

BV

Vargas, Bernie P 10:01 AM
Bernie Vargas HDOT bernie.p.vargas@hawaii.gov

EF

Fujikawa, Eric I 10:01 AM
Eric Fujikawa, HDOT-Highways, eric.i.fujikawa@hawaii.gov, 808-241-3015

10:02 AM

Janil Ke, HDOT, Highways-Kauai, 808-635-6902, janil.ke@hawaii.gov

Alyssa Carveiro has temporarily joined the chat.

AC

Alyssa Carveiro 10:07 AM
Alyssa Carveiro - Earthworks Pacific, Inc
alyssa@earthworkspacific.com ; (808) 246-8808