
1 Amend Section 101 -TERMS, ABBREVIATIONS, AND DEFINITIONS to read 
2 as follows: 
3 
4 "DIVISION 1 00 - GENERAL PROVISIONS 
5 
6 SECTION 101- TERMS, ABBREVIATIONS, AND DEFINITIONS 
7 
8 101.01 Meaning of Terms. The specifications are generally written in the 
9 imperative mood. In sentences using the imperative mood, the subject, "the 

10 Contractor shall", is implied. In the material specifications, the subject may 
11 also be the supplier, fabricator, or manufacturer supplying material, products, 
12 or equipment for use on the project. The word "will" generally pertains to 
13 decisions or actions of the State. 
14 
15 When a publication is specified, it refers to the most recent date of issue, 
16 including interim publications, before the bid opening date for the project, unless 
17 a specific date or year of issue is provided. 
18 
19 1 01.02 Abbreviations. Meanings of abbreviations used in the 
20 specifications, on the plans, or in other contract documents are as follows: 
21 
22 MN American Association of Nurserymen 
23 
24 MSHTO American Association of State Highway and 
25 Transportation Officials 

ACI American Concrete Institute 

ADA Americans with Disabilities Act 

26 
27 
28 
29 
30 
31 
32 
33 
34 
35 
36 
37 
38 
39 
40 
41 
42 
43 
44 
45 
46 

ADMG Americans with Disabilities Act Accessibility Guidelines 

AGC 

AlA 

AISC 

AISI 

ANSI 

APA 

ARA 

Associated General Contractors of America 

American Institute of Architects 

American Institute of Steel Construction 

American Iron and Steel Institute 

American National Standards Institute 

American Plywood Association 

American Railway Association 
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47 
48 
49 
50 
51 
52 
53 
54 
55 
56 
57 
58 
59 
60 
61 
62 
63 
64 
65 
66 
67 
68 
69 
70 
71 
72 
73 
74 
75 
76 
77 
78 
79 
80 
81 
82 
83 
84 
85 
86 
87 
88 
89 
90 
91 
92 
93 

AREA 

ASA 

ASCE 

ASLA 

ASTM 

AWG 

AWPA 

AWS 

AWWA 

BMP 

ceo 
CFR 

CRSI 

DCAB 

DOT AX 

EPA 

FHWA 

FSS 

HAR 

HOOT 

HIOSH 

American Railway Engineering Association 

American Standards Association 

American Society of CMI Engineers 

American Society of Landscape Architects 

American Society for Testing and Materiats 

American Wire Gauge 

American Wood Preserver's Association 

American Welding Society 

American Water Works Association 

Best Management Practice 

Contract Change Order 

Code of Federal Regulations 

Concrete Reinforcing Steel Institute 

Disability and Communication Access Board, Department of 
Health, State of Hawaii 

Department of Taxation, State of Hawaii 

U.S. Environmental Protection Agency 

Federal Highway Administration, 
U.S. Department of Transportation 

Federal Specifications and Standards, 
General Services Administration, U.S. Department of 
Defense 

Hawaii Administrative Rules 

Department of Transportation, State of HawaU 

Occupational Safety and Health, Department of Labor and 
Industrial Relations, State of Hawaii 
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94 
95 
96 
97 
98 
99 

100 
101 
102 
103 
104 
105 
106 
107 
108 
109 
no 
111 
112 
113 
114 
115 
116 
117 
118 
119 
120 
121 
122 
123 
124 
125 
126 
127 
128 
129 
130 
131 
132 
133 
134 
135 

HMA 

HRS 

ICEA 

IMSA 

IRS 

ITE 

MTRB 

MUTCO 

NCHRP 

NEC 

NEMA 

NFPA 

NPDES 

OSHA 

SAE 

Sl 

UFAS 

UL 

USGS 

VECP 

Hot Mix Asphalt 

Hawaii Revised Statutes 

Insulated Cable Engineers Association (formerly IPCEA) 

International Municipal Signal Assodation 

Internal Revenue Service 

Institute of Transportation Engineers 

Material Testing and Research Branch (Hwy-2) 

Manual on Uniform Traffic Control Devices for Streets and 
Highways, FHWA, U.S. Department of Transportation 

National Cooperative Highway Research Program 

National Electric Code 

National Electrical Manufacturers Association 

National Forest Products Association 

National Pollutant Discharge Elimination System 

Occupational Safety and Health Administration/Act, 
U.S. Department of Labor 

Society of Automotive Engineers 

International Systems of Units 

Uniform Federal Accessibility Standards 

Underwriter's Laboratory 

U.S. Geological Survey 

Value Engineering Cost Proposal 

136 101.03 Defi'nitions. Whenever the following words, terms, or pronouns are 
137 used in the contract documents, unless otherwise prescribed therein and without 
138 regards to the use or omission of uppercase letters, the intent and, meaning shall 
139 be interpreted as follows: 
140 
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141 Addendum (plural - Addenda) - A written or graphic document, including 
142 drawings and specifications, issued by the Director during the bidding period. 
143 This document modifies or interprets the bidding documents by additions, 
144 deletions, clarifications or corrections. 
145 
146 Addition (to the contract sum) -Amount added to the contract sum by change 
147 order. 
148 
149 Advertisement - A public announcement inviting bids for work to be performed 
150 or materials to be furnished. 
151 
152 Amendment - A written document issued to amend the existing contract 
153 between the State and Contractor and properly executed by the Contractor and 
154 Director. 
155 
156 Award - Written notification to the bidder that the bidder has been awarded a 
157 contract. 
158 
159 Bad Weather Day (or Unworkable Day) - A day when weather or other 
160 conditions prevent a minimum of four hours of work with the Contractor's normal 
161 work force on critical path activities at the site. 
162 
163 Bag - 94 pounds of cement. 
164 
165 Barrel- 376 pounds of cement. 
166 
167 Base Course - The layer or layers of specified material or selected material of a 
168 designed thickness placed on a subbase or subgrade to support a surface 
169 course. 
170 
171 Basement Material -The material in excavation or embankments underlying the 
172 lowest layer of subbase, base, pavement, surfacing or other specified layer. 
173 
174 Bid -See Proposal. 
175 
176 Bidder - An individual, partnership, corporation, joint venture or other legal 
177 entity submitting, directly or through a duly authorized representative or agent, a 
178 proposal for the work or construction contemplated. 
179 
180 Bidding Documents (or Solicitation Documents) - The published solicitation 
181 notice, bid requirements, bid forms and the proposed contract documents 
182 including all addenda and clarifications issued prior to receipt of the bid. 
183 
184 Bid Security - The security furnished by the bidder from which the State may 
185 recover its damages in the event the bidder breaches its promise to enter into a 
186 contract With the State, or fails to execute the required bonds covering the work 
187 contemplated, if its proposal is accepted. 
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188 
189 Blue Book - EquipmentWatch Cost Recovery (formerly known as 
190 EquipmentWatch Rental Rate Blue Book), available from EquipmentWatch, a 
191 division of Penton, Inc. 
192 
193 Calendar Day- See Day. 
194 
195 Change Order (or Contract Change Order) -A written order signed by the 
196 Engineer issued with or without the consent of the Contractor directing changes 
197 in the work, contract time or contract price. The purposes of a change order 
198 include, but are not limited to (1) establishing a price or time adjustment for 
199 changes in the work; (2) establishing full payment for direct, indirect, and 
200 . consequential costs, including costs of delay; (3) establishing price adjustment 
201 or time adjustment for work covered and affected by one or more field orders; or 
202 (4) settling Contractor's claims for direct, indirect, and consequential costs, or 
203 for additional contract time, in whole or in part. 
204 
205 Completion- See Substantial Completion and Final Completion. 
206 
207 Completion Date - The date specified by the contract for the completion of all 
208 work on the project or of a designated portion of the project. 
209 
210 Comptroller- the Comptroller of the State of Hawaii, Department of Accounting 
211 and General Services. 
212 
213 Contract - The written agreement between the Contractor and the State, by -
214 which the Contractor shall provide all labor, equipment, and materials and 
215 perform the specified work within the contract time stipulated, and by which the 
216 State of Hawaii is obligated to compensate the Contractor at the prices set forth 
217 in the contract documents. 
218 
219 Contract Certification Date - The Date on which the Deputy Comptroller for the 
220 State of Hawaii (or authorized representative) signs the Contract Certification. 
221 
222 Contract Completion Date - The calendar day on which all work on the project, 
223 required by the contract, must be completed. See CONTRACT TIME. 
224 
225 Contract Documents - The contract, solicitation, addenda, notice to bidders, 
226 Contractor's bid proposal (including wage schedule, list of subcontractors and 
227 other documentations accompanying the bid), notice to proceed, bonds, 
228 standard specifications, special provisions, specifications, drawings, all 
229 modifications, all written amendments, change orders, field orders, orders for 
230 minor changes in the work, the Engineer's written interpretations and 
231 clarifications issued on or after the effective date of the contract. 
232 
233 Contract Item (Pay Item) - A specific unit of work for which there is a price in the 
234 contract. 
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235 
236 Contract Modification (Modification) - A change order that is mutually agreed 
237 to and signed by the parties to the contract. 
238 
239 Contract Price - The amount designated on the face of the contract for the 
240 performance of work. 
241 
242 Contract Time (or Contract Duration) - The number of calendar or working 
243 days provided for completion of the contract, inclusive of authorized time 
244 extensions. Contract time shall commence on the Start Work Date and end on 
245 the Substantial Completion Date. If in lieu of providing a number of calendar or 
246 working days, the contract requires completion by a certain date, the work shall 
247 be completed by that date. 
248 
249 Contracting Officer - See Engineer. 
250 
251 Contractor -Any individual, partnership, firm, corporation, joint venture, or 
252 other legal entity undertaking the execution of the work under the terms of the 
253 contract with the State. 
254 
255 Critical Path - Longest logical sequence of activities that must be completed on 
256 schedule for the entire project to be completed on schedule. 
257 
258 Day - Any day shown on the calendar, beginning at midnight and proceeding up 
259 to, but not including, midnight the following day. If no designation of calendar 
260 or working day is made, "day" shall mean calendar day. 
261 
262 Department - The Department of Transportation of the State of Hawaii 
263 (abbreviated HOOT). 
264 
265 Director - The Director of the HOOT acting directly or through duly authorized 
266 representatives. 
267 
268 Plans (or Drawings) - The contract drawings in graphic or pictorial form 
269 including the notes, tables and other notations thereon indicating the design, 
270 location, character, dimensions, and details of the work. 
271 
272 Engineer - The Highway Administrator, Highways Division, HOOT, or the 
273 authorized person delegated to act on the Administrator's behalf. 
274 
275 Equipment - All machinery, tools, and apparatus needed to complete the 
276 contract. 
277 
278 Field Order -A written order issued by the Engineer or the Engineer's authorized 
279 representative to the Contractor requiring a. change or changes to the contract 
280 work. A field order may (1) establish a price adjustment or time adjustment; or 
281 (2) may declare that no adjustment will be made to contract price or contract 
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282 time; or (3) may request the Contractor to submit a proposal for an adjustment to 
283 the contract price or contract time. 
284 
285 Final Acceptance - The Status of the project when the Engineer finds that the 
286 Contractor has satisfactorily completed all contract work in compliance with the 
287 contract including all plant establishment requirements, and aU ttlle materials 
288 have l:>een accepted by the State. 
289 
290 Final Completion - The date set by the Director that all work required by the 
291 contract has been completed in full compliance with the contract documents. 
292 
293 Final Inspection - Inspection where aU contract items (with the exception of 
294 Planting Period and Plant Establishment Period) are accepted by the Engineer. 
295 Substantial Completion will be issued by the Engineer based on the satrsfactory 
296 results of the Final Inspection" 
297 
298 Float - The amount of time between when an activity can start and when an 
299 activity must start, i.e., the time available to compl.ete non-critical activities 
300 required for the performance of the work without affecting the critical path. 
301 
302 Guarantee - Legally enforceable assurance of the duration of satisfactory 
303 performance of quality of a product or work. 
304 
305 Hawaii Administrative Rules - Rules adopted by the State in accordance with 
306 Chapter 91 of the Hawaii Revised Statutes, as amended. 
307 
308 Highway (Street, Road, or Roadway) - A public way within a right-of-way 
309 designed, intended, and set aside for use by vehicles, bicycl~sts, or 
310 pedestrians. 
311 
312 Highways Division - The Highways Division of the Hawaii Department of 
313 Transportation constituted under the laws of Hawaii for the administration of 
314 highway work. 
315 
316 Holidays - The days of each year whi.ch are set apart and estabfished as State 
317 holidays pursuant to Chapter 8 of the Hawaii Revised Statutes, as amended. 
318 
319 Inspector- The Engineer's authorized representative assigned to make detail.ed 
320 inspections of contract performance, prescribed work, and materials supplied. 
321 
322 Laboratory - The testing laboratory of the Highways Division or other testing 
323 laboratories that may be designated by the Engineer. 
324 
325 Laws - All Federal, State, and local laws, executive orders and regulations 
326 having the force of law. 
327 
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328 Leveling Course - An aggregate mixture course of variable thickness used to 
329 restore horizontal and vertical uniformity to existing pavements or shoulders. 
330 
331 Liquidated Damages - The amount prescribed in Subsection 108.08 -
332 Liquidated Damages for Failure to Complete the Work or Portions of the Work on 
333 Time, to be paid to the State or to be deducted from any payments payable to 
334 or, which may become payable to the Contractor. 
335 
336 Lump Sum {LS) -When used as a payment method means complete payment 
337 for the item of work described in the contract documents. 
338 
339 Material - Any natural or manmade substance or item specified in the contract to 
340 be incorporated in the work. 
341 
342 Notice to Bidders - The advertisement for proposals for all work or materials on 
343 which bids are required. Such advertisement will indicate the location of the 
344 work to be done or the character of the material to be furnished and the time and 
345 place for the opening of proposals. 
346 
347 Notice to Proceed - Written notice from the Engineer to the Contractor 
348 identifying the date on which the Contractor is to begin procuring materials and 
349 required permits and adjusting work forces, equipment, schedules, etc. prior to 
350 beginning physical work. 
351 
352 Pavement - The uppermost layer of material placed on the traveled way or 
353 shoulders or both. Pavement and surfacing may be interchangeable. 
354 
355 Pavement Structure - The combination of subbase, base, pavement, surfacing 
356 or other specified layer of a roadway constructed on a subgrade to support the 
357 traffic load. 
358 
359 Payment Bond - The security executed by the Contractor and surety or sureties 
360 furnished to the Department to guarantee payment by the Contractor to laborers, 
361 material suppliers and subcontractors in accordance with the terms of the 
362 contract. 
363 
364 Physical Work - Physical construction activities on the project site or at 
365 appurtenant facilities including staging areas. It includes (i) building or installing 
366 any structures or facilities including, but not limited to sign erection; BMP 
367 installation; field office site grading and building; (ii) removal, adjustment, or 
368 demolition of physical obstructions on site; (iii) any ground breaking activities; 
369 and (iv} any utility work. It does not include pre-construction environmental 
370 testing (such as water quality baseline measurements} that may be required as 
371 part of contract. 
372 
373 Pre-Final Inspection - Inspection scheduled when Contractor notifies Engineer 
374 that all physical work on the project, with the exception of planting period and 
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375 plant establishment period, has been completed. Notice from Contractor of 
376 substantial completion will suspend contract time until Contractor receives 
377 punchlist from Engineer. 
378 
379 Profile Grade- The elevation or gradient of a vertical plane intersecting the top 
380 surface of the proposed pavement. 
381 
382 Project Acceptance Date -The calendar day on which the Engineer accepts the 
383 project as completed. See Final Completion. 
384 
385 Proposal (Bid) - The executed document submitted by a Bidder in response to a 
386 solicitation request, to perform the work required by the proposed contract 
387 documents, for the price quoted and within the time allotted. 
388 
389 Public Traffic - Vehicular or pedestrian movement on a public way. 
390 
391 Punchlist- A list compiled by the Engineer specifying work yet to be completed 
392 or corrected by the Contractor in order to substantially complete the contract. 
393 
394 Questionnaire - The specified forms on which the bidder shall furnish re.quired 
395 information as to its ability to perform and finance the work. 
396 
397 Request for Change Proposal - A written notice from the Engineer to the 
398 Contractor requesting that the Contractor provide a price and/or time proposal for 
399 contemplated changes preparatory to the issuance of a field order or change 
400 order. 
401 
402 Right-of-Way- Land, property, or property interests acquired by a government 
403 agency for, or devoted to transportation purposes. 
404 
405 Roadbed - The graded portion of a highway within top and side slopes, prepared 
406 as a foundation for the pavement structure and shoulders. 
407 
408 Roadside - The area between the outside edges of the shoulders and the right-
409 of-way boundaries. Unpaved median areas between inside shoulders of 
410 divided highways and infield areas of interchanges are included. 
411 
412 Section and Subsection- Section or subsection shall be understood to refer to 
413 these specifications unless otherwise specified. 
414 
415 Shop Drawings- All drawings, diagrams, illustrations, schedules and other data 
416 or information which are specifically prepared or assembled by or for the 
417 Contractor and submitted by the Contractor to illustrate some portion ofthe work. 
418 
419 Shoulder - The portion of the roadway next to the traveled way for: 
420 accommodation of stopped vehicles, placement of underground facilities, 
421 emergency use, and lateral support of base and surface courses. 
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422 
423 Sidewalk - That portion of the roadway primarily constructed for use by 
424 pedestrians. 
425 
426 Solicitation - An invitation to bid or request for proposals or any other document 
427 issued by the Department to soli.dit bids or offers to perform a contract. The 
428 solicitation may indicate the time and place to receive the bids or offers and the 
429 location, nature and ~haracter of the work, construcUon or materials to be 
430 provided. 
431 
432 Specifications - Compilation of provisions and requirements to perform 
433 prescribed work. 
434 
435 (A) Standard Specifications. Specifications by the State intended 
436 for general apprication and repetitive use. 
437 
438 (B) Special Provisions. Revisions and additions to the standard 
439 specifications applicable to an individual project. 
440 
441 Standard Plans - Drawings provided by the State for specif'c items of work 
442 approved for repetitive use. 
443 
444 State -The State of Hawaii, its Departments and agencies, acting through its 
445 authorized representative(s). 
446 
447 State Waters -All waters, fresh, brackish, or salt, around and within the State, 
448 in~luding, but not l.imited to, coastal waters, strearns, rivers, drainage ditches, 
449 ponds, reservoirs, canals, ground waters, and lakes; provided that drainage 
450 ditches, ponds, and reservoirs required as a part of a water pollution control 
451 system are excluded. 
452 
453 Start Work Date - Date on which Contractor begins physical work on the 
454 contract This date shall also be the beginning of Contract Time. 
455 

. 456 Structures - Bridges, culverts, catch basins, drop inlets, retaining walls, 
457 cribbing, manholes, endwalls, buildings, sewers, service pipes, underdrains, 
458 foundation drains, and other such features that may be encountered in the work. 
459 
460 Subbase - A layer of specified material of specified thrckness between the 
461 subgrade and a base. 
462 
463 Subcontract - Any written agreement between the Contractor and its 
464 subcontractors Which contains the conditions under which the subcontractor is to 
465 perform a portion of the work for the Contractor. 
466 
467 Subcontractor - An individual, partnership, firm, corporation, or joint venture 
468 or other legal entity, as covered in Chapter 444 of the Hawaii Revised Statutes, 
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469 as amended, which enters into an agreement with the Contractor to perform a 
470 portion of the work. 
471 
472 Subgrade - The top surface of completed earthwork on whiqh subbase, base, 
473 surfacing, pavement, or a course of other material is to be placed. 
474 
475 Substantial Completion - The Status of the project when the Contractor has 
476 completed the work, except for the planting period and plant establishment 
477 period, and each of the following requirements are met: 
478 
479 (1) All traffic lanes (including shoulders, ramps, sidewalks and bike 
480 paths) are in their final configuration as designed and the final 
481 wearing surface and all required permanent pavement markings 
482 have been installed; 
483 
484 (2) All operational and safety devices have been installed in 
485 accordance with the contract documents including guardrails, end 
486 treatments, traffic barriers, required signs and pavement markings, 
487 drainage, parapet, and bridge and pavement structures; 
488 
489 (3) All required illumination and lighting for normal and safe use and 
490 operation is rnstalled and functional in accordance with the contract 
491 documents; 
492 
493 (4) All utilities and services are connected and working; 
494 
495 (5) The need for temporary traffic controls or lane closures at any time 
496 has ceased, except for lane closures required for routine 
497 maintenance; 
498 
499 (6) The building, structure, improvement or facility can be used for its 
500 intended purpose. 
501 
502 Substantial Completion Date - The date the Substantial Completion is granted 
503 by the Engineer in Writing and Contract Time stops. 
504 
505 Superintendent - The employee of the Contractor who is responsible for all the 
506 work and is a Contractor's agent for communications to and from the State. 
507 
508 Surety - The qualified individual, frrm or corporation other than the Contractor, 
509 which executes a bond with and for the Contractor to insure its acceptable 
510 performance of the contract. 
511 
512 Surfaci'ng - The uppermost layer of material placed on the traveled way or 
513 shoulders. This term is used interchangeably with p>avement. 
514 
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515 Traveled Way - The portion of the roadway for the movement of vehicles, 
516 exclusive of shoulders. 
517 
518 Unsuitable Material - Materials that contain organic matter, muck, humus, 
519 peat, sticks, debris, chemicals, toxic matter, or other deleterious materials not 
520 suitable for use in earthwork. 
521 
522 Utility - A line, facility, or system for producing, transmitting, or distributing 
523 communications, power, electricity, heat, gas, oil, water, steam, waste, or 
524 storm water. 
525 
526 Utility Owner -The entity, whether private or owned by a State, Federal, or 
527 County governmental body, that has the power and responsibility to grant 
528 approval for, or undertake construction work involving a particular utility. 
529 
530 Water Pollutant - Dredged spoil, solid refuse, incinerator residue, sewage, 
531 garbage, sewage sludge, munitions, chemical waste, biological materials, 
532 radioactive materials, heat, wrecked or discarded equipment, rock, sand, soil, 
533 sediment, cellar dirt and industrial, municipal, and agricultural waste. 
534 
535 Water Pollution - (1) Such contamination or other alteration of the physical, 
536 chemical, or biological properties of any state waters, including change in 
537 temperature, taste, color, turbidity, or odor of the waters, or (2) Such 
538 discharge of any liquid, gaseous, solid, radioactive, or other substances into 
539 any state waters, as will or is likely to create a nuisance or render such waters 
540 unreasonably harmful, detrimental, or injurious to public health, safety, or 
541 welfare, including harm, detriment, or injury to public water supplies, fish and 
542 aquatic life and wildlife, recreational purposes and agricultural and industrial 
543 research and scientific uses of such waters or as will or is likely to violate any 
544 water quality standards, effluent standards, treatment and pretreatment 
545 standards, or standards of performance for new sources adopted by the 
546 Department of Health. 
547 
548 Work - The furnishing of all labor, material, equipment, and other incidentals 
549 necessary or convenient for the successful execution of all the duties and 
550 obligations imposed by the contract 
551 
552 Working Day - A calendar day in which a Contractor is capable of working four 
553 or more hours with its normal work force, exclusive of: 
554 
555 (1) Saturdays, Sundays, and recognized legal State holidays and such 
556 other days specified by the contract documents as non-working days, 
557 
558 (2) Day in which the Engineer suspends work for four or more hours 
559 through no fault of the Contractor." 
560 
561 END OF SECTION 101 
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