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SECTION 105 - CONTROL OF WORK 

Make the following amendments to said Section: 

(I) Amend 105.01 -Authority to read as follows: 

"1 05.01 Authority. 

(A) Authority of the Engineer. The Engineer is the representative 
of the Director and has all the authority of the Director with respect to the 
contract. The Engineer will make decisions on all questions that may 
arise regarding the contract, such as, but not limited to: 

(1) Interpretation of the contract documents. 

(2) Acceptability of the materials furnished and work performed. 

(3) Manner of performance and rate of progress of the work. 

{4) Acceptable fulfillment of the contract on the part of the 
Contractor. 

(5) Compensation under the contract. 

The Engineer's decisions on questions, claims, and disputes will be 
final and conclusive subject to Subsection 107.15 - Disputes and Claims. 

The Engineer may delegate specific authority to act for the 
Engineer to a specific person or persons. Such delegation of authority 
shall be established in writing and shall become effective upon delivery to 
the Contractor. 

(B) Authority of the Inspectors. Inspectors, as a representative of 
the Engineer or other agencies, will inspect the work done and materials 
furnished. Such inspection may extend to the preparation, fabrication or 
manufacture of the materials to be used. The Inspector does not have 
authority vested in the Engineer unless specifically delegated in writing. 
The Inspector may not alter or waive the provisions of the contract, issue 
instructions contrary to the contract, or act as agent or representative of 
the Contractor. 

Failure of an Inspector at any time to reject non-conforming work 
shall not be considered a waiver of the State's right to require work in strict 
conformity with the contract documents as a condition of final acceptance. 

(C) Authority of the Consultant and Construction Management. 
The State may engage consultants and construction managements to 
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perform duties in connection with the work. Unless otherwise specified 
in writing to the Contractor, such retained consultants and construction 
managements shall have no greater authority than an Inspector.'' 

(U} Amend Subsection 105.02 - Submittals by revising the first paragraph 
from lines 52 to 61 to read as follows: 

"1 05.02 Submittals. The contract contains the description of various 
items that the Contractor must submit to the Engineer for review and acceptance. 
The Contractor shall review all submittals for correctness, conformance with the 
requirements of the contract documents and completeness before submitting 
them to the Engineer. The submittal shall indicate the contract items and 
specifications subsections for which the submittal is provided. The submittal 
shall be legible and ctear~y rndicate what portion of the submittal is being 
submitted for review. The Contractor shall provide six copies of the required 
submissions at the earliest possible date.'' 

(Ill} Amend Subsection 105.08 (A) - Furnishing Drawings and Special 
Provisions to read as follows: 

"(A} Furnishing Drawings and Special Provisions. The State will 
furnish the Contractor 12 sets of the project plans and special provisions. 
The project plans furnished will be th.e same size as that issued for bidding 
purposes except as noted in Section 648 - Field-Posted Drawings. The 
Contractor shall have and maintain at least one set of plans and 
specifications on the work site, at all times." 

{IV) Amend Subsection 105.14(D)- No Designated Storage Area from lines 
421 to 432 to read as follows: 

"(D) No Designated Storage Area. If no storage area is designated 
within the contract documents, materials and equipment may be stored 
anywhere within the State highway right-of-way, provided such storage 
and access to and from such site, within the sole discretion of the 
Englneer, does not create a public or traffic hazard or an impediment to 
the movement of traffic." 

(V) Amend 105.16(A) - Subcontract Requirements by adding the following 
paragraph after line 483: 

The 'Specialty Items' of work for this project are as follows: 

Section 
No. 

Description 

401 Contract Item No. 401.1001 under Section 401 - Hot Mix 
Asphalt Pavement 
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606 All Contract Items under Section 606 - Guardrail 

623 All Contract Items under Section 623 - Traffic Signal System 

624 All Contract Items under Section 624 - Water System 

629 All Contract Items under Section 629 - Pavement Markings 

630 All Contract Items under Section 630 - Traffic Control Guide 
Signs 

631 All Contract Items under Section 631 - Traffic Control 
Regulatory, Warning, and Miscellaneous Signs 

632 All Contract Items under Section 632 - Markers 

645 Contract Item No. 645.0100 under Section 645- Work Zone 
Traffic Control" 

651 All Contract Items under Section 651 - Electrical Utility 
System 

652 All Contract Items under Section 652 - Telecommunication 
Utility System 

(VI) Amend Subsection 1 05.16(8) - Substituting Subcontractors by 
revising the second sentence from line 490 to line 493 to read: 

"Contractors may enter into subcontracts only with subcontractors listed in the 
proposal or with non-listed joint contractors/subcontractors permitted under 
Subsection 102.06 - Preparation of ProposaL" 

END OF SECTION 105 
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