

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION**

**ADDENDUM NO. 1**

**FOR**

**KUHIO HIGHWAY**

**BEARING REPAIRS AT WAILUA RIVER BRIDGE (PIER 1)**

**PROJECT NO. 56A-01-16M**

**DISTRICT OF LIHUE**

**ISLAND OF KAUAI**

**2017**

Amend the Bid Documents as follows:

**A. NOTICE TO BIDDERS**

- a. Prospective bidders are hereby notified that receiving of sealed proposals scheduled for June 8, 2017 will be postponed and rescheduled for June 15, 2017 at 2:00 P.M. The attached NOTICE TO BIDDERS shall be made the NOTICE TO BIDDERS.

For your information are the "Minutes of the Pre-Bid Meeting" and Pre-Bid Meeting Attendance Sheet.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.

  
\_\_\_\_\_  
FORD N. FUCHIGAMI  
Director of Transportation

NOTICE TO BIDDERS  
(Chapter 103D, HRS)

The receiving of SEALED BIDS for KUHIO HIGHWAY, BEARING REPAIRS AT WAILUA RIVER BRIDGE (PIER 1), PROJECT NO. 56A-01-16M, DISTRICT OF LIHUE, ISLAND OF KAUAI, scheduled for 2:00 P.M., June 8, 2017, at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813, or at the Office of the District Engineer – Kauai, 1720 Haleukana Street, Lihue, Hawaii 96766, is HEREBY POSTPONED until 2:00 P.M. June 15, 2017, at which time and places they will be publicly opened and read.



FORD N. FUCHIGAMI  
Director of Transportation

INTERNET POSTING:

## MINUTES OF THE PRE-BID MEETING

**PROJECT:** Kuhio Highway Bearing Repairs at Wailua River Bridge (Pier 1)  
District of Lihue

Island of Kauai

**PROJECT NO.:** 56A-01-16M

**LOCATION:** 1720 Haleukana Street  
Lihue, Kauai, Hawaii

**DATE & TIME:** May 16, 2017 at 9:00 A.M.

<b>IN ATTENDANCE:</b> Bernie Vargas	HDOT – HWY-K
Calvin Miyahara	KSF, Inc.
Stephanie Kuroda	KSF, Inc.
David Lein	Abhe and Svoboda, Inc.
Scott Sheldon	Earthworks Pacific
Jane Tomacder	Unlimited Construction

The meeting started at 9:00 A.M. HWY-K, Bernie Vargas began the meeting, and Calvin provided a brief overview of the project.

The following were raised at the meeting:

**Question 1:** Any type of special staging area by the beach or beach park?

**Response:** We will consult with the project engineer and will include the information in the addendum.

**Question 2:** Existing steel is not being removed correct?

**Response:** Yes, the existing steel is not being removed. If the existing steel is taken off, something needs to support the girder temporarily. The future project will take care of any possible removal of existing steel.

**Question 3:** Is this a rush?

**Response:** The State is flexible, but there are black out dates during the year where night work can not be done (September – December). Due to this, the project will probably be awarded in January. We will clarify in the addendum.

**Question 4:** How long of a lead is needed for bearing pads?

**Response:** Varies. From 6-8 weeks to up to 3 months for bearing pads.

**Question 5:** When are the RFIs due?

**Response:** This Friday, May 19, 2017.

With no further questions or comments, the pre-bid meeting was adjourned at 9:11 A.M.

The minutes of the meeting will be distributed in Addendum No. 1 to the Contract Plans. Contractors will be notified when Addendum No. 1 will be available for pick up.

PROJECT NO.: 56A-01-16M - KUHIO HIGHWAY BEARING REPAIRS AT WAILUA BRIDGE (PIER 1)

DATE: MAY 16, 2017

9:00 AM

LOCATION: 1720 HALEUKANA STREET, LIHUE, KAUAI, HAWAII 96766

PLEASE PRINT

PARTICIPANT	COMPANY / ORGANIZATION	ADDRESS (Including City and Zip Code)	EMAIL (Print legibly)	PHONE/FAX NUMBERS
1 BERNIE VARGAS	HDOT	1720 HALEUKANA ST. LIHUE 96766	bernie.p.vargas@HAWAII.GOV	241-3018/241-5011
2 Calvin Miyahara	KSF	615 PIIKOI ST. HONO., HI 96814	calvinm@ksfinc.us	808-695-6231
3 Stephanie Kuroda	KSF	615 PIIKOI ST. HONOLULU, HI 96814	stephanie.k@ksfinc.us	808-695-6231
4 David Lein	Abhe & Suobala, Inc.	91-161 Olai St. Kapolei, HI 96707	David.Lein@abheonline.com	808-682-4833
5 Scott Sheldon	Earthworks Pacific	4180 Hoala Lihue HI 96766	scott@earthworkspacific.com	808-246-8808
6 Jane Tomacder	Unlimited Construction	1096 Haleukana St. Lihue, HI 96766	jane@unlimitedhawaii.com	808-241-1400
7				
8				
9				
10				
11				
12				