

STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION

ADDENDUM NO. 1

FOR

KUHIO HIGHWAY RESURFACING  
INTERSECTION IMPROVEMENTS AT KAPAKA STREET

PROJECT NO. 56D-01-13

ISLAND OF KAUAI

2013

Amend the Bid Documents as follows:

**A. NOTICE TO BIDDERS**

- a. Prospective bidders are hereby notified that receiving of sealed proposals scheduled for July 11, 2013 will be postponed and rescheduled for 2:00 P.M., July 25, 2013. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.

**B. PRE-BID MEETING**

Attached are the "Minutes of the Pre-Bid Meeting" and Pre-Bid Meeting Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D.  
Director of Transportation

## **NOTICE TO BIDDERS**

The receiving of sealed proposals for **KUHIO HIGHWAY INTERSECTION IMPROVEMENTS AT KAPAKA STREET, ISLAND OF KAUAI**, at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813 and Office of the Kauai District Engineer, 1720 Haleukana Street, Lihue, Hawaii 96766, scheduled for 2:00 P.M., July 11, 2013 is hereby POSTPONED UNTIL 2:00 P.M., July 25, 2013, at which time and place they will be publicly opened and read.



---

GLENN M. OKIMOTO, Ph.D.  
Director of Transportation

Internet Posting:

## MINUTES OF THE PRE-BID MEETING

**PROJECT:** Kuhio Highway  
Intersection Improvements at Kapaka Street  
District of Hanalei, Kauai

**PROJECT NO.** 56D-01-13

**LOCATION:** 1720 Haleukana Street  
Lihue, Kauai, Hawaii

**DATE & TIME:** June 17, 2013 at 10:30 A.M.

<b>IN ATTENDANCE:</b> Fred Reyes	HDOT – HWY-K
Bernie Vargas	HDOT – HWY-K
Ralph Cushnie	Cushnie Construction
Clay Grace	Earthworks Pacific
Kevin Wataya	Earthworks Pacific

The meeting started at 10:30 A.M. HWY-K Project Manager, Fred Reyes began the meeting with a brief overview of the project background and scope of work.

The following questions and clarifications were raised at the meeting:

**Question # 1:** Under which conditions of work will the Portable Concrete Barrier be required?

**Response:** There are two general conditions for which concrete barriers are required.

- a) When lateral offset to the work zone is in close proximity to highway traffic.
- b) When depth of excavation adjacent to the traffic lane presents a drop-off hazard to vehicles. Generally, an abrupt drop-off of 2 inches or more should be mitigated by placing barriers, or by placing temporary aggregate base fill to eliminate drop-off until the next working day.

**Question # 2:** What other alternative can we use besides Portable Concrete Barriers?

**Response:** HDOT will inform via an Addendum if other alternative can be used as physical barrier.

The minutes of the meeting will be distributed in Addendum No. 1 to the Contract Plans. Contractors will be notified when addendum will be available for pick up.

## PRE-BID CONFERENCE ATTENDANCE LIST

PROJECT NO.: 56D-01-13 KUHIO HIGHWAY INTERSECTION IMPROVEMENTS AT KAPAKA STREET

DATE: MAY 17, 2013

TIME: 9:00 AM

LOCATION: 1720 HALEUKANA STREET, LIHUE, KAUAI, HAWAII 96766

CALLED BY: FRED REYES

**PLEASE PRINT**

PARTICIPANT	COMPANY / ORGANIZATION	ADDRESS (Including City and Zip Code)	EMAIL (Print legibly)	PHONE/FAX NUMBERS
1 BERNIE, P. VARGAS	HDOT - HWY - K	1720 HALEUKANA ST, LIHUE	BERNIE.P.VARGAS@HAWAII.GOV	241-3018
2 Fred Reyes	HDOT - HWY - K	1720 Haleukana St. Lihue	Fred.reyes@hawaii.gov	241-3017
3 Ralph Cushnie	Cushnie Const.	P.O. Box 910 Kalahou 96741	Ralph@Cushnie.cci.com	645-0955 Fax 332-9400
4 CLAY GRACE	EARTHWORKS PACIFIC	4180 Hoana St - LIHUE 96766	clay@earthworkspacific.com	246-8808
5 Kevin Wataya	Earthworks Pacific	4180 HOANA ST LIHUE 96766	Kevin@earthworkspacific.com	246-8808
6				
7				
8				
9				
10				
11				
12				