

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 1

FOR

KUHIO HIGHWAY RESURFACING

PAPAA ROAD TO ALIOMANU ROAD (SOUTH)

PROJECT NO. 56C-01-15M

DISTRICT OF KAWAIHAU

ISLAND OF KAUAI

2017

Amend the Bid Documents as follows:

A. PROPOSAL

- a. Replace Proposal pages P-11 to P-14 dated 10/11/16 with the attached Proposal pages P-11 to P-14 dated 3/1/17.

B. PLANS

- a. Replace Plan Sheet Nos. 9, 11, 14 & 20 with the attached Plan Sheet Nos. ADD. 9, ADD. 11, ADD. 14 & ADD. 20.

Attached are the "Minutes of the Pre-Bid Meeting" and Pre-Bid Meeting Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.


FORD N. FUCHIGAMI
Director of Transportation

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY (a)	UNIT	UNIT PRICE (b)	AMOUNT (a)x(b)
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ <u>50,000.00</u>
301.0100	Hot Mix Asphalt Base Course	11,300	Ton	\$ _____	\$ _____
401.0400	HMA Pavement Mix No. IV	5,010	Ton	\$ _____	\$ _____
414.0110	Excavation of Weakened Pavement Areas	5,180	Cu. Yd.	\$ _____	\$ _____
415.0110	Cold Planing of Existing Pavement	33,000	Sq. Yd.	\$ _____	\$ _____
603.0100	Clean Existing Culverts	F.A.	F.A.	F.A.	\$ <u>20,000.00</u>
615.0100	16-Inch Milled Rumble Strip, Centerline	5,600	Lin. Ft.	\$ _____	\$ _____
629.1012	4-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	11,400	Lin. Ft.	\$ _____	\$ _____
629.1013	4-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	500	Lin. Ft.	\$ _____	\$ _____
629.1021	Double 4-Inch Pavement Striping (Thermoplastic Hot Spray)	6,280	Lin. Ft.	\$ _____	\$ _____
629.1022	Double 4-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	1,300	Lin. Ft.	\$ _____	\$ _____

Addendum No. 1
56C-01-15M
3/1/17
P-11

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY (a)	UNIT	UNIT PRICE (b)	AMOUNT (a)x(b)
629.1041	8-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	400	Lin. Ft.	\$ _____	\$ _____
629.1042	8-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	3,230	Lin. Ft.	\$ _____	\$ _____
629.1052	12-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	500	Lin. Ft.	\$ _____	\$ _____
629.1053	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	110	Lin. Ft.	\$ _____	\$ _____
629.1060	Pavement Word (Tape, Type III or Thermoplastic Extrusion)	4	Ea.	\$ _____	\$ _____
629.1070	Pavement Arrow (Tape, Type III or Thermoplastic Extrusion)	8	Ea.	\$ _____	\$ _____
629.1080	Yield Line (Tape, Type III or Thermoplastic Extrusion)	4	Lane	\$ _____	\$ _____
629.2020	Type C Pavement Marker	800	Ea.	\$ _____	\$ _____
629.2030	Type D Pavement Marker	1360	Ea.	\$ _____	\$ _____
629.2040	Type H Pavement Marker	280	Ea.	\$ _____	\$ _____
630.0110	Panel for Destination Sign	18	Sq. Ft.	\$ _____	\$ _____

Addendum No. 1
56C-01-15M
3/1/17
P-12

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY (a)	UNIT	UNIT PRICE (b)	AMOUNT (a)x(b)
630.0120	Street Name Sign	5	Ea.	\$ _____	\$ _____
630.0130	Supplemental Plate Sign	5	Ea.	\$ _____	\$ _____
631.0110	Regulatory Sign (10 Sq. Ft. or Less)	8	Ea.	\$ _____	\$ _____
631.0120	Regulatory Sign (More than 10 Sq. Ft.)	7	Ea.	\$ _____	\$ _____
631.0130	Warning Sign (10 Sq. Ft. or Less)	1	Ea.	\$ _____	\$ _____
631.0140	Warning Sign (More than 10 Sq. Ft.)	6	Ea.	\$ _____	\$ _____
632.0120	Mile Post Marker with Post (Bi-Directional)	2	Ea.	\$ _____	\$ _____
632.0130	Type II Object Marker (OM2-2H)	25	Ea.	\$ _____	\$ _____
632.0140	Type II Object Marker (OM2-2V)	70	Ea.	\$ _____	\$ _____
632.0150	Type III Object Marker (OM3-1)	4	Ea.	\$ _____	\$ _____
643.0110	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$ <u>30,000.00</u>
645.1000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements	F.A.	F.A.	F.A.	\$ <u>50,000.00</u>
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
671.1000	Protection of Seabirds	F.A.	F.A.	F.A.	\$ <u>25,000.00</u>

Addendum No. 1

56C-01-15M

3/1/17

P-13

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY (a)	UNIT	UNIT PRICE (b)	AMOUNT (a)x(b)
699.1000	Mobilization (Not to Exceed 6 Percent of the Sum of All Items Excluding the Bid Price of this Item)	L.S.	L.S.	L.S.	\$ _____

Sum of All Items \$ _____

NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

MINUTES OF THE PRE-BID MEETING

PROJECT: Kuhio Highway Resurfacing
Papaa Road to Aliomanu Road
District of Kawaihau, Island of Kauai

PROJECT NO. 56C-01-15M

LOCATION: 1720 Haleukana Street
Lihue, Kauai, Hawaii

DATE & TIME: March 1, 2017 at 9:00 A.M.

IN ATTENDANCE:

Raymond McCormick	HDOT – HWY-K
Bernie Vargas	HDOT – HWY-K
Brandon Basilio	Maui Kuponu Builders LLC
Brandon Goo	Maui Kuponu Builders LLC
Norm Shinno	Grace Pacific LLC.

The meeting started at 9:00 A.M. Raymond McCormick began the meeting with a brief overview of the background and scope of work.

The following was raised at the meeting by HDOT:

HDOT informed that major construction activities shall be done at night. Refer to Section 107 - Legal Relations and Responsibility to Public of the Special Provisions regarding working hours and noise variance.

HDOT informed that sign support for destination sign shall be 2 pcs – 2.5 inch Square Tube Post.

The following question were raised at the meeting:

Question # 1: Per Proposal Schedule, the quantity for Item No. 301.0100 – Hot Mix Asphalt Base Course is low compared to Item No. 414.0110 – Excavation of Weakened Pavement Areas. Can you verify the quantities?

Response: HDOT will revise the Proposal Schedule via an Addendum.

Question # 2: Hatched reconstruction area crosses Aliomanu Bridge, however this section calls only for cold planing and paving with 2” HMA pavement? Please explain.

Response: No pavement reconstruction shall be performed within the bridge span/section. HDOT will revise Plan Sht. No. 11 – ROADWAY PLAN via an Addendum.

Question # 3: “Resurfacing at Guardrail” detail per Plan Sheet No. 9 – Typical Sections, calls out for 2.5 inch paving under/behind guardrail. Can you include a separate pay item for this item of work?

Response: HDOT will remove asphalt paving under/behind guardrail from this project. Plan Sheet No. 9 will be revised via an Addendum.

The following request was received after the meeting:

Question # 1: Request to increase completion time for this project.

Response: HDOT will not increase the completion time. Completion time will remain as indicated in the contract documents.

With no further questions or comments, the pre-bid meeting was adjourned at 9:30 A.M.

The minutes of the meeting will be distributed in Addendum No. 1 to the Contract Plans. Contractors will be notified when addendum will be available for pick up.

PRE-BID CONFERENCE ATTENDANCE LIST

PROJECT : 56C-01-15M, KUHIO HIGHWAY RESURFACING, PAPAA ROAD TO ALIOMANU ROAD (SOUTH)

DATE: March 01, 2017

TIME: 9:00 AM

LOCATION: 1720 HALEUKANA STREET, LIHUE, KAUAI, HAWAII 96766

CALLED BY: RAYMOND J. McCORMICK

PLEASE PRINT

PARTICIPANT	COMPANY / ORGANIZATION	ADDRESS (Including City and Zip Code)	EMAIL (Print legibly)	PHONE/FAX NUMBERS
1 BERNIE VARGAS	HDOT	1720 HALEUKANA ST. LIHUE KAUAI, 96766	BERNIE.P.VARGAS@HAWAII.GOV	(808)241-3018/241-2011
2 Raymond M. McCormick	HDOT	" " "	raymond.j.mccormick@hawaii.gov	808241 3015
3 Brandon Basilio	MKB	3375 KOA PAKA ST HON, HI 96819	brandon.basilio@manukupono.com	808 368-7926
4 Brandon Goo	MKB	3375 KOA PAKA ST. HON, HI 96819	brandon@manukupono.com	(808) 800-6783
5 Nann Shinno	GP	P.O. Box 527 Eleele, HI	nshinno@qwest-pacific.com	(808) 325-5417
6				
7				
8				
9				
10				
11				
12				