

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 1

FOR

**KUHIO HIGHWAY
TRAFFIC SIGNAL REHABILITATION
AT VARIOUS LOCATIONS**

PROJECT NO. HWY-K-01-13M

The following amendments shall be made to the Bid Documents:

A. SPECIFICATIONS

- a. Amend Section 105 of the Special Provisions by adding the following after line 96 to read as follows:

"623 Contract Item No. 623.0050 under Section 623 – Traffic Signal System"
- b. Amend Section 105 of the Special Provisions by revising lines 100 to 101 to read as follows:

"631 All Contract Items under Section 631 - Traffic Control Regulatory, Warning, and Miscellaneous Signs"
- c. Amend Subsection 645.03(F) Lane Closures by revising lines 253 to 254 to read as follows:

"For island of Kauai, no lane closures will be allowed during 24-hour periods as follows:"
- d. Replace page 750-1a of the Special Provisions with the attached page 750-1a.

B. PLANS

- a. Amend Plan Sheet No. 3 – General Notes, by revising Note No. 8 to read as follows:

"8. All work involving lane closure or signal system shutdown shall be done at night, from 10:00 P.M. to 5:00 A.M., Sunday evening through Friday morning. Conditional approval is granted to include lane closure

on Sunday morning from 6:00 A.M. to 12:00 P.M. provided that State inspection service is available, and traffic flow is not adversely impacted. Optional Sunday work (at the Contractor's convenience) shall be subject to overtime payment for State inspection services as specified in Subsection 107.05(B) Contractor's Responsibility for State's Cost. Failure of the Contractor to open all lanes of traffic outside of the times specified above shall result in assessment of rental fees as specified in Subsection 108.09 of the Special Provisions."

- b. Amend Plan Sheet No. 3 – General Notes, by revising Note No. 21 last 2 lines to read as follows:

"nighttime construction will not be allowed from September 15 through December 31."

- c. Amend Plan Sheet No. 3 – General Notes, by revising Note No. 25 to read as follows:

"25. When choosing to remove the existing mast arm from Type II standard to perform painting repairs, provide temporary traffic signals in accordance with the provisions of 2009 MUTCD, and subject to review and acceptance by the Engineer."

- d. Replace Plan Sheet Nos. 7, 8, 9, 10, 11, 12, 13, 14 and 15 with the attached Plan Sheet Nos. ADD. 7, ADD. 8, ADD. 9, ADD. 10, ADD. 11, ADD. 12, ADD. 13, ADD. 14 and ADD. 15.

- e. Amend Plan Sheet No. 18 – Typical Traffic Control Plan at Intersection, by revising Note No. 14 to read as follows:

"Submit for the Engineer's review and acceptance detailed site-specific traffic control plans (TCP) for each of the eight (8) intersections. TCP and schedule shall conform to the requirements of Section 645 – Work Zone Traffic Control."

C. PRE-BID MEETING

Attached are the "Minutes of the Pre-Bid Meeting" and Pre-Bid Meeting Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

1 **SECTION 750 – TRAFFIC CONTROL SIGN AND MARKER MATERIALS**

2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19

Make the following amendments to said Section:

(I) Amend **Subsection 750.02 Sign Posts** by replacing lines 1168 through 1172 to read:

“(C) Square Tube Posts. Square and other tube posts shall conform to ASTM A 653 for cold-rolled, carbon steel sheet, commercial quality; or ASTM A 787 for electric-resistance-welded, metallic-coated carbon steel mechanical tubing.”

END OF SECTION 750

MINUTES OF THE PRE-BID MEETING

PROJECT: Kuhio Highway
Traffic Signal Rehabilitation at Various Locations
Districts of Lihue and Kawaihau

Island of Kauai

PROJECT NO.: HWY-K-01-13M

LOCATION: 1720 Haleukana Street
Lihue, Kauai, Hawaii

DATE & TIME: June 10, 2013 at 9:00 A.M.

IN ATTENDANCE: William Hakala	HDOT – HWY-K
Fred Reyes	HDOT – HWY-K
Willy Ortal	HDOT – HWY-K
Bernie Vargas	HDOT – HWY-K
Edward Lantry	HDOT – HWY-K
Elaine Serizawa	HDOT – HWY-K
Curt Allison	Coating Works Hawaii, Inc.
Clark Tyler	American Electric
Bruce Raymond	R Electric
Ronald Sakoda	Ron's Electric, Inc.

The meeting started at 9:05 A.M. HWY-K Project Manager, Fred Reyes began the meeting with a brief overview of the background and scope of work.

The following were raised at the meeting:

HDOT informed that bidders must possess a Hawaii General Engineering Contractor's "A" license or Specialty Contractor's "C-13" license, as stated in the Notice to Bidders.

HDOT informed that all mounting brackets for traffic signal heads must be brass, bronze or stainless steel. Upon subsequent discussion following the meeting, HDOT will allow only brass or bronze mounting brackets.

HDOT informed that wages for workers on this project must comply with Davis-Bacon.

HDOT informed that pullboxes at the 4 intersections in Lihue and Hanamaulu need to be removed and replaced with new. Pullbox replacement work is not required at the 4 Kapaa intersections.

HDOT informed that as an option to facilitate painting, the mast arm on Type II signal standard could be removed. However, upon subsequent discussion following the meeting, HDOT will require Contractor to submit a temporary traffic signal plan for review and

acceptance as part of the TCP submittal requirements of Section 645 – Work Zone Traffic Control.

HDOT informed that an optional work period involving lane closure may be allowed on Sundays from 6:00 A.M. to 12:00 P.M. subject to work zone traffic impact monitoring by HDOT. Should the Contractor choose this optional work period, Contractor would be responsible for payment of State's overtime inspection and related operational expenses as specified in Subsection 107.05 – Overtime and Night Payment for State Inspection Service..

HDOT informed that all requests for information (RFI) need to be submitted 10 or more days prior to bid opening.

With no further questions or comments, the pre-bid meeting was adjourned at 9:45 A.M.

The minutes of the meeting will be distributed in Addendum No. 1 to the Contract Plans. Contractors will be notified when Addendum No. 1 will be available for pick up.

PRE-BID CONFERENCE ATTENDANCE LIST

PROJECT NO.: HWY-K-01-13M

PROJECT NAME: KUHIO HIGHWAY, TRAFFIC SIGNAL REHABILITATION AT VARIOUS LOCATIONS

DATE: JUNE 10, 2013 TIME: 9:00 AM

LOCATION: 1720 HALEUKANA STREET, LIHUE, KAUAI, HAWAII 96766

CALLED BY: FRED REYES

PLEASE PRINT

PARTICIPANT	COMPANY / ORGANIZATION	ADDRESS (Incl. City and Zip Code)	EMAIL (print clearly)	PHONE / FAX
1 Fred Reyes	HDOT Highways Kauai	1720 Haleukana St. Lihue 96766	fred.reyes@hawaii.gov	241-3017/241-30
2 Clark Tyler	American Electric	3061 AuKele St. Lihue 96766	ctyler@american-electric.co	245-3727
3 WILLY S. CORTAL	HWY - K	1720 HALEUKANA ST. LIHUE	WILLY.S.CORTAL@HAWAII.GOV	241-3032
4 CURT ALLISON	COATING WORKS HAWAII INC	2955 AUKELE ST STE 205	CURT@COATINGWORKS HAWAII.COM	635-8545 / 245-8110
5 ELAINE SERIZAWA	DOT - HWY - K	1720 HALEUKANA ST.		241-3021
6 BERNIE VARGAS	HWY - K	1720 HALEUKANA ST.	BERNIE.V.VARGAS@HAWAII.GOV	241-3019
7 Edward Lanza	HWY - K	1720 Haleukana St	edward.lanza@hawaii.gov	635-1550
8 Bruce Raymond	R Elec	PO Box 751, Lihue	bruce@r-elect.com	245-8852 / 245-186
9 RONALDO SOROKO	Ron's Electric Inc	P.O. Box 311 Lihue	RMS@RONSAKODA.COM	639-0100 / 246-9515
10 Bill Hukala	HDOT Hwy K	1720 Haleukana St. Lihue HI 96766	william.r.hukala@hawaii.gov	241-3023
11				
12				