

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION**

**ADDENDUM NO. 1**

**FOR**

**KUHIO HIGHWAY RAISED CROSSWALK**

**VICINITY OF KALOLOKU ROAD**

**DISTRICT OF KAWAIHAU**

**ISLAND OF KAUAI**

**2023**

Amend the Bid Documents as follows:

**A. PROPOSAL**

- a. Replace Proposal Schedule dated 8/1/22 with the attached Proposal Schedule dated R9/7/22.

**B. REQUEST FOR INFORMATION (RFI)**

- a. **RFI N0 1:** Please confirm working hours. Will night work be allowed?

**Response:** Working hours are 7:00 a.m. to 3:30 p.m. Night work may be requested from the Construction Engineer.

- b. **RFI N0 2:** Are the dates for start of work and completion on HiePRO requirements? Starting and completing the project during the holiday season may make the project more difficult for contractor, owner, and public.

**Response:** The start and completion dates listed on HiePRO are not requirements. The contract time will begin on the Start Work Date issued by the Department.

- c. **RFI N0 3:** Is there an attendees list from the pre-bid meeting?

**Response:** Pre-Bid Meeting attendance list is included in Addendum No. 1.

- d. **RFI N0 4:** What is the contract time for this project?

**Response:** Contract time is 30 working days.

- e. **RFI N0 5:** Will the project be administered by an outside construction manager, if so which firm?

**Response:** Construction management likely will be administered with the assistance of Bowers and Kubota Consulting Inc.

- f. **RFI N0 6:** Is a bond required for this project?

**Response:** A bid bond is not required for this project. A performance bond is required for this project.

- g. **RFI N0 7: Is the apprenticeship participation program applicable to this bid?**

**Response:** Preferences, including the apprenticeship participation program, do not apply to this project.

Attached are the “Minutes of the Pre-Bid Meeting” and Pre-Bid Meeting Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.

### PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ <u>5,000.00</u>
401.0400	HMA Pavement Mix No. IV	18	TN	\$ _____	\$ _____
629.1032	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	72	LF	\$ _____	\$ _____
629.1054	24-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	32	LF	\$ _____	\$ _____
629.1100	Pavement Word (Tape, Type III or Thermoplastic Extrusion)	8	EA	\$ _____	\$ _____
629.1140	Crosswalk (Tape, Type III or Thermoplastic Extrusion)	2	LN	\$ _____	\$ _____
629.1142	Raised Crosswalk Marking (Tape, Type III or Thermoplastic Extrusion)	6	EA	\$ _____	\$ _____
629.4000	ADA-Warning System Pavement Marker	34	SF	\$ _____	\$ _____
631.0200	Warning Sign (10 Sq. Ft. or Less) with Post	6	EA	\$ _____	\$ _____
631.0210	Warning Sign (10 Sq. Ft. or Less) without Post	2	EA	\$ _____	\$ _____
631.0400	Supplemental Plaque	6	EA	\$ _____	\$ _____

**Addendum No. 1**

**R9/7/22**

**P-5**

## PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
632.1050	Type V Object Marker (OM-5)	6	EA	\$ _____	\$ _____
634.0100	Portland Cement Concrete Sidewalk	148	SF	\$ _____	\$ _____
636.1000	Additional E-Construction Programs, Additional Licenses, or Additional Equipment	FA	FA	FA	\$ <u>5,000.00</u>
638.2020	Curb, Type 2D	41	LF	\$ _____	\$ _____
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisements	FA	FA	FA	\$ <u>10,000.00</u>
648.1000	Field-Posted Drawings	LS	LS	LS	\$ _____
671.1000	Protection of Threatened and Endangered Species	FA	FA	FA	\$ <u>2,000.00</u>

## PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to Exceed 6% Percent of the Sum of All Items Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
<p>Sum of All Items ..... \$ _____</p> <p>1.0 Bids shall include all Federal, State, County and other applicable taxes and fees.</p> <p>2.0 The Sum of All Items will be used to determine the lowest responsible bidder.</p> <p>3.0 If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern.</p> <p>NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.</p>					

## MINUTES OF THE PRE-BID MEETING

**PROJECT:** Kuhio Highway Raised Crosswalk,  
Vicinity of Kaloloku Road  
District of Kawaihau, Island of Kauai

**PROJECT NO.:** HiePRO Solicitation

**LOCATION:** Microsoft Teams Video Conference

**DATE & TIME:** August 25, 2022 at 10:00 A.M.

**IN ATTENDANCE:**

Eric Fujikawa	HDOT – HWY-K
Janil Ke	HDOT – HWY-K
Cole Millare	Grace Pacific LLC
Alyssa Carveiro	Earthworks Pacific, Inc.
Sam Peng Ho	Jas. W. Glover, Ltd.

HDOT Project Manager, Eric Fujikawa began the meeting at 10:02 A.M.

Eric gave a brief overview of the project and anything said at this meeting is for clarification purposes only. The bid documents shall govern over anything said today and discrepancies shall be clarified by addendum. All questions resulting from this meeting are to be submitted through HiePRO and will be answered through an addendum.

The following question was raised at the meeting:


**Question #1:** Cole Millare: Is the project to be delivered by the end of the year?


**Response:** The project is regulated by working days. 30 working days are being allotted for this project, which will begin after the NTP is given. Note that this project is expected to be completed with day work. There are 3 lanes present in the project area that can be used to facilitate travel in both directions while the work progresses.

With no further questions or comments, the pre-bid meeting was adjourned at 10:07 A.M.


The minutes of the meeting will be distributed in Addendum No. 1 of the Contract Plans. Contractors will be notified via HiePRO when the addendum will be available.


**Kuhio Highway Raised Crosswalk, Vicinity of Kaloloku Road**  
**HlePRO Project**  
**PRE-BID MEETING ATTENDANCE**  
August 25, 2022, 10:00 A.M., Microsoft Teams Video Conference


 **Pre-Bid Conference: Kuhio Hwy Raised Crosswalk, Vicinity of Kaloloku Rd** Chat Files Meeting Notes Whiteboard +


 Vargas, Bernie P and Ke, Janil were invited to the meeting.

Today

 9:47 AM Meeting started


 Cole Millare (External) was invited to the meeting.

 Sam Peng Ho was invited to the meeting.

 Alyssa Carveiro was invited to the meeting.


10:00 AM

Good morning. Please use the chat and type in your name, company affiliation and contact info (office or cell phone number and email address. This will be used as a record of the meeting's attendance. Mahalo!

 SH


Sam Peng Ho 10:01 AM

Sam Peng Ho  
Jas. W. Glover, Ltd.  
(808)591-8977  
samh@gloverltd.com

 CM


Cole Millare (External) 10:01 AM

Cole Millare

 AC


Alyssa Carveiro 10:02 AM

Alyssa Carveiro  
Earthworks Pacific, Inc  
(808) 246-8808  
alyssa@earthworkspacific.com

 EF


Fujikawa, Eric I 10:02 AM

Eric Fujikawa, HDOT, eric.i.fujikawa@hawaii.gov, 808-241-3015

 CM

Cole Millare (External) 10:02 AM

Cole Millare, Grace Pacific, cmillare@gracepacific.com, 808-285-6822

 10:07 AM Meeting ended: 19m 48s

10:01 AM

Janil Ke HDOT-Highways, Kauai, janil.ke@hawaii.gov