TABULATION OF BIDS

Miscellaneous Drainage Improvements

PROJECT NO.: 550A-01-00 Net Length of Project: 1.0 Miles

PROJECTWaimea Canyon Drive, Vie. of MP 0.0 o 1.0 and Kuhio Highway, Vic. of Kalihiwai

ISLAND: Kauai DISTRICTS: Waimea and Hanalgi AINA SITE SITE ENGINEERING, INC. | HIGHWAY CONSTRUCTION GLOBAL SPECIALTY ROGER TANIGUCHI, INC, SD-II-EPI;-I;\ER%IZSG\IN@IE
CONSTRUCTION, INC. CO., LTD. CONTRACTORS, INC. TRANSPORTATION
DATE ADVERTISED: Honolulu Advertiser, Garden Island - May 15, 2001 HIGHWAYS DIVISION
BIDS OPENED: June 14, 2001
COMPLETION TIME: ONE-HUNDRED (100) Working Days
ITEM NO. ITEM QUANTITY| UNIT USED|{ UNITPRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
203.0300| Borrow Excavation 104 CcuYD $51.25 $5,330.00 $97.10 $10,098.40 $100.00 $10,400.00 $300.00 $31,200.00 $700.00 $72,800.00 $50.00 $5,200.00
/206.2020 Structuré Excavation for Drainage Systems 147 cuyYD $310.00 $45,570.00 $310.10 $45,584.70 $240.00 $35,280.00 $225.00 $33,075.00 $600.00 $88,200.00 $250.00 $36.750.00
209.0100| Water Pollution and Erosion Control F.A. F.A. F.A. $50,000.00 F.A $50,000.00 FA. $50,000.00 FA $50,000.00 F.A $50,000.00 FA $50,000.00
312.0100]  Plant Mix Glassphalt Concrete Base Course 51 Ton $410.00 $20,910.00 $420.85 $21,463.35 $500.00 $25,500.00 $640.00 $32,640.00 $700.00 $35,700.00 $250.00 $12,750.00
7401.0400|  Asphalt Concrete Pavement, Mix No. IV 20 Ton $442.50 $8,850.00 $437.75 $8,755.00 $1,000.00 $20,000.00 $510.00 $10,200.00 $800.00 $16,000.00 $250.00 $5,000.00
503.1010| Concrete Collar (Class A) 1 Each $1,0086.00 $1,006.00 $920.00 $920.00 | $14,000.00 $14,000.00 $7.600.00 $7,600.00 | $12,500.00 $12,500.00 $1,000.00 $1,000.00
#603.0010| Bed Course Material for Culverts 23 cuYD $41.00 $943.00 $63.05 $1,450.15 $100.00 $2,300.00 $178.00 $4,094.00 $750.00 $17.250.00 $125.00 $2,875.00
/603.1006|  18-inch Reinforced Concrete Pipe, Class Ill 11 L.F. $104.00 $1.144.00 $77.95 $857.45 $200.00 $2,200.00 $242.00 $2,662.00 $444.00 $4,884.00 $300.00 $3,300.00
~603.1010]  24-Inch Reinforced Concrete Pipe, Class Il 38 L.F. $84.50 $3,211.00 $81.65 $3,102.70 $250.00 $9,500.00 $255.00 $9,690.00 $306.00 $11,628.00 $350.00 $13,300.00
603.5001| Clean Existing Drainage Facilities F.A. F.A. FA. $10,000.00 F.A. $10,000.00 F.A. $10,000.00 F.A, $10,000.00 F.A. $10,000.00 F.A. $10,000.00
604.5100| Type "1" Cutlet Structure, 3.00 feet to 3.99 feet 1 Each $7,293.00 $7,293.00 | $12,761.85 $12,761.85 | $15,000.00 $15,000.00 | $13,450.00 $13,450.00 | $22,760.00 $22,750.00 | $10,000.00 $10,000.00
604.5200{ Type "2" Outlet Structure, 3.00 feet to 3.99 feet 1 Each $6,207.00 $6,207.00 [ $12,340.00 $12,340.00 | $15,000.00 $15,000.00 { $14.,450.00 $14,450,00 | $22,750.00 $22,750.00 | $10,000.00 $10,000.00
176045300 Type "61614P" Grated Drop Inlet, 2.00 feet to 2.99 feet 2 Each $6,810.00 $13,620.00 $7,778.00 $15,556.00 $5,000.00 $10,000.00 .$1 5,100.00 $30,200.00 $8,400.00 $16,800.00 | $6,000.00 $12,000.00
~804.5400| Type "81614P" Grated Drop Inlet, 3.00 fest to 3.99 fest 3 Each $7,800.00 $23:400.0.0 $6,765.00 $20,295.00 $5,000.00 $15,000.00 | $15,300.00 $45,900.00 $8,562.00 $25,686.00 $6,500.00 $19,500.00
604.5500 Modified Type "A-9P" Grated Drop Inlet, 1 Each $2,195.00 $2,195.00 $3,315.00 -$3,315.00 $3,000.00 $3,000.00 | $13,500.00 $13,500.00 $6,300.00 $6,300.00 $8,200.00 $8.200.00
' 1.00 fest to 1.99 feet :
A404.5600 Type "A” Storm Drain Manhole, 3.00 feet to 3.99 feet 1 Fach $6,148.00 $5,148.00 $56,998.00 $5,998.00 $6,000.00 $6,000.00 | $13,000.00 $13,000.00 $7,500.00 $7,500.00 | $8,000.00 $8,000.00
.~605.0006| 8-Inch Perforated Underdrain Pipe 340 L.F. $68.25 $23,205.00 $128.73 $43,768.20 $150.00 $51,000.00 $110.00 $37.,400.00 - $110.00 $37,400.00 $50.00 $17,000.00
-609.2614| Gutter, Type 2(61614) 41 L.F. $90.0Q $3,690.00 $112.20 $4,600.20 $50.00 $2,050.00 $87.00 $3,567.00 $168.00 $6,888.00 $100.00 $4,100.00
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PRCJECTWaimea Canyon Drive, Vic. of MP 0.0 to 1.0 and Kuhio Highway, Vic. of Kalihiwai

Miscellaneous Drainage Improvements

PROJECT NO.: 550A-01-00 Net Length of Project: 1.0 Mites

STATE OF HAWAIL

ISLAND: Kauai DISTRICTS: Waimea and Hanalei AINA SITE SITE ENGINEERING, INC. HIGHWAY CONSTRUCTION GLOBAL SPECIALTY ROGER TANIGUCHI, iNC. DEPARTMENT OF
CONSTRUCTION, INC. CO., LTD. CONTRACTORS, INC. TRANSPORTATION
DATE ADVERTISED: Honolulu Advertiser, Garden Island - May 15, 2001 HIGHWAYS DIVISION
BIDS OPENED: June 14, 2001
COMPLETION TIME: ONE-HUNDRED (100) Working Days
ITEM NO. ITEM QUANTITY| UNITUSED| UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
621.7100; Construction Sign with Two Posts 12 Each $511.00 $6,132.00 $669.00 $8,028.00 $1,500.00 $18,000.00 $704.00 $6,448.00 $650.00 §7,800.00 $800.00 $9,600.00
624.1006] 8-Inch Ductile Iron Pipe (Class 52) 20 L.F. $606.75 $12,135.00 $991.40 $19,828.00 $600.00 $12,000.00 $231.00 | $4.620.00 $1,000.00 $20,000.00 $50.00 $1,000.00
6241170} 4-Inch Gate Valve (Class 150) 1 Each $990.00 $990.00 $636.00 $638.00 $2,000.00 $2,000.00 %1,200.00 $1,200.00 $1,000.00 $1,000.00 $200.00 $200.00
624.1910F  4-Inch PVC Pipe (Irrigation} 180 L.E. $78.40 $14,112.00 $246.70 $44 406.00 $150.00 $27,000.00 $26.00 $4,680.00 $495.00 $89,100.00 $45.00 $8,100.00
624.1920] 6-Inch PVC Pipe (Irrigation) 80 LF. $26.40 $2,112.00 $11.65 $932.00 $190.00 $15,200.00 $32.00 $2,560.00 $100.00 $8,000.00 $50.00 $4,000.00
624.7001 Removing, Cleaning and Reinstalling 4-Inch Pressure 1 Each $1,128.00 $1,128.00 $304.00 $304.00 $3,000.00 $3,000.00 $2,800.00 $2,800.00 $5,764.00 $5,764.00 $300.00 $300.00
'Reducing Valve
6452000 Additional Police Officers and/or Additional Traffic Contro F.A. FA FA. $50,000.00 F.A. $50,000.00 A $50,000.00 F.A. $50,000.00 FA $50,000.00 F.A. $50,000.00
Devices '
Sum of Items $318,331.00 $395,000.00 $423,430.00 $436,936.00 $646,700.00 $302,175.00
A. Hawaii Products *  {$1,670.00)
B. in-State Contractor o $29,640.10
AMOUNT FOR COMPARISON OF BIDS $318,331.00 | $395,000.00 $451,400.10 = $436,936.00 $646,700.00 $302,175.00
NOTE: * Selected Hawaii Products
** Did not select In-State Contractor Preference
*** Error in Summation
Project Manager: Curtis Matsuda
Date: June 23, 2001
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