

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

**ADDENDUM NO. 1
FOR
KUHIO HIGHWAY (ROUTE 560) DRAINAGE IMPROVEMENTS,
VICINITY OF LIMAHULI GARDEN
PROJECT NO. 560A-02-23M
DISTRICT OF HANAIEI
ISLAND OF KAUAI
2023**

This Addendum makes the following amendments to the Bid Documents:

A. SPECIFICATION

1. Replace **Section 503 – CONCRETE STRUCTURES**, dated 5/15/21 with the attached **Section 503 – CONCRETE STRUCTURES**, dated 4/12/23.

The following is provided for information.

B. PRE-BID MEETING MINUTES

1. Attached are the March 30, 2023 Pre-Bid Meeting Minutes and Attendees for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.

MINUTES OF THE PRE-BID MEETING

PROJECT: Kuhio Highway (Route 560) Drainage Improvements,
Vicinity of Limahuli Garden

PROJECT NO.: 560A-02-23M

LOCATION: Microsoft Teams video conference

DATE & TIME: March 30, 2023 at 10:00 A.M.

IN ATTENDANCE:

Eric Fujikawa	HDOT-HWY-K
Emmanuel M. Minde	Global Specialty Contractor
Lyle Tabata	B&T Contractors, LLC
Randall Boyer	B&T Contractors, LLC

The meeting started at 10:00 A.M. Project Manager, Eric Fujikawa began the meeting with an introduction and gave a brief overview of the project.

Anything said at this meeting is for clarification purposes only, the bid documents shall govern over anything said today and discrepancies shall be clarified by addendum.

All questions that resulted from this meeting were directed to be submitted through HIEPRO and will be formally answered through the addendum.

A statement was made specifying the requirement to submit the proposal forms in the contract specifications, as part of the bid.

The following questions were raised at the meeting:

Question #1: We understand the ditch will be on the mauka side, what will be the swale drain to?

Response: Swale grades form a “V” shaped ditch that will connect to an existing concrete driveway, which is connected to an existing concrete swale downstream.

Question #2: There used to be a natural spring around the area, is that still there?

Response: We do not have information of a spring within the project area.

With no further questions or comments, the pre-bid meeting was adjourned at 10:10 A.M.

The minutes of the meeting will be distributed in Addendum No. 1 on the Contract Plans. Contractors will be notified via HIEPRO when the addendum will be available.