PAVEMENT REPAIRS AT KAUMALAPAU HARBOR

LANAI, HAWAII

JOB S30219

PROPOSAL SCHEDULE

Item No.	Item Description	Approx. Quantity (a)	Unit	Unit Price (b)	Amount Bid (a x b)
1	Mobilization and Demobilization	Lump Sum	Lump Sum	L.S.	\$
2	Type "A" Repairs	1,200	Square Yards	\$/Sq. Yd.	\$
3	Type "B" Repairs	200	Square Yard	\$/Sq. Yd.	\$
4	Type "C" Repairs	200	Square Yard	\$/Sq. Yd.	\$
5	Pavement Markings, Type 1	1000	Lineal Feet	\$/Li. Ft.	\$
6	Pavement Markings, Type 2	10	Each	\$ Ea.	\$
TOTAL AMOUNT FOR COMPARISON OF BIDS \$					

Bids shall include all Federal, State, County and other applicable taxes and fees.

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest responsible bidder.

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

In case of a discrepancy between unit price and the total in said bid, the unit price shall prevail.

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for this project, the State reserves the right to negotiate with the lowest responsible bidder as permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of work and award a contract.

Should additional funds become available at any time after the establishment of the lowest responsible bidder, then work and associated costs which previously had been deleted from the contract scope to bring the project within the then available funding, may be fully restored to the contract scope and the TOTAL AMOUNT FOR COMPARISON OF BIDS as the additional funding may accommodate. Cost escalation for any bid items will not be allowed to be added to the TOTAL AMOUNT FOR COMPARISON OF BIDS when restoring contract scope as stated above.

Submission of Proposal is a warranty that the bidder has made an examination of the project site and is fully aware of all conditions to be encountered in performing the work and the requirements of the plans and specifications.

No additional compensation will be paid by the State for losses, including overhead and profit, resulting from reduced scope of work.

Contract time shall remain the same whether or not the overall scope of work is decreased.

S30219 9/1/22