GENERAL NOTES

- 1. THIS PROJECT SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE CONTRACT PLANS AND SPECIFICATIONS AND ANY RULES, REGULATIONS, STANDARDS OR SPECIFICATIONS REFERENCED THEREIN. THE PROJECT IS SUBJECT TO INSPECTION BY REPRESENTATIVES OF THE HAWAII DEPARTMENT OF TRANSPORTATION AIRPORTS DIVISION (HDOT-A), THE FEDERAL AVIATION ADMINISTRATION (FAA) AND OTHER GOVERNING AGENCIES.
- 2. LIQUIDATED DAMAGES, AS STATED IN THE CONTRACT AND CONSTRUCTION DOCUMENTS, SHALL APPLY TO THIS PROJECT.
- THIS PROJECT REQUIRES CONSTRUCTION ON OR NEAR ACTIVE AIRPORT FACILITIES. ALL CONSTRUCTION ACTIVITIES SHALL BE CONDUCTED IN A MANNER ACCEPTABLE TO HDOT-A, AIRPORT OPERATIONS, AND THE FAA.
- 4. THE CONTRACTOR IS HEREBY NOTIFIED THAT THE FAA ASSESSES PENALTIES AND FINES FOR INCURSIONS INTO ANY PART OF THE AIRPORT THAT IS NOT OTHERWISE AUTHORIZED BY THE RPR AND AIRPORT OPERATIONS. ALL SUCH PENALTIES AND FINES RESULTING FROM CONTRACTOR'S OPERATIONS SHALL BE PAID FOR AT THE CONTRACTOR'S EXPENSE. REPEATED OFFENSES MAY RESULT IN INDIVIDUAL DISBARMENT OF THE CONTRACTOR'S PERSONNEL.
- 5. THE PRIME CONTRACTOR SHALL HAVE A JOB SUPERINTENDENT ON SITE AT ALL TIMES WHILE WORK IS IN PROGRESS.
- 6. ALL PERSONNEL SHALL CLEAR THE CONSTRUCTION AREA AT THE END OF THE WORK SHIFT. ALL MECHANICS NEEDING ACCESS TO THE AOA DURING EVENINGS AND WEEKENDS TO WORK ON CONSTRUCTION EQUIPMENT SHALL BE ESCORTED AND HAVE THEIR VEHICLES IDENTIFIED WITH THE CONTRACTOR'S NAME AND APPROPRIATE LIGHTING.
- MAXIMUM CONSTRUCTION TRAFFIC SPEED ON AIRPORT PROPERTY SHALL BE 15 MPH.
- 8. THE CONTRACTOR SHALL PERFORM ALL CONSTRUCTION IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THE APPROVED CONSTRUCTION SAFETY AND PHASING PLAN (CSPP). THE CONTRACTOR SHALL PREPARE A SAFETY PLAN COMPLIANCE DOCUMENT (SPCD) IN ACCORDANCE WITH FAA ADVISORY CIRCULAR AC-150/5370-2G "OPERATIONAL SAFETY ON AIRPORTS DURING CONSTRUCTION". THE SPCD SHALL DETAIL HOW THE CONTRACTOR WILL COMPLY WITH THE REQUIREMENTS OF THE APPROVED CSPP. THE SPCD SHALL BE APPROVED BY THE RPR PRIOR TO BEGINNING CONSTRUCTION.

CONTRACTOR'S GENERAL SECURITY AND OPERATIONAL REQUIREMENTS AND RESTRICTIONS

- GENERAL INTENT: IT IS INTENDED THAT THE CONTRACTOR SHALL COMPLY 1 WITH ALL REQUIREMENTS OF THE AIRPORT SECURITY PLAN AND WITH THE SECURITY REQUIREMENTS SPECIFIED HEREIN. THE CONTRACTOR SHALL DESIGNATE TO THE CONSTRUCTION MANAGER AND AIRPORT OPERATIONS THE NAME OF ITS "CONTRACTOR SECURITY OFFICER" (CSO). THE CSO SHALL REPRESENT THE CONTRACTOR ON THE SECURITY REQUIREMENTS FOR THE CONTRACT. CSO SHALL BE ON SITE AT ALL TIMES DURING WORKING HOURS.
- CONTRACTOR PERSONNEL SECURITY ORIENTATION: THE CSO SHALL BE RESPONSIBLE FOR BRIEFING ALL CONTRACTOR PERSONNEL ON AIRPORT SECURITY REQUIREMENTS AND OTHER SECURITY PROVISIONS. ALL NEW CONTRACTOR EMPLOYEES SHALL BE BRIEFED ON THESE REQUIREMENTS PRIOR TO WORKING IN THE CONSTRUCTION AREA.
- 3. ALL CONTRACTOR PERSONNEL ENTERING THE AOA MUST BE PROPERLY BADGED PER THE PROJECT SPECIFICATIONS.
- 4. THE CONTRACTOR'S CSO WILL BE RESPONSIBLE FOR ALL OPERATIONAL PRECAUTIONS. PRIOR TO THE COMMENCEMENT OF THE WORK THE CSO SHALL PROVIDE THE RPR AND AIRPORT OPERATIONS AN OUTLINE OF A PROPOSED ACCIDENT AND FIRE PROTECTION PLAN FOR ALL WORK CONTEMPLATED UNDER THE CONTRACT AND CONDUCT AT LEAST ONE SAFETY MEETING EACH WEEK FOR EACH SHIFT AND REQUIRE THE ATTENDANCE OF ALL SUPERVISORS AT SUCH MEETINGS. COPIES OF THE MINUTES OF SAFETY MEETINGS SHALL BE KEPT ON FILE IN THE CONTRACTOR'S FIELD OFFICE AND MADE AVAILABLE UPON REQUEST TO THE RPR OR AIRPORT OPERATIONS.
- 5. CONTRACTOR VEHICLES SHALL BE EQUIPPED WITH VHF RADIOS AND SHALL ATTEND AIRPORT AIRFIELD TRAINING IN ACCORDANCE WITH THE CONTRACTORS TRAINING GUIDE FOR MAUI DISTRICT.

CONTRACTOR ACCESS, STORAGE AREAS, AND HAUL ROUTES

1. LOCATION OF HAUL ROUTES AND STAGING AREAS AS SHOWN ON THE CONSTRUCTION PHASING PLANS ARE APPROXIMATE. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE EXACT LOCATIONS IN THE FIELD WITH THE RPR AND AIRPORT OPERATIONS, AND TO COORDINATE OFF-SITE HAUL ROUTES (STATE HIGHWAYS OR COUNTY ROADS) WITH THE APPROPRIATE OWNER HAVING JURISDICTION. ALL HAUL ROUTES AND STAGING AREAS SHALL BE MAINTAINED BY THE CONTRACTOR AND SHALL BE RESTORED TO THEIR ORIGINAL CONDITION UPON COMPLETION OF BEING USED AS A HAUL ROUTE. THE BEFORE AND AFTER CONDITION OF ON-SITE HAUL ROUTES AND STAGING AREAS SHALL BE JOINTLY INSPECTED AND DOCUMENTED BY THE CONTRACTOR, THE RPR, AND AIRPORT OPERATIONS. THE BEFORE AND AFTER CONDITION OF OFF-SITE HAUL ROUTES SHALL BE JOINTLY INSPECTED BY THE CONTRACTOR AND THE OWNER HAVING JURISDICTION. THE CONTRACTOR SHALL PROVIDE A VIDEO TAPE OR DIGITAL PICTURES OF ALL HAUL ROUTES AND STAGING AREAS BEFORE START OF WORK AND UPON COMPLETION. FENCING, DRAINAGE, SEDIMENT CONTROL, GRADING AND OTHER MISCELLANEOUS CONSTRUCTION REQUIRED TO CONSTRUCT TEMPORARY HAUL ROUTES OR ACCESS POINTS ON THE AIRPORT WILL BE THE CONTRACTOR'S TOTAL RESPONSIBILITY AND SHALL BE APPROVED BY THE RPR AND AIRPORT OPERATIONS PRIOR TO THE WORK. ALL ON-SITE ACCESS ROADS TO AIRPORT FACILITIES SHALL REMAIN OPEN AND MAINTAINED AT ALL TIMES.

- 2. THE CONTRACTOR SHALL ONL **RPR AND AIRPORT OPERATION** PHASING AND BARRICADE PLA ALL TIMES. THE CONTRACTOR WITH A POWER VACUUM DURI HAUL ROUTE IN AN MANNER A **OPERATIONS WILL RESULT IN** FOREIGN OBJECT, SPILLAGE, HAULING, THE CONTRACTOR S AND REMOVE THE MATERIAL
- AND PERSONNEL WHO ENTER AIRPORT PROPERTY.
- 5. ON-SITE EMPLOYEE PARKING SHALL BE ADDRESSED AT THE PRECONSTRUCTION CONFERENCE.
- GUIDE FOR MAUI DISTRICT.
- FREQUENCY AS INDICATED IN THE APPROVED CSPP.
- TRAFFIC CONTROL DEVICES IN THE REVERSE ORDER.

UNDERGROUND UTILITIES

- CONTRACTOR'S SOLE EXPENSE
- 2. CONTRACTOR PERSONNEL OR BY OTHERS.
- PLANS.
- RESTORE THE AREAS TO THEIR PREVIOUS CONDITION.
- WATER.

CONTACT INFORMATION

HAWAII DOT-A PROJECT MANAGER: EDDIE CHIU, 808-838-8829 AIRPORT MANAGER: MARVIN MONIZ, 808-872-3830

LY USE THE HAUL ROUTES APPROVED BY THE
NS AND AS SHOWN ON THE CONSTRUCTION
ANS. THE HAUL TRUCKS MUST BE COVERED AT
R SHALL CONTINUOUSLY CLEAN THE HAUL ROUTE
ING WORKING HOURS. FAILURE TO MAINTAIN THE
ACCEPTABLE TO THE RPR AND AIRPORT
SUSPENSION OF WORK. IN THE EVENT THAT ANY
DEBRIS OR DUST BUILDS UP AS A RESULT OF
SHALL BE REQUIRED TO IMMEDIATELY CLEAN

3. WHEN NOT IN USE, ALL MATERIALS AND EQUIPMENT SHALL BE STORED IN THE CONTRACTOR'S STAGING AREA. ANY OTHER AREAS TO BE USED FOR STORAGE MUST BE APPROVED BY THE RPR AND AIRPORT OPERATIONS. EQUIPMENT AND STOCKPILED MATERIAL SHALL BE CONSTRAINED IN A MANNER ACCEPTABLE TO THE RPR AND AIRPORT OPERATIONS.

4. THE CONTRACTOR'S ACCESS POINTS TO THE SITE SHALL BE AS SHOWN ON THE CONSTRUCTION PHASING AND BARRICADE PLANS. THE CONTRACTOR SHALL BE RESPONSIBLE TO MAINTAIN AIRPORT SECURITY FOR ALL VEHICLES

ALL CONTRACTOR'S VEHICLES SHALL BE IN GOOD WORKING ORDER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING VEHICLE ACCESS TO THE AIRPORT WITH THE RPR AND AIRPORT OPERATIONS.

7. ALL CONTRACTOR VEHICLES/EQUIPMENT THAT ARE AUTHORIZED TO OPERATE ON THE AIRPORT'S AOA SHALL DISPLAY IN FULL VIEW ABOVE THE VEHICLE/EQUIPMENT A FLAG/LIGHT FOR DAYTIME AND A LIGHT FOR NIGHTTIME. THE FLAG SHALL BE A 3'x3' (MIN.) ORANGE AND WHITE CHECKER BOARD FLAG. EACH CHECKER BOARD COLOR BEING ONE SQUARE FOOT. ANY VEHICLE OPERATING ON THE AOA SHALL ALSO BE EQUIPPED WITH A FLASHING AMBER (YELLOW) DOME TYPE LIGHT, MOUNTED ON TOP OF THE VEHICLE AND OF SUCH INTENSITY TO CONFORM TO LOCAL AND FEDERAL CODES FOR MAINTENANCE AND EMERGENCY VEHICLES (DAY OR NIGHT OPERATIONS). CONTRACTOR VEHICLES SHALL BE EQUIPPED WITH VHF RADIOS AND SHALL ATTEND AIRPORT AIRFIELD TRAINING IN ACCORDANCE WITH THE CONTRACTOR'S TRAINING

8. THE CONTRACTOR SHALL FURNISH ALL ESCORTS, FLAGGERS, TRAFFIC CONTROL DEVICES, AND COMMUNICATION DEVICES SPECIFIED IN THE AIRPORTS DIVISION SPECIAL PROVISIONS AND THE SPECIFICATIONS.

9. THE CONTRACTOR'S ESCORTS SHALL CONTINUOUSLY MONITOR RADIO

10. BEFORE STARTING EACH WORK SHIFT, THE CONTRACTOR SHALL SET UP ALL AOA TRAFFIC CONTROL DEVICES AS SHOWN ON THE PHASING PLANS. SET-UP SHALL BE IN THE ORDER REQUIRED BY THE CONTRACT OR AS DIRECTED BY AIRPORT OPERATIONS. THE CONTRACTOR SHALL TAKE DOWN ALL AOA

1. THE CONTRACTOR SHALL LOCATE AND IDENTIFY ALL UNDERGROUND UTILITIES IN THE WORK AREA PRIOR TO CONSTRUCTION. ANY UNDERGROUND UTILITIES LOCATED WHICH DO NOT APPEAR ON THE PLANS SHALL BE BROUGHT TO THE ATTENTION OF THE RPR AND AIRPORT OPERATIONS. ANY DAMAGE TO UTILITIES, CAUSED BY THE CONTRACTOR, SHALL BE REPAIRED AT THE

UNLESS OTHERWISE SHOWN ON THE PLANS, THE CONTRACTOR SHALL PROTECT EXISTING AIRFIELD LIGHTING SYSTEMS, FAA NAVAIDS, WEATHER EQUIPMENT, AND OTHER AIRPORT FACILITIES DURING CONSTRUCTION OPERATIONS. ANY DAMAGE TO THESE FACILITIES OR UNDERGROUND CABLES SERVING THESE FACILITIES SHALL BE REPAIRED BY THE CONTRACTOR AS DIRECTED BY THE RPR. AIRPORT OPERATIONS. AND/OR THE FAA. ALL REPAIRS SHALL BE AT THE CONTRACTOR'S EXPENSE WHETHER PERFORMED BY

3. THE CONTRACTOR SHALL NOTIFY, AT LEAST TWO WORKING DAYS PRIOR TO COMMENCING CONSTRUCTION OPERATIONS IN AN AREA WHICH MAY INVOLVE UNDERGROUND UTILITY FACILITIES, THE RPR AND AIRPORT OPERATIONS AND THE OWNER OF EACH UNDERGROUND UTILITY FACILITY SHOWN ON THE

4. THE CONTRACTOR SHALL REPORT IMMEDIATELY TO THE RPR. AIRPORT OPERATIONS, AND THE OPERATOR OF THE UNDERGROUND FACILITY ANY BREAK OR LEAK ON ITS LINES OR ANY DENT, GOUGE, GROVE OR OTHER DAMAGE TO SUCH LINES OR THEIR COATING OR CATHODIC PROTECTION, MADE OR DISCOVERED IN THE COURSE OF THEIR EXCAVATION.

5. ALL REQUIRED TEMPORARY UTILITIES INCLUDING POWER, WATER, AND SEWER FOR THE CONTRACTOR'S STAGING AREA SHALL BE ARRANGED AND PAID FOR BY THE CONTRACTOR. THE CONTRACTOR SHALL PROVIDE ALL POLES, LINES, PIPES, METERS, ETC. TO BRING THE SERVICE FROM EXISTING SOURCES TO THE AREA. ALL TEMPORARY UTILITY ARRANGEMENTS SHALL BE SUBJECT TO THE APPROVAL OF THE RPR AND AIRPORT OPERATIONS. UPON COMPLETION OF THE PROJECT. THE CONTRACTOR SHALL HAVE ALL UTILITIES DISCONNECTED AND SHALL REMOVE ALL POLES, PIPES, METERS, ETC. AND

6. FOR ALL ITEMS REQUIRING THE USE OF WATER, THE CONTRACT UNIT PRICE BID FOR THE RESPECTIVE ITEM SHALL INCLUDE THE COST OF FURNISHING THE

7. ANY UTILITIES DAMAGED OR BROKEN BY THE CONTRACTOR WILL BE REPAIRED AND PUT BACK INTO WORKING ORDER IN A MANNER ACCEPTABLE TO THE OWNER OF THE AFFECTED UTILITY BY THE CONTRACTOR AT ITS EXPENSE.

DOT DEPARTMENT OF TRANSPORTATION R RIGHT DRWN DRAWN DSGN DRWN CHKD. DSNG DESIGN DSGN DRWN CHKD.	IVISION ISPORTATION WAII A A A A A A A A A A A A A
AC ADVISORY CIRCULAR MIN MINIMUM AC ADVISORY CIRCULAR MPH MILES PER HOUR AC ASPHALT CONCRETE MPH MILES PER HOUR ADG AIRPCAT OPERATIONS AREA NAVAID NAVIAID AOA AIRPORT OPERATIONS AREA NO NUMBER APPD APPROVED NO NUMBER ARFF AIRCRAFT RESCUE AND FIREFIGHTING NOTAM NOTICE TO AIRMEN ASDA ACCELERATE STOP DISTANCE AVAILABLE NPDES NATIONAL POLLUTANT DISCHARGE ELIMINATION BLDG BUILDING NTS NOTIC OFFSET CHKD CHECKED OFF OFFSET CHKD CHECKED OGG KAHULUI AIRPORT CL CENTRALINE RAP RECLAIMED ASPHALT PAVEMENT CSO CONSTRUCTION SAFETY AND PHASING PLAN RAP RECLAIMED ASPHALT PAVEMENT CY CUBIC YARD ROFA RUNWAY OBJECT FREE AREA INSTANCE MEASURING EQUIPMENT DIA DIAMETER RPM RESIDENT PROJECT MANAGER INSTANCE MEASURING EQUIPMENT DME DISTANCE MEASURING EQUIPMENT RPA RESID	IVISION ISPORTATION WAII A A A A A A A A A A A A A
ACAURISURY CIRCULARMPHMILES PER HOURACASPHALT CONCRETENNORTHADGAIRPLANE DESIGN GROUPNNORTHAOAAIRPORT OPERATIONS AREANAVIGIT ON ANVIGATIONAL AIDAVAIDAOAAIRPORT OPERATIONS AREANONUMBERAPPDAPPROVEDNO TAIMNOTICE TO AIRMENARFFAIRCRAFT RESCUE AND FIREFIGHTINGNOTAMNOTICE TO AIRMENASDAACCELERATE STOP DISTANCE AVAILABLENPDESNATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEMBLDGBUILDINGNTSNOT TO SCALEBMPBEST MANAGEMENT PRACTICEOFFOFFSETCHKDCHECKEDOGGKAHULUI AIRPORTCLCENTER LINEOTSOUT OF SERVICECSOCONTRACTOR SECURITY OFFICERPAPIPRECISION APPROACH PATH INDICATORCSPPCONSTRUCTION SAFETY AND PHASING PLANRAPRECLAIMED ASPHALT PAVEMENTCYCUBIC YARDROFARUNWAY OBJECT FREE ZONEDIADIAMETERRPMRESIDENT PROJECT MANAGERDMEDISTANCE MEASURING EQUIPMENTRPMRESIDENT PROJECT REPRESENTATIVEDMEDISTANCE MEASURING EQUIPMENTRPMRESIDENT PROJECT REPRESENTATIVEDOHDEPARTMENT OF HEALTHRPARESIDENT PROJECT REPRESENTATIVEDOHDEPARTMENT OF TRANSPORTATIONRRIGHTDSWGDESIGNRUNWAYSAFETY AREADSWGDESIGNRUNWAYRUNWAYDSWGDESIGNRUNWAY	IVISION ISPORTATION WAII A A A A A A A A A A A A A
ACASPHAL I CONCRETENNORTHADGAIRPLANE DESIGN GROUPNNORTHADAAIRPLANE DESIGN GROUPNAVIAIDNAVIAIDNAVIATIONAL AIDAOAARPORT OPERATIONS AREANONUMBERAPPDAPPROVEDNONUMBERARFFAIRCRAFT RESCUE AND FIREFIGHTINGNOTAMNOTICE TO AIRMENASDAACCELERATE STOP DISTANCE AVAILABLENPDESSYSTEMBLDGBUILDINGNTSNOT TO SCALEBMPBEST MANAGEMENT PRACTICEOFFOFFSETCHKDCHECKEDOGGKAHULUI AIRPORTCLCENTER LINEOGGKAHULUI AIRPORTCLCONTRACTOR SECURITY OFFICERPAPIPRECISION APPROACH PATH INDICATORCSPPCONSTRUCTION SAFETY AND PHASING PLANRAPRECLAIMED ASPHALT PAVEMENTCYCUBIC YARDROFARUNWAY OBJECT FREE ZONEDADIAMETERRPRRESIDENT PROJECT RERES ZONEDMEDISTANCE MEASURING EQUIPMENTRPRRESIDENT PROJECT RERESENTATIVEDOHDEPARTMENT OF HEALTHRPRRESIDENT PROJECT RERESENTATIVEDOHDEPARTMENT OF HEALTHRSARUNWAY SAFETY AREADOTDEPARTMENT OF TRANSPORTATIONRRIGHTDRWNDRAWNRWYRUNWAYDSGO	IVISION ISPORTATION WAII A A A A A A A A A A A A A
AUG AIRPLANE DESIGN GROUP AUA AIRPORT OPERATIONS AREA NAVIAID NAVIAID NAVIAID AUA AIRPORT OPERATIONS AREA NO NUMBER APPD APPROVED NO NUMBER ARFF AIRCRAFT RESCUE AND FIREFIGHTING NOTAM NOTICE TO AIRMEN ASDA ACCELERATE STOP DISTANCE AVAILABLE NPDES NATIONAL POLLUTANT DISCHARGE ELIMINATION BLDG BUILDING NTS NOT TO SCALE BMP BEST MANAGEMENT PRACTICE OFF OFFSET CHKD CHECKED OGG KAHULUI AIRPORT CL CENTER LINE OTS OUT OF SERVICE CSO CONTRACTOR SECURITY OFFICER PAPI PRECISION APPROACH PATH INDICATOR CSPP CONSTRUCTION SAFETY AND PHASING PLAN RAP RECLAIMED ASPHALT PAVEMENT CY CUBIC YARD ROFA RUNWAY OBJECT FREE AREA UNEXTWAY OBJECT FREE AREA DEMO DEMOLITION ROFZ RUNWAY OBJECT FREE ZONE IHERERY CERTY THAT THE WORK WAS REPARED BY ME DAM DIAMETER DIAMETER RPM RESIDENT PROJECT MANAGER ON ORK WAS REPARED BY ME <td>IVISION ISPORTATION WAII A A A A A A A A A A A A A</td>	IVISION ISPORTATION WAII A A A A A A A A A A A A A
ACA AIRPORT OPERATIONS AREA APPD APPROVED NO NUMBER ARFF AIRCRAFT RESCUE AND FIREFIGHTING NOTAM NOTICE TO AIRMEN ASDA ACCELERATE STOP DISTANCE AVAILABLE NPDES NATIONAL POLLUTANT DISCHARGE ELIMINATION BLDG BUILDING NTS NOT TO SCALE BMP BEST MANAGEMENT PRACTICE OFF OFFSET CHKD CHECKED OGG KAHULUI AIRPORT CL CENTER LINE OTS OUT OF SERVICE CSO CONTRACTOR SECURITY OFFICER PAPI PRECISION APPROACH PATH INDICATOR CY CUBIC YARD RAF RESIDENT PROJECT REE AREA DEMO DEMOLITION ROFA RUNWAY OBJECT FREE ZONE DIA DIAMETER PM RESIDENT PROJECT MANAGER WORK WEINFERVENT DME DISTANCE MEASURING EQUIPMENT RPR RESIDENT PROJECT REPRESENTATIVE WORK WEINFERVENT DOH DEPARTMENT OF TRANSPORTATION R RIGHT AGOLA AGOLA DSNG DEAWN DRAWN RWY RUNWAY DSGN DISNANCE	IVISION ISPORTATION WAII A A A A A A A A A A A A A
AFPD APPROVED ARFF AIRCRAFT RESCUE AND FIREFIGHTING NOTAM NOTICE TO AIRMEN ASDA ACCELERATE STOP DISTANCE AVAILABLE NPDES NATIONAL POLLUTANT DISCHARGE ELIMINATION BLDG BUILDING NTS NOT TO SCALE BMP BEST MANAGEMENT PRACTICE OFF OFFSET CHKD CHECKED OGG KAHULUI AIRPORT CL CENTER LINE OTS OUT OF SERVICE CSO CONTRACTOR SECURITY OFFICER PAPI PRECISION APPROACH PATH INDICATOR CSPP CONSTRUCTION SAFETY AND PHASING PLAN RAP RECLAIMED ASPHALT PAVEMENT CY CUBIC YARD ROFA RUNWAY OBJECT FREE AREA DEMO DEMOLITION ROFZ RUNWAY OBJECT FREE ZONE DIA DIAMETER RPM RESIDENT PROJECT MANAGER DME DISTANCE MEASURING EQUIPMENT RPR RESIDENT PROJECT REPRESENTATIVE DOH DEPARTMENT OF HEALTH RSA RUNWAY SAFETY AREA DOT DEPARTMENT OF TRANSPORTATION R RIGHT A024 DSNG DESIGN RWY RUNWAY DSGN. DRWN	IVISION ISPORTATION WAII A A A A A A A A A A A A A
ARFF AIRCRAFT RESCUE AND FIREFIGHTING NOTICE TO AIRMEN ARFF AIRCRAFT RESCUE AND FIREFIGHTING NOTICE TO AIRMEN ASDA ACCELERATE STOP DISTANCE AVAILABLE NPDES NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM AIrports Division BLDG BUILDING NTS NOT TO SCALE OFF OFFSET CHKD CHECKED OGG KAHULUI AIRPORT OUT OF SERVICE OFFSET CL CENTER LINE OTS OUT OF SERVICE OTS OUT OF SERVICE CSO CONTRACTOR SECURITY OFFICER PAPI PRECISION APPROACH PATH INDICATOR Uncenter of the work CY CUBIC YARD ROFA RUNWAY OBJECT FREE AREA OTE OTE OFFSET DEMO DEMOLITION ROFZ RUNWAY OBJECT FREE ZONE IHEREW WAS PREARABED W ME IHEREW WAS PREARABED	IVISION ISPORTATION WAII A A A A A A A A A A A A A
ASDA ACCELERATE STOP DISTANCE AVAILABLE NPDES SYSTEM BLDG BUILDING NTS NOT TO SCALE BMP BEST MANAGEMENT PRACTICE OFF OFFSET CHKD CHECKED OGG KAHULUI AIRPORT CL CENTER LINE OTS OUT OF SERVICE CSO CONTRACTOR SECURITY OFFICER PAPI PRECISION APPROACH PATH INDICATOR CSPP CONSTRUCTION SAFETY AND PHASING PLAN RAP RECLAIMED ASPHALT PAVEMENT CY CUBIC YARD ROFA RUNWAY OBJECT FREE AREA DEMO DEMOLITION AFETR NOT PROJECT MANAGER DIA DIAMETER RASURING EQUIPMENT RPR RESIDENT PROJECT FREE ZONE DME DISTANCE MEASURING EQUIPMENT RPR RESIDENT PROJECT REPRESENTATIVE DOT DEPARTMENT OF HEALTH RSA RUNWAY SAFETY AREA DOT DEPARTMENT OF TRANSPORTATION R RIGHT DRWN DRAWN DRAWN DSNG DESIGN RWY RUNWAY	THAT THIS RED BY ME ERVISION
BLDG BUILDING NTS NOT TO SCALE BMP BEST MANAGEMENT PRACTICE OFF OFFSET CHKD CHECKED OGG KAHULUI AIRPORT CL CENTER LINE OTS OUT OF SERVICE CSO CONTRACTOR SECURITY OFFICER PAPI PRECISION APPROACH PATH INDICATOR CSPP CONSTRUCTION SAFETY AND PHASING PLAN RAP RECLAIMED ASPHALT PAVEMENT CY CUBIC YARD ROFA RUNWAY OBJECT FREE AREA DEMO DEMOLITION ROFZ RUNWAY OBJECT FREE ZONE DIA DIAMETER RPM RESIDENT PROJECT MANAGER DME DISTANCE MEASURING EQUIPMENT RPR RESIDENT PROJECT REPRESENTATIVE DOH DEPARTMENT OF HEALTH RSA RUNWAY SAFETY AREA DOT DEPARTMENT OF TRANSPORTATION R RIGHT DSNG DRWN DRWN DRWN DSGN DRWN	THAT THIS RED BY ME ERVISION
BMPBEST MANAGEMENT PRACTICEOFFOFFSETCHKDCHECKEDOGGKAHULUI AIRPORTCLCENTER LINEOTSOUT OF SERVICECSOCONTRACTOR SECURITY OFFICERPAPIPRECISION APPROACH PATH INDICATORCSPPCONSTRUCTION SAFETY AND PHASING PLANRAPRECLAIMED ASPHALT PAVEMENTCYCUBIC YARDROFARUNWAY OBJECT FREE AREADEMODEMOLITIONROFARUNWAY OBJECT FREE ZONEDIADIAMETERRPMRESIDENT PROJECT MANAGERDMEDISTANCE MEASURING EQUIPMENTRPRRESIDENT PROJECT REPRESENTATIVEDOHDEPARTMENT OF HEALTHRSARUNWAY SAFETY AREADOTDEPARTMENT OF TRANSPORTATIONRRIGHTDRWNDRAWNRWYRUNWAYDSGN.DSNGDESIGNRWYRUNWAY	THAT THIS RED BY ME ERVISION
CHKDCHECKEDOGGKAHULUI AIRPORTCLCENTER LINEOTSOUT OF SERVICECSOCONTRACTOR SECURITY OFFICERPAPIPRECISION APPROACH PATH INDICATORCSPPCONSTRUCTION SAFETY AND PHASING PLANRAPRECLAIMED ASPHALT PAVEMENTCYCUBIC YARDROFARUNWAY OBJECT FREE AREADEMODEMOLITIONROFZRUNWAY OBJECT FREE ZONEDIADIAMETERRPMRESIDENT PROJECT MANAGERDMEDISTANCE MEASURING EQUIPMENTRPRRESIDENT PROJECT REPRESENTATIVEDOHDEPARTMENT OF HEALTHRSARUNWAY SAFETY AREADOTDEPARTMENT OF TRANSPORTATIONRRIGHTDRWNDRAWNRWYRUNWAYDSNGDESIGNRWYNo. DESIGNDESIGNRWN	THAT THIS RED BY ME ERVISION
CLCENTER LINEOTSOUT OF SERVICECSOCONTRACTOR SECURITY OFFICERPAPIPRECISION APPROACH PATH INDICATORCSPPCONSTRUCTION SAFETY AND PHASING PLANRAPRECLAIMED ASPHALT PAVEMENTCYCUBIC YARDROFARUNWAY OBJECT FREE AREADEMODEMOLITIONROFZRUNWAY OBJECT FREE ZONEDIADIAMETERRPMRESIDENT PROJECT MANAGERDMEDISTANCE MEASURING EQUIPMENTRPRRESIDENT PROJECT REPRESENTATIVEDOHDEPARTMENT OF HEALTHRSARUNWAY SAFETY AREADTDEPARTMENT OF TRANSPORTATIONRRIGHTDRWNDRAWNRWYRUNWAYDSGN.	THAT THIS RED BY ME ERVISION
CSOCONTRACTOR SECURITY OFFICERPAPIPRECISION APPROACH PATH INDICATORCSPPCONSTRUCTION SAFETY AND PHASING PLANRAPRECLAIMED ASPHALT PAVEMENTCYCUBIC YARDROFARUNWAY OBJECT FREE AREADEMODEMOLITIONROFARUNWAY OBJECT FREE ZONEDIADIAMETERRPMRESIDENT PROJECT MANAGERDMEDISTANCE MEASURING EQUIPMENTRPRRESIDENT PROJECT REPRESENTATIVEDOHDEPARTMENT OF HEALTHRSARUNWAY SAFETY AREADOTDEPARTMENT OF TRANSPORTATIONRRIGHTDRWNDRAWNRWYRUNWAY	THAT THIS RED BY ME ERVISION
CSPPCONSTRUCTION SAFETY AND PHASING PLANRAPRECLAIMED ASPHALT PAVEMENTCYCUBIC YARDROFARUNWAY OBJECT FREE AREADEMODEMOLITIONROFARUNWAY OBJECT FREE ZONEDIADIAMETERRPMRESIDENT PROJECT MANAGERDMEDISTANCE MEASURING EQUIPMENTRPRRESIDENT PROJECT REPRESENTATIVEDOHDEPARTMENT OF HEALTHRSARUNWAY SAFETY AREADTDEPARTMENT OF TRANSPORTATIONRRIGHTDRWNDRAWNRWYRUNWAYDSGN.	THAT THIS RED BY ME ERVISION
CYCUBIC YARDRAPRECLAIMED ASPHALT PAVEMENTDEMODEMOLITIONROFARUNWAY OBJECT FREE AREADIADIAMETERROFZRUNWAY OBJECT FREE ZONEDMEDISTANCE MEASURING EQUIPMENTRPMRESIDENT PROJECT MANAGERDOHDEPARTMENT OF HEALTHRSARUNWAY SAFETY AREADOTDEPARTMENT OF TRANSPORTATIONRRIGHTDRWNDRAWNRWYRUNWAYDSNGDESIGNRWYRUNWAY	THAT THIS RED BY ME ERVISION
DEMODEMOLITIONROFARUNWAY OBJECT FREE AREADEMODEMOLITIONROFZRUNWAY OBJECT FREE ZONEDIADIAMETERRPMRESIDENT PROJECT MANAGERDMEDISTANCE MEASURING EQUIPMENTRPRRESIDENT PROJECT REPRESENTATIVEDOHDEPARTMENT OF HEALTHRSARUNWAY SAFETY AREADOTDEPARTMENT OF TRANSPORTATIONRRIGHTDRWNDRAWNRWYRUNWAYDSNGDESIGNDSNGDSNG	RED BY ME ERVISION
DIA DIAMETER ROFZ RUNWAY OBJECT FREE ZONE DIA DIAMETER RPM RESIDENT PROJECT MANAGER DME DISTANCE MEASURING EQUIPMENT RPR RESIDENT PROJECT REPRESENTATIVE DOH DEPARTMENT OF HEALTH RSA RUNWAY SAFETY AREA DOT DEPARTMENT OF TRANSPORTATION R RIGHT DRWN DRAWN RWY RUNWAY	RED BY ME ERVISION
DME DISTANCE MEASURING EQUIPMENT RPM RESIDENT PROJECT MANAGER WORK WAS PREPARED BY ME OR UNDER MY SUPERVISION DOH DEPARTMENT OF HEALTH RSA RUNWAY SAFETY AREA	RED BY ME ERVISION
DOHDEPARTMENT OF HEALTHRPRRESIDENT PROJECT REPRESENTATIVE4/30/24DOTDEPARTMENT OF TRANSPORTATIONRSARUNWAY SAFETY AREA4/30/24DRWNDRAWNRRIGHTSignature4/30/24DSNGDESIGNRWYRUNWAYDSGN.DRWN.CHKD.	
DOT DEPARTMENT OF TRANSPORTATION RSA RUNWAY SAFETY AREA DOT DEPARTMENT OF TRANSPORTATION R RIGHT DRWN DRAWN RWY RUNWAY DSNG DESIGN RWY RUNWAY	4/20/04
DOT DEPARTMENT OF TRANSPORTATION R RIGHT DRWN DRAWN DSGN DRWN CHKD. DSNG DESIGN DSGN DRWN CHKD.	4/30/24 Expiration Date
DSNG DESIGN	
	CHKD. APPD.
SPCD SAFETY PLAN COMPLIANCE DOCUMENT TR NM AC	AC SH
DWG DRAWING(S) SPECIFICATIONS	
E EAST STA STATION KEY PLAN / NOT	NOTES:
EE ENVIRONMENTAL ENGINEERING SWMPP STORMWATER MANAGEMENT PROGRAM PLAN	
TBD TO BE DETERMINED	
EX EXISTING TEMP TEMPORARY	
FAA FEDERAL AVIATION ADMINISTRATION TXL TAXILANE	
FS FILTER SOCK TODA TAKEOFF DISTANCE AVAILABLE	
GS GLIDE SLOPE TOFA TAXIWAY OBJECT FREE AREA	
HARS HIGH ALTITUDE ROUTE SYSTEM TORA TAKE OFF RUN AVAILABLE	
HAWAII DEPARTMENT OF TRANSPORTATION	
(AIRPORT DIVISION)	
LDA LANDING DISTANCE AVAILABLE TYP TYPICAL	
LOC LOCALIZER UG UNDERGROUND	
MALSR MEDIUM APPROACH LIGHT SYSTEM WITH RUNWAY VFR VISUAL FLIGHT RULE	
ALIGNMENT INDICATOR LIGHTS VSR VEHICLE SERVICE ROAD	
NO. DATE REVISI	
	REVISIONS
AIRCRAFT SAFETY AREA WIDTHS CONSTRUCTI	
AIRCRAFT SAFETY AREA WIDTHS	JCTION
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA DOCUMENT	JCTION
RWY/TWYADGTDGRSA/TSAROFA/TOFARWY 2-20V5500'800'NOVEMBER 2022	JCTION ENTS
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800'	JCTION ENTS R 2022
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285'	JCTION ENTS R 2022
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B C D F F G K V 5 214' 285'	JCTION ENTS R 2022
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285'	JCTION ENTS R 2022
RWY/TWYADGTDGRSA/TSAROFA/TOFARWY 2-20V5500'800'TWY B, C, D,E, F, G, KV5214'285'PROJECT TITLE 1	JCTION ENTS R 2022 TLE :
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285'	JCTION ENTS R 2022 TLE :
RWY/TWYADGTDGRSA/TSAROFA/TOFARWY 2-20V5500'800'TWY B, C, D,E, F, G, KV5214'285'PROJECT TITLE 1	JCTION ENTS R 2022 TLE :
RWY/TWY ADG TDG RSATSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : ATE	JCTION ENTS R 2022 TLE :
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : RESURFACE RUNWA	JCTION ENTS R 2022 TLE : UNWAY 2-20
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE Art KAHULUI AIRPORT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII	JCTION ENTS R 2022 TLE : UNWAY 2-20
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : ATE PROJECT TITLE : AT AT <td>JCTION ENTS R 2022 TLE : UNWAY 2-20</td>	JCTION ENTS R 2022 TLE : UNWAY 2-20
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE Art KAHULUI AIRPORT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII	JCTION ENTS R 2022 TLE : UNWAY 2-20
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : RESURFACE RUNWA AT KAHULUI, AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.:	JCTION ENTS R 2022 TLE : JNWAY 2-20 RPORT I, HAWAII O.: 2-21R
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : KAHULU, MAU, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE:	JCTION ENTS R 2022 TLE : UNWAY 2-20 RPORT I, HAWAII O.: 2-21R E:
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : ATE PROJECT TITLE : ATE PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND	JCTION ENTS R 2022 TLE : UNWAY 2-20 RPORT I, HAWAII O.: 2-21R E: AND
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : KAHULU, MAU, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE:	JCTION ENTS R 2022 TLE : UNWAY 2-20 RPORT I, HAWAII O.: 2-21R E: AND
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : ATE PROJECT TITLE : ATE PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND	JCTION ENTS R 2022 TLE : UNWAY 2-20 RPORT I, HAWAII O.: 2-21R E: AND
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : ATE PROJECT TITLE : ATE PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND	JCTION ENTS R 2022 TLE : UNWAY 2-20 RPORT I, HAWAII O.: 2-21R E: AND
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : ATE PROJECT TITLE : ATE PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND	JCTION ENTS R 2022 TLE : UNWAY 2-20 RPORT I, HAWAII O.: 2-21R E: AND
RWY/TWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : ATE PROJECT TITLE : ATE PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND	JCTION ENTS R 2022 TLE : UNWAY 2-20 RPORT I, HAWAII O.: 2-21R E: AND
RWYTWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500' 800' 202' NOVEMBER 2022 TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : RESURFACE RUNWA KAHULUI ARPORT KAHULUI ARPORT PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND NOTES AND ABBREVIATIO	JCTION ENTS R 2022 TLE : UNWAY 2-20 RPORT I, HAWAII O.: 2-21R E: AND ATIONS
RWYTWY ADG TDG RSATSA ROFA/TOFA RWY 2-20 V 5 500' 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : RESURFACE RUNWA KAHUUM, MARYAM PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND ABBREVIATIO	JCTION ENTS R 2022 TLE : UNWAY 2-20 RPORT I, HAWAII O.: 2-21R E: AND
RWYTWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : RESURFACE RUNWA KAHULUI, MAU, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE : NOTES AND ABBREVIATIO	JCTION ENTS R 2022 TLE : TLE : UNWAY 2-20 RPORT I, HAWAII O. : 2-21R E: AND ATIONS DWG. NO.
RWYTWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : RESURFACE RUNWA KAHULUI, MAU, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE : NOTES AND ABBREVIATIO	JCTION ENTS R 2022 TLE : TLE : UNWAY 2-20 RPORT I, HAWAII O. : 2-21R E: AND ATIONS DWG. NO.
RWYTWY ADG TDG RSA/TSA ROFA/TOFA RWY 2-20 V 5 500 800' TWY B, C, D,E, F, G, K V 5 214' 285' PROJECT TITLE : RESURFACE RUNWA KAHULUI, MAU, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE : NOTES AND ABBREVIATIO	JCTION ENTS R 2022 TLE : UNWAY 2-20 RPORT I, HAWAII O.: 2-21R E: AND ATIONS

		MAX	MAXIMUM	
ABBRE		MIN	MINIMUM	TATE OF HAM
AC	ADVISORY CIRCULAR	MPH	MILES PER HOUR	And a second a 1939 a the second
AC	ASPHALT CONCRETE	N	NORTH	
ADG	AIRPLANE DESIGN GROUP	NAVAID		
AOA	AIRPORT OPERATIONS AREA			
APPD	APPROVED	NO	NUMBER	本語の の の の の の の の の の の の の の
ARFF	AIRCRAFT RESCUE AND FIREFIGHTING	NOTAM	NOTICE TO AIRMEN	
ASDA	ACCELERATE STOP DISTANCE AVAILABLE	NPDES	NATIONAL POLLUTANT DISCHARGE ELIMINATION	Airports Division
BLDG	BUILDING	NTS	SYSTEM	STATE OF HAWAII
BMP	BEST MANAGEMENT PRACTICE		NOT TO SCALE	
CHKD	CHECKED	OFF	OFFSET	
CL	CENTER LINE	OGG	KAHULUI AIRPORT	W RACHEL 10
CSO	CONTRACTOR SECURITY OFFICER	OTS	OUT OF SERVICE	
CSPP	CONSTRUCTION SAFETY AND PHASING PLAN	PAPI	PRECISION APPROACH PATH INDICATOR	ENGINEER
CY	CUBIC YARD	RAP	RECLAIMED ASPHALT PAVEMENT	No. 12492-C
DEMO	DEMOLITION	ROFA	RUNWAY OBJECT FREE AREA	YWAII, U.S.
DIA	DIAMETER	ROFZ	RUNWAY OBJECT FREE ZONE	I HEREBY CERTIFY THAT THIS
DME	DISTANCE MEASURING EQUIPMENT	RPM	RESIDENT PROJECT MANAGER	WORK WAS PREPARED BY ME OR UNDER MY SUPERVISION
DOH	DEPARTMENT OF HEALTH	RPR	RESIDENT PROJECT REPRESENTATIVE	Shanner Helden
DOT		RSA	RUNWAY SAFETY AREA	Signature 4/30/24 Expiration Date
DRWN	DEPARTMENT OF TRANSPORTATION	R	RIGHT	
	DRAWN	RWY	RUNWAY	DSGN. DRWN. CHKD. APPD.
DSNG	DESIGN	SPCD	SAFETY PLAN COMPLIANCE DOCUMENT	TR NM AC SH
DWG	DRAWING(S)	SPEC(S)	SPECIFICATIONS	
E	EAST	STA	STATION	KEY PLAN / NOTES:
EE	ENVIRONMENTAL ENGINEERING	SWMPP	STORMWATER MANAGEMENT PROGRAM PLAN	
ETC	ET CETERA	TBD	TO BE DETERMINED	
EX	EXISTING	TEMP	TEMPORARY	
FAA	FEDERAL AVIATION ADMINISTRATION	TXL	TAXILANE	
FS	FILTER SOCK	TODA	TAKEOFF DISTANCE AVAILABLE	
GS	GLIDE SLOPE	TOFA	TAXIWAY OBJECT FREE AREA	
HARS	HIGH ALTITUDE ROUTE SYSTEM	TORA	TAKE OFF RUN AVAILABLE	
HDOT(-A)	HAWAII DEPARTMENT OF TRANSPORTATION	TSA	TAXE OF THOM AVAILABLE TAXIWAY SAFETY AREA	
	(AIRPORT DIVISION)	TWY	TAXIWAT SALETT AREA	
L	LEFT	TYP		
LDA	LANDING DISTANCE AVAILABLE	UG	TYPICAL	
LOC	LOCALIZER			
MALSR	MEDIUM APPROACH LIGHT SYSTEM WITH RUNWAY ALIGNMENT INDICATOR LIGHTS	VFR		
	ALIGNMENT INDICATOR LIGHTS	VSR	VEHICLE SERVICE ROAD	
				NO. DATE REVISIONS
	AIRCRAFT SAFETY AREA WIDTH	S		NO. DATE REVISIONS CONSTRUCTION
RWY	AIRCRAFT SAFETY AREA WIDTH			CONSTRUCTION
	Y/TWY ADG TDG RSA/T	SA ROFA		CONSTRUCTION DOCUMENTS
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022
RW	Y/TWY ADG TDG RSA/T	SA ROFA		CONSTRUCTION DOCUMENTS
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE :
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.:
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE:
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE:
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND ABBREVIATIONS
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND ABBREVIATIONS DATE: DWG. NO.
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND ABBREVIATIONS DATE: DWG. NO.
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND ABBREVIATIONS DATE: DATE:
RW	Y/TWY ADG TDG RSA/T Y 2-20 V 5 500	SA ROFA	00'	CONSTRUCTION DOCUMENTS NOVEMBER 2022 DATE PROJECT TITLE : RESURFACE RUNWAY 2-20 AT KAHULUI AIRPORT KAHULUI, MAUI, HAWAII PROJECT NO.: AM1022-21R SHEET TITLE: NOTES AND ABBREVIATIONS DATE: DWG. NO.