

TABULATION OF BIDS

PROJECT: Kahekili Highway Resurfacing, Honokohau to Papanahoa PROJECT NO.: 30A-01-12M Net Length of Project: 5.27 Miles ISLAND: Maui DISTRICT: Lahaina and Wailuku DATE ADVERTISED: Internet Posting - June 8, 2012 BID OPENED: June 29, 2012 COMPLETION TIME: Seventy Five (75) Working Days					Maui Kuponu Builders, LLC		Maui Paving, LLC.		Jas. W. Glover, LTD.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
					** NOTE: Quantities shown in this column are for in-house use only.							
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring & Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$17,897.00	L.S.	\$20,500.00	L.S.	\$24,268.00	L.S.	\$20,000.00
209.1001	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00
312.0100	Hot Mix Glassphalt Concrete Base Course	350	350 Ton	Ton	\$166.00	\$58,100.00	\$198.00	\$69,300.00	\$216.25	\$75,687.50	\$180.00	\$63,000.00
401.0100	Hot Mix Asphalt (HMA) Pavement, Mix No. IV	12000	12000 Ton	Ton	\$153.00	\$1,836,000.00	\$162.00	\$1,944,000.00	\$177.65	\$2,131,800.00	\$180.00	\$2,160,000.00
401.0200	Hot Mix Asphalt (HMA) Pavement, Mix No. IV For Stabilize Unpave Shoulder	200	200 Ton	Ton	\$216.00	\$43,200.00	\$181.00	\$36,200.00	\$309.10	\$61,820.00	\$180.00	\$36,000.00
412.0100	Longitudinal Joint Stabilizer	60900	60900 S.F.	S.F.	\$0.87	\$52,983.00	\$1.10	\$66,990.00	\$1.75	\$106,575.00	\$1.00	\$60,900.00
414.0100	Excavation of Weakened Pavement Areas	150	150 C.Y.	C.Y.	\$142.00	\$21,300.00	\$209.00	\$31,350.00	\$228.45	\$34,267.50	\$100.00	\$15,000.00
415.0100	Cold Planing	1500	7500 S.Y.	S.Y	\$32.00	\$48,000.00	\$30.50	\$45,750.00	\$22.15	\$33,225.00	\$30.00	\$45,000.00
503.0300	Concrete Headwall	L.S.	L.S.	L.S.	L.S.	\$34,198.00	L.S.	\$13,400.00	L.S.	\$21,436.00	L.S.	\$50,000.00
603.0400	24-Inch High Density Polyethylene Pipe (Type S)	L.S.	L.F.	L.F.	L.S.	\$63,250.00	L.S.	\$100,400.00	L.S.	\$93,149.00	L.S.	\$297,350.00
603.0300	Cleaning Existing Culverts	F.A	F.A.	F.A.	F.A.	\$110,000.00	F.A.	\$110,000.00	F.A.	\$110,000.00	F.A.	\$110,000.00
604.4500	Type "A" Storm Drain Manhole	1	Each	Each	\$19,766.00	\$19,766.00	\$8,920.00	\$8,920.00	\$8,706.00	\$8,706.00	\$30,000.00	\$30,000.00
604.5010	Type 61614P GDI, (6.00 Ft. to 6.99 Ft.)	3	3 Each	Each	\$18,700.00	\$56,100.00	\$13,400.00	\$40,200.00	\$9,760.00	\$29,280.00	\$30,000.00	\$90,000.00
606.0500	Reset Guadrail	L.S.	1885 Each	L.S.	L.S.	\$38,700.00	L.S.	\$145,000.00	L.S.	\$87,709.00	L.S.	\$297,350.00
629.1010	4-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (White)	L.S.	20000 L.F.	L.S.	L.S.	\$44,740.00	L.S.	\$84,550.00	L.S.	\$74,963.00	L.S.	\$105,000.00
629.1012	8-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (White)	L.S.	21600 L.F.	L.S.	L.S.	\$44,740.00	L.S.	\$21,800.00	L.S.	\$47,640.00	L.S.	\$75,000.00

TABULATION OF BIDS

PROJECT: Kahekili Highway Resurfacing, Honokohau to Papanahoa												
PROJECT NO.: 30A-01-12M Net Length of Project: 5.27 Miles												
ISLAND: Maui DISTRICT: Lahaina and Wailuku					Maui Kupon Builders, LLC		Maui Paving, LLC.		Jas. W. Glover, LTD.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - June 8, 2012												
BID OPENED: June 29, 2012												
COMPLETION TIME: Seventy Five (75) Working Days												

TABULATION OF BIDS

PROJECT: Kahekili Highway Resurfacing, Honokohau to Papanahoa

PROJECT NO.: 30A-01-12M Net Length of Project: 5.27 Miles

ISLAND: Maui DISTRICT: Lahaina and Wailuku

DATE ADVERTISED: Internet Posting - June 8, 2012

BID OPENED: June 29, 2012

COMPLETION TIME: Seventy Five (75) Working Days

**** NOTE:**
Quantities
shown in this
column are for
in-house use
only.

Maui Kuponu Builders, LLC

Maui Paving, LLC.

Jas. W. Glover, LTD.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$240.00	L.S.	\$600.00	L.S.	\$1,088.00	L.S.	\$1,000.00
696.1000	Field Office Trailer (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	L.S.	\$19,200.00	L.S.	\$32,000.00	L.S.	\$32,000.00	L.S.	\$32,000.00
696.0200	Maintenance of Trailers	F.A.	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00
699.1000	Mobilization (Not to Exceed 6% of the sum of all items excluding the bid price of this item)	L.S.	L.S.	L.S.	L.S.	\$40,800.00	L.S.	\$102,600.00	L.S.	\$191,353.00	L.S.	\$260,000.00

Sum of All Items * \$2,826,885.00 \$3,153,700.00 \$3,458,129.00 \$4,141,350.00

Hawaii Products Preference \$152,804.70 \$180,738.20 \$207,461.90

Apprenticeship Programs \$141,344.25 \$157,685.00 \$0.00

Amount for Comparison of Bids \$2,532,736.05 \$2,815,276.80 \$3,250,667.10

* Corrected Figure

Project Manager: Ferdinand Cajigal
Date: June 29,2012