1	SECTION 104 – SCOPE OF WORK
2	Mala da falla da ancia la catta da 10 a da a
3 4	Make the following amendment to said Section:
5 6 7	(I) Amend Subsection 104.01 - Intent of Contract, Duty of Contractor by adding the following after line 10:
8 9 10	"This contract covers only immediate soffit repairs and fiber reinforced polymer placement required to maintain the public roadways in a safe and usable condition at all times.
11 12 13 14 15	The Contractor will be required to respond with a schedule to a request within 48 hours and to begin work within 1 month after notification unless otherwise approved by the Engineer. Notification can be by email, phone, or text."
16 17 18 19	(II) Amend Section 104.11(B) Contractor's Duty to Locate and Protect Utility by adding the following after line 291:
20 21 22	"(4) The Contractor shall contact the Hawaii One Call Center at 811 prior to any excavation in a public right of way or on private property."
23 24 25	(III) Amend Subsection 104 - Scope of Work by adding the following after line 318:
26 27 28 29 30 31 32 33 34 35 36	"104.13 Performance of Work. The Contractor shall perform work satisfactorily in the judgment of the Engineer during the contract period. If it appears at any time that the work contracted to be performed is not satisfactory, the Engineer may require the Contractor to furnish and place in operation such additional force and equipment as the Engineer shall deem necessary to bring the work up to satisfactory status. In case the Contractor fails to comply after five working days from the date of receipt of such a written order from the Engineer, the Engineer may employ a working force and equipment and charge the Contractor for the reasonable cost thereof including depreciation for equipment or he may terminate the contract.
37 38 39	END OF SECTION 104