

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 1

FOR

**Kaahumanu Avenue Improvements, Right Turn Lane
Into Baldwin High School**

PROJECT NO. 32A-01-12

DISTRICT OF Wailuku

ISLAND OF Maui

FY 2012

Amend the bid documents as follows:

A. PROPOSAL SCHEDULE

1. Replace page P-1 dated 7/01/08 with the attached page P-1 dated 6/13/12

B. PLANS

1. Replace Plan Sheet No.6 with attached Plan Sheet No. ADD 6. and plan Sheet No.9 with attached Plan Sheet No. ADD 9.

C. PRE-BID MEETING

1. Sign-in sheet (attached)
2. Meeting minutes (attached)

Please acknowledge receipt of this Addendum No.1 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D
Director of Transportation

**PROPOSAL TO THE
STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION**

**PROJECT: KAAHUMANU AVENUE IMPROVEMENTS
RIGHT TURN LANE INTO BALDWIN HIGH SCHOOL
DISTRICT OF WAILUKU
ISLAND OF MAUI**

PROJECT NO.: 32A-01-12

**COMPLETION TIME: Forty Five (45) Working days from the date
indicated in the Notice to Proceed from the
Department.**

DESIGN PROJECT MANAGER:

**NAME: Ferdinand Cajigal
ADDRESS: 650 Palapala Drive, Kahului, Hawaii, 96732
PHONE NO.: (808) 873-3535
EMAIL: ferdinand.cajigal@Hawaii.gov
FAX NO.: (808) 873-3544**

SIGN IN SHEET – PRE-BID MEETING

JUNE 13, 2012 @ 2:30 PM
MAUI DISTRICT OFFICE

KAAHUMANU AVENUE IMPROVEMENTS
RIGHT TURN LANE INTO BALDWIN HIGH SCHOOL
PROJECT NO. 32A-01-12

<u>NAME</u>	<u>COMPANY</u>	<u>PHONE NO./FAX</u>	<u>E-MAIL</u>
1. Crisanto Ragasa	HDOT	873-3535/873-3544	crisanto.ragasa@hawaii.gov
2. Christopher Della	HDOT	873-3535/873-3544	christopher.della@hawaii.gov
3. Rupert Suda	Site Engrs.	841-8883	
4. Darlene Tavares	Sonny Vicks Paving, Inc.	877-7110 P 871-4610 F	office@sonnyvicks.com
5.			

Pre-Bid Meeting Minutes

Project: Kaahumanu Avenue Improvements
Right Turn Lane into Baldwin High School

Project No.: Project No. 32A-01-12

1. Pre-bid meeting was held on June 13, 2012 at 2:30 P.M at the Maui District Conference Room at 650 Palapala Drive, Kahului. The participants were: Rupert Suda, of Site Engineering, Darlene Tavares of Sonny Vicks Paving Inc, Christopher Della and Crisanto Ragasa of State Highways
2. The scope of work consists of extending the existing right turn lane, installation of concrete sidewalk, curb and gutter, relocation of existing street light, existing storm drain manhole and signs, resurfacing and pavement marking.
3. Contractors requested if we can add 20 working days to the original working days, because they anticipate more time to coordinate with MECO in conjunction with the relocation of the street light pole. **Response: Changes will be addressed in addendum No.1**
4. We informed the contractors that there will be minor changes to the striping plans by the revising the taper from 8:1 to 15:1
5. Meeting was adjourned at 3:00 P.M.

Respectfully Submitted,



Crisanto Ragasa
Design Engineer