

TABULATION OF BIDS

| | | | | | | | | | | | |
|------------------|--|--|-------|---------------------------|----------------|------------------|----------------|------------------------------------|----------------|---|----------------|
| PROJECT: | Hana Highway Resurfacing, Hookipa Park to Kaupakalua Road | | | MAUI KUPONO BUILDERS, LLC | | MAUI PAVING, LLC | | GLOBAL SPECIALTY CONTRACTORS, INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| PROJECT NO.: | 36BC-02-17M | | | | | | | | | | |
| NET LENGTH: | 7.34 Miles | | | | | | | | | | |
| ISLAND: | Maui | | | | | | | | | | |
| DISTRICT: | Makawao | | | | | | | | | | |
| DATE ADVERTISED: | November 6, 2017 | ** NOTE: Quantities shown in these columns are for in-house use. | | | | | | | | | |
| BID OPENED: | December 14, 2017 | | | | | | | | | | |
| COMPLETION TIME: | One Hundred (100) Working Days | | | | | | | | | | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 209.1000 | Installation, Maintenance, and Monitoring & Removal of BMP | LS | LS | LS | \$21,975.00 | LS | \$49,750.00 | LS | \$88,540.00 | LS | \$50,000.00 |
| 209.2000 | Additional Water Pollution, Dust and Erosion Control | FA | FA | FA | \$20,000.00 | FA | \$20,000.00 | FA | \$20,000.00 | FA | \$20,000.00 |
| 301.0100 | Hot Mix Asphalt Base Course | 4,000 | Tons | \$99.15 | \$396,600.00 | \$102.00 | \$408,000.00 | \$150.00 | \$600,000.00 | \$140.00 | \$560,000.00 |
| 401.0100 | Hot Mix Asphalt (HMA) Pavement, Mix No. IV | 20,700 | Tons | \$99.15 | \$2,052,405.00 | \$107.50 | \$2,225,250.00 | \$140.00 | \$2,898,000.00 | \$135.00 | \$2,794,500.00 |
| 401.0200 | Hot Mix Asphalt (HMA) Pavement, Mix No. IV at Guardrail Under, Behind Guardrail and Beyond End Terminals | 344 | Tons | \$250.51 | \$86,175.44 | \$281.00 | \$96,664.00 | \$350.00 | \$120,400.00 | \$150.00 | \$51,600.00 |
| 413.0100 | Longitudinal Joint Stabilizer | 78,000 | SF | \$0.44 | \$34,320.00 | \$0.85 | \$66,300.00 | \$0.70 | \$54,600.00 | \$0.35 | \$27,300.00 |
| 414.0100 | Excavation of Weakened Pavement Areas | 1,910 | CY | \$49.50 | \$94,545.00 | \$65.00 | \$124,150.00 | \$120.00 | \$229,200.00 | \$70.00 | \$133,700.00 |
| 415.0100 | Cold Planing | 152,000 | SY | \$2.52 | \$383,040.00 | \$3.00 | \$456,000.00 | \$3.50 | \$532,000.00 | \$1.89 | \$287,280.00 |
| 603.1000 | Cleaning of Existing Culverts | FA | FA | FA | \$100,000.00 | FA | \$100,000.00 | FA | \$100,000.00 | FA | \$100,000.00 |
| 604.1000 | Adjusting Storm Drain Cast Iron Manhole Frame and Cover | 4 | EA | \$1,650.00 | \$6,600.00 | \$1,950.00 | \$7,800.00 | \$1,800.00 | \$7,200.00 | \$1,100.00 | \$4,400.00 |
| 604.2000 | Adjusting Water Valve Cast Iron Manhole Frame and Cover | 15 | EA | \$1,320.00 | \$19,800.00 | \$1,480.00 | \$22,200.00 | \$480.00 | \$7,200.00 | \$1,100.00 | \$16,500.00 |
| 606.1000 | W-Beam Guardrail Type 3 Single Post | 5,528 | LF | LS | \$275,000.00 | LS | \$343,820.00 | LS | \$396,000.00 | LS | \$100,000.00 |
| 606.2000 | Terminal Section Type FLEAT 350 | 16 | EA | LS | \$125,158.00 | LS | \$143,750.00 | LS | \$364,000.00 | LS | \$70,000.00 |
| 606.3000 | Terminal Section Type A Flare | 4 | EA | LS | \$30,800.00 | LS | \$56,325.00 | LS | \$115,000.00 | LS | \$18,000.00 |
| 613.1000 | Adjusting Centerline and Reference Survey Monument | 62 | EA | \$330.00 | \$20,460.00 | \$471.00 | \$29,202.00 | \$580.00 | \$35,960.00 | \$1,500.00 | \$93,000.00 |
| 615.0100 | Centerline Milled Rumble Strip | 26,850 | LF | \$0.87 | \$23,359.50 | \$1.95 | \$52,357.50 | \$2.00 | \$53,700.00 | \$1.71 | \$45,913.50 |
| 615.0300 | Shoulder Milled Rumble Strip | 26,400 | LF | \$0.82 | \$21,648.00 | \$1.90 | \$50,160.00 | \$2.77 | \$73,128.00 | \$2.10 | \$55,440.00 |

TABULATION OF BIDS

| | | | | | | | | | | | |
|---------------------------------|--|--|-------|---------------------------|--------------|------------------|--------------|------------------------------------|--------------|---|--------------|
| PROJECT: | Hana Highway Resurfacing,Hookipa Park to Kaupakalua Road | | | MAUI KUPONO BUILDERS, LLC | | MAUI PAVING, LLC | | GLOBAL SPECIALTY CONTRACTORS, INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| PROJECT NO.: | 36BC-02-17M | | | | | | | | | | |
| NET LENGTH: | 7.34 Miles | | | | | | | | | | |
| ISLAND: DISTRICT: | Maui Makawao | | | | | | | | | | |
| DATE ADVERTISED: BID OPENED: | November 6, 2017 December 14,2017 | | | | | | | | | | |
| COMPLETION TIME: | One Hundred (100) Working Days | ** NOTE: Quantities shown in these columns are for in-house use. | | | | | | | | | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 621.1000 | Enhanced Vehicle Classification Traffic Counting System | 4 | Loop | LS | \$87,053.00 | LS | \$85,650.00 | LS | \$80,000.00 | LS | \$100,000.00 |
| 629.1000 | 4-inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (White) | 73,804 | LF | LS | \$115,000.00 | LS | \$128,020.00 | LS | \$167,000.00 | LS | \$201,900.00 |
| 629.1100 | 4-inch Pavement Striping (Thermoplastic Hot Spray) (Yellow) | 3,972 | LF | LS | \$3,000.00 | LS | \$5,575.00 | LS | \$4,000.00 | LS | \$8,220.00 |
| 629.1200 | 8-inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (White) | 3,730 | LF | LS | \$500.00 | LS | \$8,298.00 | LS | \$600.00 | LS | \$106,560.00 |
| 629.1300 | 12-inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (White) | 365 | LF | LS | \$5,500.00 | LS | \$6,994.00 | LS | \$7,500.00 | LS | \$4,960.00 |
| 629.1400 | Double 4-inch Pavement Striping (Thermoplastic Hot Spray) (Yellow) | 31,599 | LF | LS | \$120,000.00 | LS | \$106,680.00 | LS | \$158,000.00 | LS | \$263,840.00 |
| 629.1500 | Pavement Arrow (Thermoplastic Extrusion) | 4 | EA | LS | \$1,200.00 | LS | \$1,067.00 | LS | \$1,500.00 | LS | \$2,000.00 |
| 629.1600 | Crosswalk Marking (Thermoplastic Extrusion) | 6 | LANE | LS | \$2,000.00 | LS | \$2,371.00 | LS | \$2,600.00 | LS | \$5,600.00 |
| 629.1700 | Yield Pavement Marking (Sharks Teeth Marking) (Thermoplastic Extrusion) | 1 | LANE | LS | \$800.00 | LS | \$237.50 | LS | \$1,000.00 | LS | \$900.00 |
| 629.2010 | Type "A" Pavement Markers | 36 | EA | LS | \$240.00 | LS | \$415.00 | LS | \$854.00 | LS | \$975.00 |
| 629.2020 | Type "C" Pavement Markers | 2,183 | EA | LS | \$17,000.00 | LS | \$14,235.00 | LS | \$22,000.00 | LS | \$28,730.00 |
| 629.2030 | Type "D" Pavement Markers | 1,846 | EA | LS | \$18,000.00 | LS | \$14,235.00 | LS | \$23,500.00 | LS | \$23,790.00 |
| 629.2040 | Type "H" Pavement Markers | 70 | EA | LS | \$500.00 | LS | \$1,067.00 | LS | \$660.00 | LS | \$910.00 |
| 629.2050 | Type "J" Pavement Markers | 500 | EA | LS | \$4,500.00 | LS | \$5,927.00 | LS | \$6,000.00 | LS | \$910.00 |
| 629.2060 | Type "F" Pavement Markers | 15 | EA | LS | \$250.00 | LS | \$297.00 | LS | \$330.00 | LS | \$150.00 |

TABULATION OF BIDS

| | | | | | | | | | | | |
|---|--|---|-------|---------------------------|-------------|------------------|--------------|------------------------------------|--------------|---|--------------|
| PROJECT: | Hana Highway Resurfacing, Hookipa Park to Kaupakalua Road | | | MAUI KUPONO BUILDERS, LLC | | MAUI PAVING, LLC | | GLOBAL SPECIALTY CONTRACTORS, INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| PROJECT NO.: | 36BC-02-17M | | | | | | | | | | |
| NET LENGTH: | 7.34 Miles | | | | | | | | | | |
| ISLAND: | Maui | | | | | | | | | | |
| DISTRICT: | Makawao | | | | | | | | | | |
| DATE ADVERTISED: | November 6, 2017 | ** NOTE: Quantities shown in these columns are for in-house use only. | | | | | | | | | |
| BID OPENED: | December 14, 2017 | | | | | | | | | | |
| COMPLETION TIME: | One Hundred (100) Working Days | | | | | | | | | | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 631.1100 | Construction Sign With Post | LS | LS | LS | \$3,432.00 | LS | \$5,006.00 | LS | \$5,000.00 | LS | \$3,600.00 |
| 631.1200 | Regulatory Sign (10 Sq. Ft. or Less) With Post | 1 | EA | LS | \$748.00 | LS | \$835.00 | LS | \$854.00 | LS | \$250.00 |
| 631.1300 | Warning Sign (10 Sq. Ft. or Less) With Post | 10 | EA | LS | \$748.00 | LS | \$4,407.00 | LS | \$1,800.00 | LS | \$1,000.00 |
| 643.0100 | Maintenance of Existing Landscaped Areas | FA | FA | FA | \$75,000.00 | FA | \$75,000.00 | FA | \$75,000.00 | FA | \$75,000.00 |
| 645.0200 | Traffic control | LS | LS | LS | \$74,096.00 | LS | \$229,550.00 | LS | \$300,000.00 | LS | \$100,000.00 |
| 645.0210 | Additional Police Officers, Additional Traffic Control Devices, And Advertisement | FA | FA | FA | \$30,000.00 | FA | \$30,000.00 | FA | \$30,000.00 | FA | \$30,000.00 |
| 648.0100 | Field-Posted Drawing | LS | LS | LS | \$2,200.00 | LS | \$1,550.00 | LS | \$13,500.00 | LS | \$3,000.00 |
| 696.0100 | Field Office Trailer (Not to Exceed \$32,000.00) | LS | LS | LS | \$28,600.00 | LS | \$25,760.00 | LS | \$32,000.00 | LS | \$32,000.00 |
| 696.1000 | Maintenance of Trailer | FA | FA | FA | \$15,000.00 | FA | \$15,000.00 | FA | \$15,000.00 | FA | \$15,000.00 |
| 699.1000 | Mobilization (Not to exceed 6% of the Sum of All items excluding the bid price of this item) | LS | LS | LS | \$55,550.00 | LS | \$145,245.00 | LS | \$300,000.00 | LS | \$100,000.00 |
| Sum of All Items | | | | * \$4,372,802.94 | | \$5,165,150.00 | | * \$6,943,626.00 | | \$5,536,928.50 | |
| Hawaii Products Preference | | | | \$232,258.00 | | \$239,082.50 | | \$0.00 | | \$0.00 | |
| Apprenticeship Agreement Preference | | | | \$218,640.15 | | \$258,257.50 | | \$347,181.30 | | \$0.00 | |
| Amount for Comparison of Bids | | | | * \$3,921,904.79 | | \$4,667,810.00 | | * \$6,596,444.70 | | \$5,536,928.50 | |
| Project Manager: Ervin Pigao Date: December 15, 2017 | | | | * Corrected Amount | | | | * Corrected Amount | | | |