

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
202.0420	Removal of Guardrail and Post	L.S.	L.S.	L.S.	\$ _____
202.0430	Removal of Concrete Anchor Block	L.S.	L.S.	L.S.	\$ _____
203.0100	Roadway Excavation	1,540	C.Y.	\$ _____	\$ _____
209.1000	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$25,000.00
312.0100	Hot Mix Glassphalt Base Course	1,100	Ton	\$ _____	\$ _____
401.0400	Hot Mix Asphalt (HMA) Pavement, Mix No. IV	10,095	Ton	\$ _____	\$ _____
414.0100	Excavation of Weakened Pavement Areas	345	C.Y.	\$ _____	\$ _____
603.0300	Cleaning of Existing Culverts	F.A.	F.A.	F.A.	\$30,000.00
606.0200	Guardrail, Strong Post W-Beam	L.S.	L.S.	L.S.	\$ _____
606.0700	Terminal Section Type "G"	L.S.	L.S.	L.S.	\$ _____
606.0710	Terminal Section Type FLEAT - 350	L.S.	L.S.	L.S.	\$ _____
606.0720	Terminal Section Type ET-2000	L.S.	L.S.	L.S.	\$ _____

37CDE-01-07M

4/15/09

P-13

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
606.0400	Reset Guardrail Post	L.S.	L.S.	L.S.	\$ _____
614.0100	Adjusting Street Survey Monuments	1	Each	\$ _____	\$ _____
622.4550	Adjusting Telephone Manhole Frame and Cover	L.S.	L.S.	L.S.	\$ _____
623.5001	Traffic Signal System	L.S.	L.S.	L.S.	\$ _____
626.4550	Adjusting Water Standard Valve Box	L.S.	L.S.	L.S.	\$ _____
626.4560	Adjusting Water Manhole Frame and Cover	L.S.	L.S.	L.S.	\$ _____
629.1010	4-Inch Pavement Striping (Thermoplastic Extrusion - White)	L.S.	L.S.	L.S.	\$ _____
629.1012	8 - Inch Pavement Striping (Thermoplastic Extrusion - White)	L.S.	L.S.	L.S.	\$ _____
629.1014	12-Inch Pavement Striping (Thermoplastic Extrusion- White)	L.S.	L.S.	L.S.	\$ _____
629.1016	Double 4 - Inch Pavement Striping (Thermoplastic Extrusion-Yellow)	L.S.	L.S.	L.S.	\$ _____
629.1018	Crosswalk Marking (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____

37CDE-01-07M

4/15/09

P-14

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.1040	Pavement Words (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2020	Type "C" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2030	Type "D" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2040	Type "J" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
630.0200	Panel for Destination Sign	L.S.	L.S.	L.S.	\$ _____
630.6100	Type "A" Route Marker Assembly With Post	L.S.	L.S.	L.S.	\$ _____
630.6150	Type "A" Route Marker Assembly Without Post	L.S.	L.S.	L.S.	\$ _____
630.6200	Type "B" Route Marker Assembly With Post	L.S.	L.S.	L.S.	\$ _____
630.6300	Street Name Sign	L.S.	L.S.	L.S.	\$ _____
630.8000	4.00 lbs/lf Flanged Channel Post for Destination Sign	L.S.	L.S.	L.S.	\$ _____
630.8050	Breakaway Steel Post W6 x x12 and Foundation for Ground Mounted Destination Sign	L.S.	L.S.	L.S.	\$ _____
631.3000	Regulatory Sign (10 Sq. Ft. or Less) With Post	L.S.	L.S.	L.S.	\$ _____
631.3100	Regulatory Sign (10 Sq. Ft. or Less) Without Post	L.S.	L.S.	L.S.	\$ _____

37CDE-01-07M

4/15/09

P-15

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
631.3200	Regulatory Sign (More Than 10 Sq. Ft.) With Post	L.S.	L.S.	L.S.	\$ _____
631.3300	Regulatory Sign (More Than 10 Sq. Ft.) Without Post	L.S.	L.S.	L.S.	\$ _____
631.3400	Warning Sign (10 Sq. Ft. or Less) With Post	L.S.	L.S.	L.S.	\$ _____
631.3500	Warning Sign (10 Sq. Ft. or Less) Without Post	L.S.	L.S.	L.S.	\$ _____
631.4100	Advance Street Name Sign	L.S.	L.S.	L.S.	\$ _____
631.5100	Relocation of Existing Kula Hospital Sign	L.S.	L.S.	L.S.	\$ _____
632.4100	Reflector Marker (RM-1) White with Post	L.S.	L.S.	L.S.	\$ _____
632.4200	Reflector Marker (RM-2) White with Post	L.S.	L.S.	L.S.	\$ _____
632.4300	Reflector Marker (RM-3) with Post	L.S.	L.S.	L.S.	\$ _____
632.4400	Reflector Marker (RM-4) with Post	L.S.	L.S.	L.S.	\$ _____
632.4500	Reflector Marker (RM-5)	L.S.	L.S.	L.S.	\$ _____
632.7610	Mile Post Marker And Supplemental Route Number Plate (Bi-Directional With Post)	L.S.	L.S.	L.S.	\$ _____

37CDE-01-07M

4/15/09

P-16

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
632.7700	Mile Post Marker And Supplemental Route Number Plate (Bi-Directional Without Post)	L.S.	L.S.	L.S.	\$ _____
632.8100	Type II Object Marker with Post	L.S.	L.S.	L.S.	\$ _____
632.8200	Type II Object Marker Without Post	L.S.	L.S.	L.S.	\$ _____
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$15,000.00
645.0100	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$25,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ _____
694.1000	Archaeological Work	F.A.	F.A.	F.A.	\$25,000.00
696.1000	Field Office Trailer (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	\$ _____
696.2000	Maintenance of Trailers	F.A.	F.A.	F.A.	\$10,000.00
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____
Sum of All Items					\$ _____
NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

37CDE-01-07M

4/15/09

P-17

1 **PROPOSAL SCHEDULE**

2
3 The bidder is directed to Subsection 105.16 – Subcontracts.
4

5 The bidder's attention is directed to Sections 696 - Field Office and
6 Project Site Laboratory and 699 - Mobilization for the limitation of the amount
7 bidders are allowed to bid.
8

9 If the bid price for any proposal item having a maximum allowable bid
10 indicated therefore in any of the contract documents is in excess of such a
11 maximum amount, the bid price for such proposal item shall be adjusted to
12 reflect the limitation thereon. The comparison of bids to determine the
13 successful bidder and the amount of contract to be awarded shall be determined
14 after such adjustments are made, and such adjustments shall be binding upon
15 the bidder.
16

17 The bidder is directed to Section 717 – Cullet and Cullet-Made Materials
18 regarding recycling of waste glass.
19
20