

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION**

**ADDENDUM NO. 1**

**FOR**

**HANA HIGHWAY IMPROVEMENTS  
PHASE 2B  
HUELO TO HANA**

**PROJECT NO. 360AB-01-16**

**ISLAND OF MAUI**

**FY 2016**

Amend the bid documents as follows:

**A. NOTICE TO BIDDERS**

Prospective bidders are hereby notified that the receiving of sealed bids, scheduled for 2:00 p.m., Hawaii Standard Time (HST), MARCH 16, 2017 at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813, & Office of the District Engineer – MAUI, 650 Palapala Drive Kahului, Hawaii 96732 is HEREBY POSTPONED INDEFINITELY.

Attached for your information:

**A. PRE-BID MEETING**

Attached are the meeting minutes and attendance list from the February 22, 2017, non-mandatory pre-bid meeting.

Please acknowledge receipt of this Addendum No.1 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.

  
FORD N. FUCHIGAMI  
Director of Transportation

## **PRE-BID MEETING MINUTES MEMO**

**SUBJECT:** HANA HIGHWAY IMPROVEMENTS, PHASE 2B,  
HUELO TO HANA  
PROJECT NO. 360AB-01-09

**PERSONS PRESENT:** See attached attendance list

**MEETING DATE:** Begin 0900 am February 22, 2017  
Ended 0917 am

**MEETING LOCATION:** Maui District Conference Room

### **INFORMATION ITEMS:**

1. Contractor asked about the bid item regarding field office trailer.  
Response: There is no location for an office trailer.
2. Contractor asked if a full geotechnical report can be provided. They pointed out that only borings are included in the bid docs.  
Response: Contact Maui District office for a copy of the Geotechnical report.
3. Contractor asked about a water source in the area.  
Response: The Keanae Baseyard can be used but contractor to secure their own method of drawing water.
4. Contractor asked when is the last day to submit Questions?  
Response: DOT will allow questions till March 1<sup>st</sup>. After that, no questions will be answered.
5. Contractor asked when the proposed NTP will be.  
Response: DOT said typically 180 days after award.
6. Contractor asked where the temporary barrier rails be dropped off after project.  
Response: DOT instructed to drop off rails at either the Keanae or Kahului Baseyard.
7. Contractor asked for a contact email address.  
Response: DOT provided Alan Matsuda's email, [alan.m.matsuda@hawaii.gov](mailto:alan.m.matsuda@hawaii.gov).
8. Contractor asked whether temporary traffic signals (as stated in the specs) or police officers (as stated in the plans) were to be used.  
Response: DOT will allow either option.

9. Contractor asked if a they can run one lane permanent throughout the project duration.  
Response: DOT informed that they have allowed it for past projects in the area and will allow it here, subject to approval.
10. Contractor questioned about test panels for shotcrete. Explained that specs call for 3 reinforced panels and 3 unreinforced panels but also a test panel for sculpting. Can 1 of the 6 test panels be considered the sculpting test panel, so 6 panels total or 7?  
Response: No, 7 panels are required.
11. Contractor asked about working hours.  
Response: Work hours will be typical, 7:00-3:30. If permanent lane closure allowed, work hours will be discussed with State.

## ATTENDANCE LIST – PRE-BID MEETING

HANA HIGHWAY IMPROVEMENTS, PHASWE 2B  
HUELO TO HANA  
PROJECT NO. 360AB-01-09

MAUI DISTRICT COFERENCE ROOM  
FEBRUARY 22, 2017, 0900 AM

Donald Smith, *HWY M*  
Ervin Pigao, *HWY M*  
Alan Matsuda, *HWY M*  
Richard Halle, *Hawaiian Dredging Construction*  
Mike Nakashima, *Hawaiian Dredging Construction*  
Chris Swetz, *Kiewit Infrastructure West*  
Marc Simmons, *Kiewit Infrastructure West*  
Brendan Harkins, *CJA – HDCC JV*  
Emil Soria, *CJA – HDCC JV*  
Richard Aoki, *CJA HDCC JV*  
Cory Uchima, *SSFM*  
Brooks Aoki, *SSFM*

[Donald.I.smith@hawaii.gov](mailto:Donald.I.smith@hawaii.gov)  
[ervinanthony.r.pigao@hawaii.gov](mailto:ervinanthony.r.pigao@hawaii.gov)  
[alan.m.matsuda@hawaii.gov](mailto:alan.m.matsuda@hawaii.gov)  
[rhalle@hdcc.com](mailto:rhalle@hdcc.com)  
[mnakashima@hdcc.com](mailto:mnakashima@hdcc.com)  
[Christopher.Swetz@Kiewit.com](mailto:Christopher.Swetz@Kiewit.com)  
[Marc.Simmons@Kiewit.com](mailto:Marc.Simmons@Kiewit.com)  
[bharkins@condon-Johnsons.com](mailto:bharkins@condon-Johnsons.com)  
[esoria@hdcc.com](mailto:esoria@hdcc.com)  
[raoki@hdcc.com](mailto:raoki@hdcc.com)  
[cuchima@SSFM.com](mailto:cuchima@SSFM.com)  
[baoki@ssfm.com](mailto:baoki@ssfm.com)