

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 1

FOR

HANA HIGHWAY RESURFACING
KAPULA BRIDGE TO KAHALAOWAKA BRIDGE

PROJECT NO. 360B-01-08M

DISTRICT OF HANA

ISLAND OF MAUI

FY 2008

Amend the bid documents as follows:

A. PRE-BID MEETING

1. Sign-in sheet
2. Agenda
3. Meeting minutes

Please acknowledge receipt of this Addendum No.1 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.

for Francis Paul Keono
BRENNON T. MORIOKA
Interim Director of Transportation

SIGN IN SHEET – PRE-BID MEETING

January 16, 2008, @9:00 A.M.
MAUI DISTRICT OFFICE

HANA HIGHWAY RESURFACING, KAPAUOLA BRIDGE
TO KAHALAOWAKA BRIDGE
PROJECT NO.360B-01-08M

NAME	COMPANY	PH. NO./FAX	E-MAIL
1. Crisanto Ragasa	DOT	873-3553/873-3544	crisanto.ragasa@hawaaii.gov
2. Paul Chung	DOT	-do-	paul.chung@hawaii.gov
3. Ron Aroyan	Maui Paving	877-2755/877-0438	raroyan@gracepacificcorp.com

AGENDA
Pre-bid Meeting
For

HANA HIGHWAY RESURFACING, KAPAUULA BRIDGE
TO KAHALAOWAKA BRIDGE
PROJECT NO.360B-01-08M

Location: Maui District Office Conference Room

Date: January 16, 2008 @ 9:00 A.M.

A. Introduction

1. Purpose
2. Attendees

B. Project Scope and Special Conditions

C. Questions

D. Adjourn

PRE-BID MEETING MINUTES

HANA HIGHWAY RESURFACING, KAPAUULA BRIDGE
TO KAHALAOWAKA BRIDGE
PROJECT NO.360B-01-08M

Meeting started at 9:15 a.m.

A brief overview of the project's scope of work and project limits was discussed. The contractor did not have any comments or concerns.

Meeting adjourned at 9:25 a.m.