

TABULATION OF BIDS

PPROJECT:	Kaaiea Stream Bridge Emergency Scour Repairs Route 360, Milepost 8.6	GLOBAL SPECIALTY CONTRACTORS, INC.								STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS	
PROJECT NO.:	ER-24(007)										
NET LENGTH: ISLAND: DISTRICT:	0.010 Miles Maui Makawao										
DATE ADVERTISED: BID OPENED:	February 15, 2023 March 23, 2023										
COMPLETION DATE:	Ninety One (91) Calendar Days	** NOTE: Quantities shown in these columns are for in-house use.									
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMF	LS	LS	LS	\$185,000.00					LS	\$75,000.00
209.2000	Additional Water Pollution, Dust, and Erosion Contro	FA	FA	FA	\$25,000.00					FA	\$25,000.00
555.0100	Concrete Fabric Bags	LS	LS	LS	\$197,994.00					LS	\$50,000.00
645.0100	Traffic Control	LS	LS	LS	\$30,000.00					LS	\$70,000.00
649.0100	Pressure Grout	40	CY	\$7,250.00	\$290,000.00					\$2,500.00	\$100,000.00
699.0100	Mobilization (Not to exceed 6% of the Sum of All Items excluding bid price of this item)	LS	LS	LS	\$42,000.00					LS	\$19,200.00
	A. Sum of All Items					\$769,994.00					\$339,200.00
	B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A)					\$0.00					\$0.00
	C. Amount for Comparison of Bids (A + B)					\$769,994.00					\$339,200.00
<p>I certify that this is a true and correct tabulation of bids for this project.</p> <p><i>Larry D. Hall</i> Mar 30, 2023</p> <p>Larry D. Hall, Project Manager Date</p>											

* - Math Error (Corrected)
* - Difference related to rounding

Sheet No. 1 of 1 Sheets