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SECTION 01700 – MOBILIZATION AND DEMOBILIZATION  
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. The General Provisions of the contract, including the General Provisions 
for Construction Projects (2016), Special Provisions and General 
Requirements of the Specifications, apply to the work specified in this 
section. 

 
1.02 GENERAL REQUIREMENTS 
 

A. Section 699 of "Hawaii Standard Specifications for Road and Bridge 
Construction, 2005”, are hereby incorporated into and made a part of these 
specifications by reference unless otherwise modified hereinafter. 

 
1.03 MOBILIZATION 
 

A. The Contractor shall mobilize and transport his construction plant and 
equipment including materials and supplies for operation to the site of 
work, construct temporary buildings and facilities as necessary, and 
assemble the equipment at the site as soon as possible after receipt of 
Notice to Proceed, subject to the provisions of the General Provisions. 

 
1.04 DEMOBILIZATION 
 

A. The Contractor shall demobilize and transport his construction plant and 
equipment including materials, supplies and temporary buildings off the 
site as soon as possible after construction is completed.  Demobilization 
shall include all cleanup required under this contract and as directed by the 
Engineer.  Demobilization and final cleanup shall be completed prior to 
final acceptance. 

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION (Not Used) 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 METHOD OF MEASUREMENT 
 

A. Mobilization shall not be measured for payment.  The maximum bid 
allowed for "Mobilization" is an amount not to exceed six (6) percent of 
the sum of all items (excluding this item and all Allowances).  If the 
proposal submitted by the bidder indicates an amount in excess of the 
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allowable maximum, the indicated amount or amounts shall be reduced to 
the allowable maximum; the "Sum of All Items," in the proposal schedule 
shall be adjusted to reflect any such reduction.  For the purposes of 
comparing bids and determining the contract price to be inserted in the 
contract awarded to the bidder, if any is so awarded, the "Sum of All 
Items" adjusted in accordance with the foregoing shall be used and the 
bidder's proposal shall be deemed to have been submitted for the amounts 
as reduced and adjusted in accordance herewith." 

 
B. Demobilization will not be measured for payment.  A separate line item 

called “Demobilization” will be added to the Contractor’s Schedule of 
Values after the contract has been awarded.  The total amount for this item 
shall be 2.5% of the Contractor’s total bid amount and will be deducted 
from other line items in the schedule of values as negotiated between the 
Contractor and the State.  THE CONTRACTOR SHALL NOT 
MODIFY THE PROPOSAL SCHEDULE BY ADDING A 
“DEMOBILIZATION” BID ITEM TO THE PROPOSAL 
SCHEDULE. 

 
4.02 BASIS OF PAYMENT 
 

A. Mobilization will be paid for at the contract lump sum price under 
Mobilization.  Partial payment will be made as follows: 
 
 1. When 2 1/2 percent of the original contract amount is earned, 50 

percent of the bid amount will be paid. 
 
 2. When 5 percent of the original contract amount is earned, 75 percent 

of the bid amount will be paid. 
 
 3. When 10 percent of the original contract amount is earned, 100 

percent of the bid amount will be paid. 
 
 Nothing herein shall be construed to limit or preclude partial 

payments otherwise provided by the contract. 
 

B. Partial payment will not be paid for Demobilization.  Full payment will be 
made on the Contractor’s final payment request. This will occur after the 
Contractor has fulfilled all of the requirements of the Contract bid 
documents to the satisfaction of the State and issuance of the Final 
Acceptance letter to the Contractor by the State.   

 
END OF SECTION 




