

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HARBORS**

**ADDENDUM NO. 1**

**TO**

**PLANS AND SPECIFICATIONS**

**FOR**

**SUBSTRUCTURE AND FENDER REPAIRS AT PIERS 13-14  
HONOLULU HARBOR, OAHU, HAWAII**

**JOB H.C. 10826**

**May 17, 2023**

This Addendum shall make the following amendments to the Bid Documents:

- I. PRE-BID MINUTES – The Pre-Bid Meeting Minutes are attached for your information.

Kindly acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided therefore on page P-4 of the PROPOSAL.



---

DREANALEE K. KALILI  
Deputy Director  
Department of Transportation, Harbors

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HARBORS**

**PRE-BID MEETING MINUTES**

**DATE:** May 15, 2023

**TIME:** 10:00 a.m. Hawaii Standard Time (HST)

**LOCATION:** Tele-Conference

**PROJECT:** Substructure and Fender Repairs at Piers 13-14, Honolulu Harbor, Oahu,  
Hawaii - Job H.C. 10826

**ATTENDANCE:**

Name:	Company/Organization:	Email:
Gregg Hirokawa	Department of Transportation, Harbors	gregg.hirokawa@hawaii.gov
Grant Okunaga	MKE Associates LLC	grant@mkellc.com
Noe Lum	MKE Associates LLC	noe@mkellc.com
Ryan Arfman	Sea Engineering	rarfman@seaengineering.com
Russell Luke	Sea Engineering	rluke@seaengineering.com

**I. INTRODUCTION**

Attendees introduced themselves (name and company).

**II. IMPORTANT ITEMS**

1. This meeting is to clarify general questions only. If there is a conflict between what was stated in this meeting and the bid documents, the bid documents shall govern. Any significant changes will be issued through an addendum. A copy of the meeting minutes will be issued to all attendees.
2. Deadline for questions is 9:00 a.m. HST on May 24, 2023. Questions and responses will be published on May 26, 2023.

All questions must be submitted via HiePRO.

3. Proposals due on June 7, 2023, at 2:00 p.m. HST.
4. The scope of work consists of repairing spalls and delaminations on the underside of the pier and repairing the fender system at Piers 13-14 at Honolulu Harbor, Oahu, Hawaii.
5. The estimated cost is \$2,000,000 to \$3,000,000.
6. Key Information
  - a. Bidders must possess a valid State of Hawaii General Engineering Contractor's "A" license at the time of bidding.
  - b. Completion time is 500 calendar days.

### **III. GENERAL DISCUSSION**

1. Question: Will the project be phased?

Response: Yes, the project will be phased with phasing to be determined at the pre-construction meeting.

2. Question: Will shoring be required to accommodate traffic load over the pier while repairs are being performed?

Response: No. No traffic will be allowed over the pier areas where work is being performed.

3. Question: Are there full slab replacement repairs?

Response: Full slab replacement is not currently anticipated but can be addressed during construction if required.