

TABULATION OF BIDS

| | | | | | | | | | |
|---|--|-----------------------|-----------|-------------------------|----------------|--------------------------|----------------|---|----------------|
| PROJECT: Slope Maintenance for Erosion Control At Various Sites on Oahu, Phase 2 PROJECT NO.: HWY-O-04-07M Net Length of Project: 0.73 Miles ISLAND: Oahu DISTRICT: Wahiawa and Koolaupoko DATE ADVERTISED: Internet Posting - June 07, 2007 BIDS OPENED: June 29, 2007 COMPLETION TIME: One-hundred and Eighty (180) Working Days | | | | PROMETHEUS CONSTRUCTION | | CONTECH ENGINEERING INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| Site #1 | | | | | | | | | |
| 209.1000 | Installation, Maintenance, Monitoring & Removal of BMP | L.S. | L.S. | L.S. | \$25,000.00 | L.S. | \$13,628.00 | L.S. | \$12,320.00 |
| 209.5000 | Additional Water Pollution, Dust and Erosion Control | F.A. | F.A. | F.A. | \$10,000.00 | F.A. | \$10,000.00 | F.A. | \$10,000.00 |
| 645.1000 | Traffic Control | L.S. | L.S. | L.S. | \$40,000.00 | L.S. | \$157,305.00 | L.S. | \$252,000.00 |
| 645.2000 | Additional Police Officers, Additional Traffic Control Devices and Advertisement | F.A. | F.A. | F.A. | \$10,000.00 | F.A. | \$10,000.00 | F.A. | \$10,000.00 |
| 672.0100 | Anchored Wire Mesh System | L.S. | L.S. | L.S. | \$1,300,000.00 | L.S. | \$1,658,090.00 | L.S. | \$1,076,000.00 |
| 699.1000 | Mobilization (Not to Exceed 10% of the Sum of All Items (Site #1) Excluding the Bid Price of this Item and Force Account Items) | L.S. | L.S. | L.S. | \$100,000.00 | L.S. | \$145,116.00 | L.S. | \$134,032.00 |
| | SUM OF ALL ITEMS (Site #1) | | | | \$1,485,000.00 | | \$1,994,139.00 | | \$1,494,352.00 |
| | AMOUNT FOR COMPARISON OF BIDS | | | | \$1,485,000.00 | | \$1,994,139.00 | | \$1,494,352.00 |
| | Project Manager: Steven Ege Date: November 02, 2007 | | | | | | | | |

[illegible]

TABULATION OF BIDS

| | | | | | | | | | |
|---|---|-----------------------|-----------|-------------------------|-------------|--------------------------|--------------------|---|--------------|
| PROJECT: Slope Maintenance for Erosion Control At Various Sites on Oahu, Phase 2 PROJECT NO.: HWY-O-04-07M Net Length of Project: 0.73 Miles ISLAND: Oahu DISTRICT: Wahiawa and Koolaupoko DATE ADVERTISED: Internet Posting - June 07, 2007 BIDS OPENED: June 29, 2007 COMPLETION TIME: One-hundred and Eighty (180) Working Days | | | | PROMETHEUS CONSTRUCTION | | CONTECH ENGINEERING INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| Site #3 | | | | | | | | | |
| 209.1000 | Installation, Maintenance, Monitoring & Removal of BMP | L.S. | L.S. | L.S. | \$10,000.00 | L.S. | \$14,244.00 | L.S. | \$21,200.00 |
| 209.5000 | Additional Water Pollution, Dust and Erosion Control | F.A. | F.A. | F.A. | \$10,000.00 | F.A. | \$10,000.00 | F.A. | \$10,000.00 |
| 645.1000 | Traffic Control | L.S. | L.S. | L.S. | \$22,000.00 | L.S. | \$7,590.00 | L.S. | \$62,000.00 |
| 645.2000 | Additional Police Officers, Additional Traffic Control Devices and Advertisement | F.A. | F.A. | F.A. | \$10,000.00 | F.A. | \$10,000.00 | F.A. | \$10,000.00 |
| 660.1000 | Hydraulic Blanket Mixture | S.Y. | S.Y. | \$13.60 | \$36,040.00 | \$17.00 | \$45,050.00 | \$10.00 | \$26,500.00 |
| 699.1000 | Mobilization (Not to Exceed 10% of the Sum of All Items (Site #3) Excluding the Bid Price of this Item and Force Account Items) | L.S. | L.S. | L.S. | \$6,000.00 | L.S. | * \$6,688.00 | L.S. | \$10,970.00 |
| | SUM OF ALL ITEMS (Site #3) | | | | \$94,040.00 | | \$93,572.00 | | \$140,670.00 |
| | AMOUNT FOR COMPARISON OF BIDS | | | | \$94,040.00 | | * \$93,572.00 | | \$140,670.00 |
| | | | | | | | * corrected amount | | |
| | Project Manager: Steven Ege Date: November 02, 2007 | | | | | | | | |

TABULATION OF BIDS

| PROJECT: Slope Maintenance for Erosion Control At Various Sites on Oahu, Phase 2 PROJECT NO.: HWY-O-04-07M Net Length of Project: 0.73 Miles ISLAND: Oahu DISTRICT: Wahiawa and Koolaupoko DATE ADVERTISED: Internet Posting - June 07, 2007 BIDS OPENED: June 29, 2007 COMPLETION TIME: One-hundred and Eighty (180) Working Days | | | | PROMETHEUS CONSTRUCTION | | CONTECH ENGINEERING INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|---|-----------------------|-----------|----------------------------|-------------|-----------------------------|-------------|---|--------------|
| ** NOTE: Quantities shown in this column are for in- house use only. | | | | | | | | | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| Site #4 | | | | | | | | | |
| 209.1000 | Installation, Maintenance, Monitoring & Removal of BMP | L.S. | L.S. | L.S. | \$10,000.00 | L.S. | \$6,012.00 | L.S. | \$13,280.00 |
| 209.5000 | Additional Water Pollution, Dust and Erosion Control | F.A. | F.A. | F.A. | \$10,000.00 | F.A. | \$10,000.00 | F.A. | \$10,000.00 |
| 645.1000 | Traffic Control | L.S. | L.S. | L.S. | \$26,000.00 | L.S. | \$6,000.00 | L.S. | \$62,000.00 |
| 645.2000 | Additional Police Officers, Additional Traffic Control Devices and Advertisement | F.A. | F.A. | F.A. | \$10,000.00 | F.A. | \$10,000.00 | F.A. | \$10,000.00 |
| 660.1000 | Hydraulic Blanket Mixture | S.Y. | S.Y. | \$19.00 | \$31,540.00 | \$22.00 | \$36,520.00 | \$10.00 | \$16,600.00 |
| 699.1000 | Mobilization (Not to Exceed 10% of the Sum of All Items (Site #4) Excluding the Bid Price of this Item and Force Account Items) | L.S. | L.S. | L.S. | \$6,000.00 | L.S. | \$4,080.00 | L.S. | \$9,188.00 |
| | SUM OF ALL ITEMS (Site #4) | | | | \$93,540.00 | | \$72,612.00 | | \$121,068.00 |
| | AMOUNT FOR COMPARISON OF BIDS | | | | \$93,540.00 | | \$72,612.00 | | \$121,068.00 |
| | Project Manager: Steven Ege Date: November 02, 2007 | | | | | | | | |

TABULATION OF BIDS

| | | | | | | | | | |
|--|---|-----------------------|-----------|-------------------------|-------------|--------------------------|-------------|---|--------------|
| PROJECT: Slope Maintenance for Erosion Control At Various Sites on Oahu, Phase 2 | | | | | | | | | |
| PROJECT NO.: HWY-O-04-07M Net Length of Project: 0.73 Miles | | | | | | | | | |
| ISLAND: Oahu DISTRICT: Wahiawa and Koolaupoko | | | | PROMETHEUS CONSTRUCTION | | CONTECH ENGINEERING INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| DATE ADVERTISED: Internet Posting - June 07, 2007 | | | | | | | | | |
| BIDS OPENED: June 29, 2007 | | | | | | | | | |
| COMPLETION TIME: One-hundred and Eighty (180) Working Days | | | | | | | | | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| Site #5 | | | | | | | | | |
| 209.1000 | Installation, Maintenance, Monitoring & Removal of BMP | L.S. | L.S. | L.S. | \$10,000.00 | L.S. | \$4,390.00 | L.S. | \$16,400.00 |
| 209.5000 | Additional Water Pollution, Dust and Erosion Control | F.A. | F.A. | F.A. | \$10,000.00 | F.A. | \$10,000.00 | F.A. | \$10,000.00 |
| 645.1000 | Traffic Control | L.S. | L.S. | L.S. | \$10,000.00 | L.S. | \$7,585.00 | L.S. | \$62,000.00 |
| 645.2000 | Additional Police Officers, Additional Traffic Control Devices and Advertisement | F.A. | F.A. | F.A. | \$15,000.00 | F.A. | \$15,000.00 | F.A. | \$15,000.00 |
| 660.1000 | Hydraulic Blanket Mixture | S.Y. | S.Y. | \$16.00 | \$32,800.00 | \$19.50 | \$39,975.00 | \$10.00 | \$20,500.00 |
| 699.1000 | Mobilization (Not to Exceed 10% of the Sum of All Items (Site #5) Excluding the Bid Price of this Item and Force Account Items) | L.S. | L.S. | L.S. | \$5,000.00 | L.S. | \$4,075.00 | L.S. | \$9,890.00 |
| | SUM OF ALL ITEMS (Site #5) | | | | \$82,800.00 | | \$81,025.00 | | \$133,790.00 |
| | AMOUNT FOR COMPARISON OF BIDS | | | | \$82,800.00 | | \$81,025.00 | | \$133,790.00 |
| | Project Manager: Steven Ege Date: November 02, 2007 | | | | | | | | |

TABULATION OF BIDS

| | | | | | | | | | |
|--|--|--|--|----------------------------|--|-----------------------------|--|---|--|
| PROJECT: Slope Maintenance for Erosion Control At Various Sites on Oahu, Phase 2 | | | | | | | | | |
| PROJECT NO.: HWY-O-04-07M Net Length of Project: 0.73 Miles | | | | | | | | | |
| ISLAND: Oahu DISTRICT: Wahiawa and Koolaupoko | | | | PROMETHEUS CONSTRUCTION | | CONTECH ENGINEERING INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| DATE ADVERTISED: Internet Posting - June 07, 2007 | | | | | | | | | |
| BIDS OPENED: June 29, 2007 | | | | | | | | | |
| COMPLETION TIME: One-hundred and Eighty (180) Working Days | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

TABULATION OF BIDS

| | | | | | | | | | |
|--|--|--|-----------|----------------------------|-------------|-----------------------------|-------------|---|--------------|
| PROJECT: Slope Maintenance for Erosion Control At Various Sites on Oahu, Phase 2 | | | | PROMETHEUS CONSTRUCTION | | CONTECH ENGINEERING INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
| PROJECT NO.: HWY-O-04-07M Net Length of Project: 0.73 Miles | | | | | | | | | |
| ISLAND: Oahu DISTRICT: Wahiawa and Koolaupoko | | ** NOTE: Quantities shown in this column are for in- house use only. | | | | | | | |
| DATE ADVERTISED: Internet Posting - June 07, 2007 | | | | | | | | | |
| BIDS OPENED: June 29, 2007 | | | | | | | | | |
| COMPLETION TIME: One-hundred and Eighty (180) Working Days | | | | | | | | | |
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| Site #7 | | | | | | | | | |
| 209.1000 | Installation, Maintenance, Monitoring & Removal of BMP | L.S. | L.S. | L.S. | \$10,000.00 | L.S. | \$4,040.00 | L.S. | \$4,160.00 |
| 209.5000 | Additional Water Pollution, Dust and Erosion Control | F.A. | F.A. | F.A. | \$10,000.00 | F.A. | \$10,000.00 | F.A. | \$10,000.00 |
| 645.1000 | Traffic Control | L.S. | L.S. | L.S. | \$15,000.00 | L.S. | \$9,830.00 | L.S. | \$62,000.00 |
| 645.2000 | Additional Police Officers, Additional Traffic Control Devices and Advertisement | F.A. | F.A. | F.A. | \$15,000.00 | F.A. | \$15,000.00 | F.A. | \$15,000.00 |
| 660.1000 | Hydraulic Blanket Mixture | S.Y. | S.Y. | \$46.00 | \$23,920.00 | \$79.00 | \$41,080.00 | \$10.00 | \$5,200.00 |
| 699.1000 | Mobilization (Not to Exceed 10% of the Sum of All Items (Site #7) Excluding the Bid Price of this Item and Force Account Items) | L.S. | L.S. | L.S. | \$4,000.00 | L.S. | \$4,076.00 | L.S. | \$7,136.00 |
| | SUM OF ALL ITEMS (Site #7) | | | | \$77,920.00 | | \$84,026.00 | | \$103,496.00 |
| | AMOUNT FOR COMPARISON OF BIDS | | | | \$77,920.00 | | \$84,026.00 | | \$103,496.00 |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

TABULATION OF BIDS

| PROJECT: Slope Maintenance for Erosion Control At Various Sites on Oahu, Phase 2 PROJECT NO.: HWY-O-04-07M Net Length of Project: 0.73 Miles ISLAND: Oahu DISTRICT: Wahiawa and Koolaupoko DATE ADVERTISED: Internet Posting - June 07, 2007 BIDS OPENED: June 29, 2007 COMPLETION TIME: One-hundred and Eighty (180) Working Days | | | | PROMETHEUS CONSTRUCTION | | CONTECH ENGINEERING INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|---|-----------------------|-----------|----------------------------|-------------|-----------------------------|--------------------|---|--------------|
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| Site #8 | | | | | | | | | |
| 209.1000 | Installation, Maintenance, Monitoring & Removal of BMP | L.S. | L.S. | L.S. | \$10,000.00 | L.S. | \$7,200.00 | L.S. | \$12,080.00 |
| 209.5000 | Additional Water Pollution, Dust and Erosion Control | F.A. | F.A. | F.A. | \$10,000.00 | F.A. | \$10,000.00 | F.A. | \$10,000.00 |
| 645.1000 | Traffic Control | L.S. | L.S. | L.S. | \$12,000.00 | L.S. | \$12,360.00 | L.S. | \$62,000.00 |
| 645.2000 | Additional Police Officers, Additional Traffic Control Devices and Advertisement | F.A. | F.A. | F.A. | \$15,000.00 | F.A. | \$15,000.00 | F.A. | \$15,000.00 |
| 660.1000 | Hydraulic Blanket Mixture | S.Y. | S.Y. | \$20.00 | \$30,200.00 | | \$30,200.00 | \$10.00 | \$15,100.00 |
| 699.1000 | Mobilization (Not to Exceed 10% of the Sum of All Items (Site #8) Excluding the Bid Price of this Item and Force Account Items) | L.S. | L.S. | L.S. | \$4,000.00 | L.S. | * \$4,976.00 | L.S. | \$8,918.00 |
| | SUM OF ALL ITEMS (Site #8) | | | | \$81,200.00 | | * \$79,736.00 | | \$123,098.00 |
| | AMOUNT FOR COMPARISON OF BIDS | | | | \$81,200.00 | | * \$79,736.00 | | \$123,098.00 |
| | | | | | | | * corrected amount | | |
| | Project Manager: Steven Ege Date: November 02, 2007 | | | | | | | | |

TABULATION OF BIDS

| PROJECT: Slope Maintenance for Erosion Control At Various Sites on Oahu, Phase 2 PROJECT NO.: HWY-O-04-07M Net Length of Project: 0.73 Miles ISLAND: Oahu DISTRICT: Wahiawa and Koolaupoko DATE ADVERTISED: Internet Posting - June 07, 2007 BIDS OPENED: June 29, 2007 COMPLETION TIME: One-hundred and Eighty (180) Working Days | | | | PROMETHEUS CONSTRUCTION | | CONTECH ENGINEERING INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|--|-----------------------|-----------|----------------------------|----------------|-----------------------------|--------------------|---|----------------|
| ITEM NO. | ITEM | **APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| | SUM OF ALL ITEMS (Sites #1 through #8) | | | | \$2,083,670.00 | | * \$2,564,027.00 | | \$2,382,816.00 |
| | Hawaii Products Preference | | | | (\$2,250.00) | | \$0.00 | | \$0.00 |
| | AMOUNT FOR COMPARISON OF BIDS | | | | \$2,081,420.00 | | * \$2,564,027.00 | | \$2,382,816.00 |
| | | | | | | | * corrected amount | | |
| | Project Manager: Steven Ege | | | | | | | | |
| | Date: November 02, 2007 | | | | | | | | |