

TABULATION OF BIDS

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 2			CONTECH ENGINEERING, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		MIRA IMAGE CONSTRUCTION, LLC.		DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-06-15M														
NET LENGTH OF PROJECT:	N/A														
ISLAND:	Oahu														
DISTRICT:	Ewa & Koolaupoko														
DATE ADVERTISED:	29-May-15	** NOTE: Quantities shown in this column are for in- house use only.													
BID OPENED:	19-Jun-15														
COMPLETION TIME:	Three Hundred Thirty (330) Working Days														
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Kamehameha Highway, PID 150														
201.0100	Clearing and Grubbing	LS	LS	LS	\$33,000.00	LS	\$25,600.00	LS	\$30,000.00	LS	\$95,000.00	LS	\$15,000.00	LS	\$35,000.00
203.0100	Excavation and Embankment	260	CY	\$200.00	\$52,000.00	\$121.00	\$31,460.00	\$250.00	\$65,000.00	\$190.00	\$49,400.00	\$200.00	\$52,000.00	\$150.00	\$37,500.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$9,000.00	LS	\$32,710.00	LS	\$30,000.00	LS	\$15,000.00	LS	\$40,000.00	LS	\$20,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00
618.0100	Soil Preparation	2,250	SY	\$10.00	\$22,500.00	\$12.00	\$27,000.00	\$25.00	\$56,250.00	\$51.00	\$114,750.00	\$10.00	\$22,500.00	\$43.00	\$96,750.00
619.0100	Carex (Carex wahuensis, 4" Pot @ 24" O.C. Tri. Spacing)	6,415	EA	\$6.00	\$38,490.00	\$12.00	\$76,980.00	\$12.00	\$76,980.00	\$10.00	\$64,150.00	\$12.00	\$76,980.00	\$8.50	\$54,527.50
641.0100	Hydro-Mulch With Geobinder On Slope	2,250	SY	\$1.50	\$3,375.00	\$5.00	\$11,250.00	\$10.00	\$22,500.00	\$11.00	\$24,750.00	\$10.00	\$22,500.00	\$13.00	\$29,250.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$23,000.00	LS	\$28,000.00	LS	\$30,000.00	LS	\$65,000.00	LS	\$35,000.00	LS	\$20,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$1,700.00	LS	\$5,000.00	LS	\$500.00	LS	\$1,000.00	LS	\$5,000.00
659.0100	Erosion Control Matting	2,250	SY	\$145.00	\$326,250.00	\$135.00	\$303,750.00	\$110.00	\$247,500.00	\$155.00	\$348,750.00	\$170.00	\$382,500.00	\$18.00	\$40,500.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 150) Excluding the Bid Price of this Item)	LS	LS	LS	\$23,000.00	LS	\$35,307.00	LS	\$10,000.00	LS	\$48,000.00	LS	\$36,000.00	LS	\$23,311.65
	SUM OF ITEMS FOR Kamehameha Highway, PID 150				\$581,015.00		\$623,757.00		\$623,230.00		\$875,300.00		\$733,480.00		\$411,839.15

TABULATION OF BIDS

PROJECT: Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 2 PROJECT NO.: HWY-O-06-15M NET LENGTH OF PROJECT: N/A ISLAND: Oahu DISTRICT: Ewa & Koolaupoko DATE ADVERTISED: 29-May-15 BID OPENED: 19-Jun-15 COMPLETION TIME: Three Hundred Thirty (330) Working Days				CONTECH ENGINEERING, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		MIRA IMAGE CONSTRUCTION, LLC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Interstate Route H-1, PID 987														
201.0100	Clearing and Grubbing	LS	LS	LS	\$4,300.00	LS	\$19,500.00	LS	\$15,000.00	LS	\$11,000.00	LS	\$75,000.00	LS	\$2,000.00
203.0100	Excavation and Embankment	250	CY	\$275.00	\$68,750.00	\$120.00	\$30,000.00	\$250.00	\$62,500.00	\$92.00	\$23,000.00	\$200.00	\$50,000.00	\$150.00	\$18,000.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$6,500.00	LS	\$30,690.00	LS	\$30,000.00	LS	\$15,000.00	LS	\$50,000.00	LS	\$20,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
609.0100	Grouted Rubble Riprap	300	CY	\$400.00	\$120,000.00	\$285.00	\$85,500.00	\$1,000.00	\$300,000.00	\$650.00	\$195,000.00	\$800.00	\$240,000.00	\$1,300.00	\$390,000.00
618.0100	Soil Preparation	420	SY	\$74.00	\$31,080.00	\$12.00	\$5,040.00	\$25.00	\$10,500.00	\$75.00	\$31,500.00	\$15.00	\$6,300.00	\$43.00	\$18,060.00
619.0100	Kawelu Grass (Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing)	1,200	EA	\$6.00	\$7,200.00	\$12.00	\$14,400.00	\$12.00	\$14,400.00	\$10.00	\$12,000.00	\$13.00	\$15,600.00	\$8.50	\$10,200.00
641.0100	Hydro-Mulch With Geobinder On Slope	420	SY	\$1.50	\$630.00	\$5.00	\$2,100.00	\$10.00	\$4,200.00	\$35.00	\$14,700.00	\$11.00	\$4,620.00	\$13.00	\$5,460.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$16,000.00	LS	\$33,600.00	LS	\$30,000.00	LS	\$46,500.00	LS	\$45,000.00	LS	\$30,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$1,700.00	LS	\$5,000.00	LS	\$500.00	LS	\$1,000.00	LS	\$5,000.00
659.0100	Erosion Control Matting	420	SY	\$125.00	\$52,500.00	\$132.00	\$55,440.00	\$110.00	\$46,200.00	\$155.00	\$65,100.00	\$170.00	\$71,400.00	\$18.00	\$7,560.00
681.0100	Curb Inlet Automatic Retractable Screen	1	EA	\$5,500.00	\$5,500.00	\$3,000.00	\$3,000.00	\$12,000.00	\$12,000.00	\$5,500.00	\$5,500.00	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00
681.0200	Maintenance of Curb Inlet Automatic Retractable Screen	9	Month	\$700.00	\$6,300.00	\$1,370.00	\$12,330.00	\$1,000.00	\$9,000.00	\$200.00	\$1,800.00	\$500.00	\$4,500.00	\$300.00	\$2,700.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 987) Excluding the Bid Price of this Item)	LS	LS	LS	\$8,300.00	LS	\$19,810.00	LS	\$10,000.00	LS	\$25,000.00	LS	\$36,000.00	LS	\$33,418.80
SUM OF ITEMS FOR Interstate Route H-1, PID 987					\$367,460.00		\$353,110.00		\$588,800.00		\$486,600.00		\$649,420.00		\$590,398.80

TABULATION OF BIDS

PROJECT: Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 2				CONTECH ENGINEERING, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		MIRA IMAGE CONSTRUCTION, LLC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: HWY-O-06-15M															
NET LENGTH OF PROJECT: N/A															
ISLAND: Oahu															
DISTRICT: Ewa & Koolaupoko															
DATE ADVERTISED: 29-May-15		** NOTE: Quantities shown in this column are for in-house use only.													
BID OPENED: 19-Jun-15															
COMPLETION TIME: Three Hundred Thirty (330) Working Days															
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Interstate Route H-1, PID 988														
201.0100	Clearing and Grubbing	LS	LS	LS	\$6,700.00	LS	\$19,000.00	LS	\$15,000.00	LS	\$15,000.00	LS	\$75,000.00	LS	\$2,000.00
203.0100	Excavation and Embankment	235	CY	380.00	\$89,300.00	\$113.00	\$26,555.00	\$250.00	\$58,750.00	\$140.00	\$32,900.00	\$200.00	\$47,000.00	\$150.00	\$43,200.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$9,500.00	LS	\$30,690.00	LS	\$30,000.00	LS	\$15,000.00	LS	\$40,000.00	LS	\$15,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
609.0100	Grouted Rubble Riprap	300	CY	500.00	\$150,000.00	\$250.00	\$75,000.00	\$1,000.00	\$300,000.00	\$650.00	\$195,000.00	\$800.00	\$240,000.00	\$1,300.00	\$390,000.00
618.0100	Soil Preparation	510	SY	62.00	\$31,620.00	\$13.00	\$6,630.00	\$25.00	\$12,750.00	\$73.00	\$37,230.00	\$15.00	\$7,650.00	\$43.00	\$21,930.00
619.0100	Kawelu Grass (Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing)	1,455	EA	6.00	\$8,730.00	\$13.00	\$18,915.00	\$12.00	\$17,460.00	\$10.00	\$14,550.00	\$13.00	\$18,915.00	\$8.50	\$12,367.50
631.0100	Relocation of Existing No Parking Sign	LS	LS	LS	\$45.00	LS	\$2,030.00	LS	\$200.00	LS	\$350.00	LS	\$4,000.00	LS	\$150.00
631.0200	Relocation of Existing Sign Post	LS	LS	LS	\$700.00	LS	\$1,370.00	LS	\$200.00	LS	\$350.00	LS	\$4,000.00	LS	\$750.00
641.0100	Hydro-Mulch With Geobinder On Slope	510	SY	1.50	\$765.00	\$5.00	\$2,550.00	\$10.00	\$5,100.00	\$30.00	\$15,300.00	\$12.00	\$6,120.00	\$13.00	\$6,630.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$50,000.00	LS	\$56,692.00	LS	\$30,000.00	LS	\$48,000.00	LS	\$45,000.00	LS	\$40,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$1,700.00	LS	\$5,000.00	LS	\$500.00	LS	\$1,500.00	LS	\$5,000.00
659.0100	Erosion Control Matting	510	SY	110.00	\$56,100.00	\$138.00	\$70,380.00	\$110.00	\$56,100.00	\$155.00	\$79,050.00	\$170.00	\$86,700.00	\$18.00	\$9,180.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 988) Excluding the Bid Price of this Item)	LS	LS	LS	\$8,200.00	LS	\$19,000.00	LS	\$10,000.00	LS	\$27,000.00	LS	\$36,000.00	LS	\$35,172.45
SUM OF ITEMS FOR Interstate Route H-1, PID 988					\$452,060.00		\$370,512.00		\$580,560.00		\$520,230.00		\$651,885.00		\$621,379.95

TABULATION OF BIDS

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 2			CONTECH ENGINEERING, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		MIRA IMAGE CONSTRUCTION, LLC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: NET LENGTH OF PROJECT: ISLAND: DISTRICT:	HWY-O-06-15M N/A Oahu Ewa & Koolaupoko														
DATE ADVERTISED:	29-May-15														
BID OPENED:	19-Jun-15														
COMPLETION TIME:	Three Hundred Thirty (330) Working Days	** NOTE: Quantities shown in this column are for in- house use only.													
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Interstate Route H-2, PID 239														
201.0100	Clearing and Grubbing	LS	LS	LS	\$10,000.00	LS	\$24,075.00	LS	\$10,000.00	LS	\$25,000.00	LS	\$15,000.00	LS	\$5,000.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$10,000.00	LS	\$48,000.00	LS	\$30,000.00	LS	\$15,000.00	LS	\$40,000.00	LS	\$20,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
618.0100	Soil Preparation	3,220	SY	\$10.00	\$32,200.00	\$12.70	\$40,894.00	\$25.00	\$80,500.00	\$45.00	\$144,900.00	\$10.00	\$32,200.00	\$43.00	\$138,460.00
619.0100	Kawelu Grass (Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing)	9,180	EA	\$6.00	\$55,080.00	\$13.00	\$119,340.00	\$12.00	\$110,160.00	\$10.00	\$91,800.00	\$12.00	\$110,160.00	\$8.50	\$78,030.00
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	3,220	SY	\$1.50	\$4,830.00	\$5.00	\$16,100.00	\$10.00	\$32,200.00	\$9.00	\$28,980.00	\$10.00	\$32,200.00	\$13.00	\$41,860.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$27,000.00	LS	\$22,450.00	LS	\$10,000.00	LS	\$48,000.00	LS	\$25,000.00	LS	\$30,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$1,700.00	LS	\$5,000.00	LS	\$500.00	LS	\$1,000.00	LS	\$5,000.00
659.0100	Erosion Control Matting	3,220	SY	\$100.00	\$322,000.00	\$138.00	\$444,360.00	\$110.00	\$354,200.00	\$155.00	\$499,100.00	\$170.00	\$547,400.00	\$18.00	\$57,960.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 239) Excluding the Bid Price of this Item)	LS	LS	LS	\$19,000.00	LS	\$44,000.00	LS	\$10,000.00	LS	\$52,000.00	LS	\$30,000.00	LS	\$24,978.60
	SUM OF ITEMS FOR Interstate Route H-2, PID 239				\$520,510.00		\$800,919.00		\$682,060.00		\$945,280.00		\$872,960.00		\$441,288.60

TABULATION OF BIDS

PROJECT: Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 2															
PROJECT NO.: HWY-O-06-15M NET LENGTH OF PROJECT: N/A ISLAND: Oahu DISTRICT: Ewa & Koolau-poko				CONTECH ENGINEERING, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		MIRA IMAGE CONSTRUCTION, LLC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: 29-May-15															
BID OPENED: 19-Jun-15															
COMPLETION TIME: Three Hundred Thirty (330) Working Days															
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Interstate Route H-2, PID 446														
201.0100	Clearing and Grubbing	LS	LS	LS	\$15,000.00	LS	\$24,075.00	LS	\$20,000.00	LS	\$46,000.00	LS	\$20,000.00	LS	\$10,000.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$17,000.00	LS	\$15,200.00	LS	\$30,000.00	LS	\$25,000.00	LS	\$70,000.00	LS	\$40,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
618.0100	Soil Preparation	5,960	SY	\$9.00	\$53,640.00	\$6.50	\$38,740.00	\$25.00	\$149,000.00	\$30.00	\$178,800.00	\$10.00	\$59,600.00	\$43.00	\$256,280.00
618.0200	Imported Compost, 2" Layer	105	CY	\$86.00	\$9,030.00	\$96.00	\$10,080.00	\$100.00	\$10,500.00	\$100.00	\$10,500.00	\$15.00	\$1,575.00	\$113.00	\$11,865.00
619.0100	Kawelu Grass (Eragrostis variabilis, 4" Pot@ 24" O.C. Tri. Spacing)	11,690	EA	\$6.00	\$70,140.00	\$12.70	\$148,463.00	\$12.00	\$140,280.00	\$10.00	\$116,900.00	\$14.00	\$163,660.00	\$8.50	\$99,365.00
639.0100	Asphalt Concrete Curb, Type 6	310	LF	\$66.00	\$20,460.00	\$25.00	\$7,750.00	\$150.00	\$46,500.00	\$30.00	\$9,300.00	\$8.00	\$2,480.00	\$20.00	\$6,200.00
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	4,100	SY	\$1.50	\$6,150.00	\$5.00	\$20,500.00	\$10.00	\$41,000.00	\$8.00	\$32,800.00	\$10.00	\$41,000.00	\$13.00	\$53,300.00
641.0200	Hydro-Mulch Seeding	1,860	SY	\$1.50	\$2,790.00	\$7.00	\$13,020.00	\$10.00	\$18,600.00	\$13.00	\$24,180.00	\$8.00	\$14,880.00	\$15.00	\$27,900.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$20,000.00	LS	\$33,000.00	LS	\$20,000.00	LS	\$45,000.00	LS	\$65,000.00	LS	\$30,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$1,700.00	LS	\$5,000.00	LS	\$500.00	LS	\$1,000.00	LS	\$5,000.00
659.0100	Erosion Control Matting	4,100	SY	\$120.00	\$492,000.00 *	\$138.00	\$565,800.00	\$110.00	\$451,000.00	\$155.00	\$635,500.00	\$160.00	\$656,000.00	\$18.00	\$73,800.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 446) Excluding the Bid Price of this Item)	LS	LS	LS	\$26,000.00	LS	\$26,000.00	LS	\$10,000.00	LS	\$68,000.00	LS	\$40,000.00	LS	\$39,522.60
	SUM OF ITEMS FOR Interstate Route H-2, PID 446				\$777,610.00		\$949,328.00		\$986,880.00		\$1,237,480.00		\$1,180,195.00		\$698,232.60

TABULATION OF BIDS

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 2			CONTECH ENGINEERING, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		MIRA IMAGE CONSTRUCTION, LLC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-06-15M														
NET LENGTH OF PROJECT:	N/A														
ISLAND:	Oahu														
DISTRICT:	Ewa & Koolaupoko														
DATE ADVERTISED:	29-May-15	** NOTE: Quantities shown in this column are for in- house use only.													
BID OPENED:	19-Jun-15														
COMPLETION TIME:	Three Hundred Thirty (330) Working Days														
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Interstate Route H-1, PID 450A														
201.0100	Clearing and Grubbing	LS	LS	LS	\$18,000.00	LS	\$14,635.00	LS	\$20,000.00	LS	\$14,000.00	LS	\$10,000.00	LS	\$10,000.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$17,000.00	LS	\$6,610.00	LS	\$30,000.00	LS	\$25,000.00	LS	\$50,000.00	LS	\$30,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
618.0100	Soil Preparation	4,620	SY	\$6.00	\$27,720.00	\$7.50	\$34,650.00	\$25.00	\$115,500.00	\$42.00	\$194,040.00	\$10.00	\$46,200.00	\$43.00	\$198,660.00
619.0100	Kawelu Grass (Eragrostis variabilis, 4" Pot@ 24" O.C. Tri. Spacing)	13,175	EA	\$6.00	\$79,050.00	\$7.50	\$98,812.50	\$12.00	\$158,100.00	\$10.00	\$131,750.00	\$12.00	\$158,100.00	\$8.50	\$111,987.50
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	4,620	SY	\$1.50	\$6,930.00	\$20.00	\$92,400.00	\$10.00	\$46,200.00	\$8.00	\$36,960.00	\$10.00	\$46,200.00	\$13.00	\$60,060.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$28,000.00	LS	\$43,279.60	LS	\$30,000.00	LS	\$60,000.00	LS	\$35,000.00	LS	\$20,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$1,700.00	LS	\$5,000.00	LS	\$500.00	LS	\$1,000.00	LS	\$5,000.00
659.0100	Erosion Control Matting	4,620	SY	\$92.00	\$425,040.00	\$137.00	\$632,940.00	\$110.00	\$508,200.00	\$155.00	\$716,100.00	\$160.00	\$739,200.00	\$18.00	\$83,160.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 450A) Excluding the Bid Price of this Item)	LS	LS	LS	\$15,000.00	LS	\$17,020.00	LS	\$10,000.00	LS	\$72,000.00	LS	\$30,000.00	LS	\$33,832.05
	SUM OF ITEMS FOR Interstate Route H-1, PID 450A				\$662,140.00	*	\$987,047.10	*	\$968,000.00		\$1,295,350.00		\$1,160,700.00		\$597,699.55

TABULATION OF BIDS

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 2														
PROJECT NO.:	HWY-O-06-15M														
NET LENGTH OF PROJECT:	N/A														
ISLAND:	Oahu														
DISTRICT:	Ewa & Koolaupoko														
DATE ADVERTISED:	29-May-15	** NOTE: Quantities shown in this column are for in-house use only.													
BID OPENED:	19-Jun-15														
COMPLETION TIME:	Three Hundred Thirty (330) Working Days														
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Interstate Route H-1, PID 450B														
201.0100	Clearing and Grubbing	LS	LS	LS	\$2,000.00	LS	\$14,635.00	LS	\$10,000.00	LS	\$10,000.00	LS	\$5,000.00	LS	\$1,000.00
202.0100	Removal of Concrete Swale	LS	LS	LS	\$500.00	LS	\$4,770.00	LS	\$20,000.00	LS	\$3,000.00	LS	\$12,500.00	LS	\$500.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$600.00	LS	\$6,610.00	LS	\$30,000.00	LS	\$5,000.00	LS	\$20,000.00	LS	\$10,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
503.0100	Concrete Downspout Filter Box	LS	LS	LS	\$7,000.00	LS	\$12,030.00	LS	\$25,000.00	LS	\$6,500.00	LS	\$35,000.00	LS	\$10,000.00
503.0200	Concrete Structures, Inlet Retrofit	LS	LS	LS	\$6,000.00	LS	\$10,100.00	LS	\$30,000.00	LS	\$3,000.00	LS	\$35,000.00	LS	\$10,000.00
503.0300	Maintenance of Concrete Downspout Filter Box	9	Month	\$700.00	\$6,300.00	\$5,480.00	\$49,320.00	\$1,000.00	\$9,000.00	\$200.00	\$1,800.00	\$1,000.00	\$9,000.00	\$300.00	\$2,700.00
503.0400	Maintenance of Inlet Retrofit	9	Month	\$700.00	\$6,300.00	\$5,480.00	\$49,320.00	\$1,000.00	\$9,000.00	\$200.00	\$1,800.00	\$1,000.00	\$9,000.00	\$300.00	\$2,700.00
638.0100	Concrete Curb	100	LF	\$190.00	\$19,000.00	\$75.00	\$7,500.00	\$150.00	\$15,000.00	\$55.00	\$5,500.00	\$200.00	\$20,000.00	\$300.00	\$30,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$1,400.00	LS	\$1,700.00	LS	\$5,000.00	LS	\$500.00	LS	\$1,000.00	LS	\$5,000.00
682.0100	Outlet Pipe Screen	1	EA	\$2,300.00	\$2,300.00	\$1,756.00	\$1,756.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$8,000.00	\$8,000.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 450B) Excluding the Bid Price of this Item)	LS	LS	LS	\$2,700.00	LS	\$7,430.00	LS	\$10,000.00	LS	\$2,000.00	LS	\$7,500.00	LS	\$4,614.00
	SUM OF ITEMS FOR Interstate Route H-1, PID 450B				\$59,100.00		\$170,171.00		\$178,000.00		\$49,100.00		\$166,500.00		\$89,514.00

TABULATION OF BIDS

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 2														
PROJECT NO.:	HWY-O-06-15M														
NET LENGTH OF PROJECT:	N/A														
ISLAND:	Oahu														
DISTRICT:	Ewa & Koolaupoko														
DATE ADVERTISED:	29-May-15	** NOTE: Quantities shown in this column are for in-house use only.													
BID OPENED:	19-Jun-15														
COMPLETION TIME:	Three Hundred Thirty (330) Working Days														
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Kalaniana'ole Highway, PID 224														
201.0100	Clearing and Grubbing	LS	LS	LS	\$35,000.00	LS	\$20,115.00	LS	\$20,000.00	LS	\$35,000.00	LS	\$25,000.00	LS	\$3,000.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$10,000.00	LS	\$9,900.00	LS	\$30,000.00	LS	\$25,000.00	LS	\$30,000.00	LS	\$30,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00
618.0100	Soil Preparation	1,350	SY	\$10.00	\$13,500.00	\$12.70	\$17,145.00	\$25.00	\$33,750.00	\$85.00	\$114,750.00	\$15.00	\$20,250.00	\$43.00	\$58,050.00
619.0100	Carex (Carex wahuensis, 4" Pot @ 24" O.C. Tri. Spacing)	3,850	EA	\$6.00	\$23,100.00	\$13.00	\$50,050.00	\$12.00	\$46,200.00	\$10.00	\$38,500.00	\$12.00	\$46,200.00	\$8.50	\$32,725.00
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	1,350	SY	\$1.50	\$2,025.00	\$19.00	\$25,650.00	\$10.00	\$13,500.00	\$14.00	\$18,900.00	\$10.00	\$13,500.00	\$13.00	\$17,550.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$24,000.00	LS	\$20,300.00	LS	\$30,000.00	LS	\$55,000.00	LS	\$25,000.00	LS	\$30,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$1,700.00	LS	\$5,000.00	LS	\$500.00	LS	\$1,000.00	LS	\$5,000.00
659.0100	Erosion Control Matting	1,350	SY	\$190.00	\$256,500.00	\$140.00	\$189,000.00	\$110.00	\$148,500.00	\$150.00	\$202,500.00	\$180.00	\$243,000.00	\$15.00	\$20,250.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 224) Excluding the Bid Price of this Item)	LS	LS	LS	\$18,000.00	LS	\$7,430.00	LS	\$10,000.00	LS	\$31,000.00	LS	\$24,000.00	LS	\$14,794.50
	SUM OF ITEMS FOR Kalaniana'ole Highway, PID 224				\$432,525.00		\$391,290.00		\$386,950.00		\$571,150.00		\$477,950.00		\$261,369.50

TABULATION OF BIDS

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 2			CONTECH ENGINEERING, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		MIRA IMAGE CONSTRUCTION, LLC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-06-15M														
NET LENGTH OF PROJECT:	N/A														
ISLAND:	Oahu														
DISTRICT:	Ewa & Koolaupoko														
DATE ADVERTISED:	29-May-15														
BID OPENED:	19-Jun-15														
COMPLETION TIME:	Three Hundred Thirty (330) Working Days														
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Kalaniana'ole Highway, PID 301161														
201.0100	Clearing and Grubbing	LS	LS	LS	\$6,500.00	LS	\$19,115.00	LS	\$30,000.00	LS	\$7,500.00	LS	\$5,000.00	LS	\$5,000.00
202.0100	Removal of Barbed Wire Fence and Posts	LS	LS	LS	\$400.00	LS	\$1,370.00	LS	\$10,000.00	LS	\$1,000.00	LS	\$7,000.00	LS	\$500.00
202.0200	Removal of Drain Culvert	LS	LS	LS	\$520.00	LS	\$2,740.00	LS	\$20,000.00	LS	\$5,000.00	LS	\$10,000.00	LS	\$1,500.00
206.0100	Excavation for Outfall Reconstruction	6	CY	600.00	\$3,600.00	\$2,030.00	\$12,180.00	\$300.00	\$1,800.00	\$900.00	\$5,400.00	\$500.00	\$3,000.00	\$150.00	\$600.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$360.00	LS	\$9,900.00	LS	\$30,000.00	LS	\$2,000.00	LS	\$30,000.00	LS	\$20,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00
608.0100	Barbed Wire Fence	LS	LS	LS	\$4,700.00	LS	\$9,876.00	LS	\$10,000.00	LS	\$1,500.00	LS	\$10,000.00	LS	\$2,000.00
645.0100	Traffic Control	LS	LS	LS	\$12,000.00	LS	\$29,000.00	LS	\$30,000.00	LS	\$7,000.00	LS	\$30,000.00	LS	\$20,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$1,700.00	LS	\$5,000.00	LS	\$500.00	LS	\$1,000.00	LS	\$5,000.00
653.0100	Lining for 24-Inch Culvert	LS	LS	LS	\$90,000.00	LS	\$57,150.00	LS	\$75,000.00	LS	\$32,000.00	LS	\$60,000.00	LS	\$30,000.00
657.0100	Concrete Armor Units	LS	LS	LS	\$15,000.00	LS	\$6,700.00	LS	\$75,000.00	LS	\$25,000.00	LS	\$20,000.00	LS	\$20,000.00
672.0100	Concrete Fabric Lining System	LS	LS	LS	\$48,000.00	LS	\$22,590.00	LS	\$10,000.00	LS	\$15,000.00	LS	\$85,000.00	LS	\$50,000.00
695.0100	Maintenance of Existing Field Offices	FA	FA	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 301161) Excluding the Bid Price of this Item)	LS	LS	LS	\$15,388.80	LS	\$7,430.00	LS	\$10,000.00	LS	\$9,000.00	LS	\$8,000.00	LS	\$13,776.00
SUM OF ITEMS FOR Kalaniana'ole Highway, PID 301161					\$271,868.80		\$254,751.00		\$381,800.00		\$185,900.00		\$344,000.00		\$243,376.00

TABULATION OF BIDS

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 2			CONTECH ENGINEERING, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		MIRA IMAGE CONSTRUCTION, LLC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-06-15M														
NET LENGTH OF PROJECT:	N/A														
ISLAND:	Oahu														
DISTRICT:	Ewa & Koolaupoko														
DATE ADVERTISED:	29-May-15	** NOTE: Quantities shown in this column are for in-house use only.													
BID OPENED:	19-Jun-15														
COMPLETION TIME:	Three Hundred Thirty (330) Working Days														
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Sum of All Items			***	\$4,124,288.80	***	\$4,900,885.10	***	\$5,376,280.00		\$6,166,390.00		\$6,237,090.00		\$3,955,098.15
	Hawaii Products Preference				\$6,500.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	Apprenticeship Agreement Preference				\$206,214.44		\$245,044.26		\$268,814.00		\$308,319.50		\$0.00		\$0.00
	Amount for Comparison of Bids				\$3,911,574.36		\$4,655,840.85		\$5,107,466.00		\$5,858,070.50		\$6,237,090.00		\$3,955,098.15
	*Item No. 699.0100 exceeded maximum amount ***Corrected figure														
*Item No. 659.0100 - no unit price provided ***Corrected figure															
*PID 450A sum incorrect ***Corrected figure															
*Item No. 608.0100 - assumed \$1,500.00															
Project Manager: Christine Yamasaki Date: June 24, 2015															