

General Demolition Notes:

- Notes for Demolition of Existing Utilities:

- Legend:

-
- demolition materials at no additional cost to the State.
- Po'okela Street (State)
- To Kupohu St.
- To Keahala Road
- Demolish and remove exist. 3' high wood fence. Exist. CRM wall below to remain. (Phase 1)
- exist. CRM wall w/3' high chain link fence to remain
- Demolish and remove 4' high wire mesh fence on wall. Exist. CRM wall below to remain.
- exist. CRM wall and stairs to remain
- Demolish and remove exist. foot bridge (Phase 1)
- exist. CRM wall adjacent to slope bank to remain
- Cut and Plug sewer laterals at property line (Phase 1)
- Demolish & remove exist. CRM wall outlet and riprap (Phase 2)
- exist. CRM wall to remain
- exist. CRM wall w/5' high chain link fence to remain
- Cut and Plug sewer lateral at property line (Phase 1)
- Cut and Plug water laterals at property line (Phase 1)
- Demolish & remove existing structures (Phase 1)
- Cut and Plug water laterals at property line (Phase 1)
- Pilina Way (City)
- Stream
- Kapunahala
- BOUNDARY
- WETLAND
- APPROX.
- wood fence
- 3' wood fence
- exist. 20'x10' conc. box culvert
- True North
- Scale: 1"=20'
- DEMOLITION PLAN - NORTH OF STREAM

FIGURE 4

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION
DEMOLITION PLAN
NORTH OF STREAM
CASTLE HILLS ACCESS ROAD
Drainage Improvements
Project No. HWY-0-04-98

Scale: As Shown Date: August 2009

SHEET No. *DP1* OF *DP2* SHEETS

Mon, 10 Aug 2009 - 8:29am
D:\Projects\Castle Hills Access Road\NPDES-C\C-Fig04_DemoPlan1.dwg

ORIGINAL PLAN	SURVEY PLOTTED BY _____ DATE _____
	DRAWN BY _____
	TRACED BY _____
	DESIGNED BY _____
	QUANTITIES BY _____
No. _____	CHECKED BY _____
