TRAFFIC CONTROL NOTES

- 1. Any requests for adjustments in Traffic Control plans shall be submitted in writing and approved by the Engineer. The Contractor's attention is directed to Subsection 108.08 - Failuré to Complete on Time and Liquidated Damages of the Special Provisions.
- 2. Relocation and/or removal of temporary signs, posts and portable concrete barriers used for Construction Phasing shall be considered incidental to their respective contract items.
- 3. All temporary signs and delineators for the purposes of Traffic Control shall become the property of the Contractor at the completion of the project.
- 4. The Contractor shall delete the use of the ground anchorage steel pin for State Furnished Portable Concrete Barrier.
- 5. Portable concrete barrier panels not in use during construction work shall be stockpiled or otherwise stored within the highway rights-of-way at locations approved by the Engineer.
- 6. The Contractor shall periodically wash down signs, delineators and portable concrete barriers called for in the Traffic Control Plans as deemed necessary by the Engineer. This work shall be considered incidental to the various contract items and no payment will be made therefore.
- 7. The location of pavement markings and signs, delineators and portable concrete guardrail panels used in the Traffic Control shall be as shown on the plans and/or as determined in the field by the Engineer.
- 8. Damage to signs, temporary pavement markers, delineators, barricades, sand barrels, lamps and portable concrete barriers caused by the public shall be repaired or replaced by the Contractor as soon as possible or as directed by the Engineer. This work shall be paid for under Item No. 645.2000 - Additional Police Officers and/or Additional Traffic Control Devices. Damage caused due to the Contractor's action shall be repaired or replaced at the Contractor's expense.
- 9. Traffic control work shall be in accordance with Section 645 Traffic Control. Work required for lane closures during the working day will not be paid for but shall be considered incidental to various contract items. Advance Construction Warning Signs as required under Section 645 of the Special Provisions shall be installed on all approaches to construction areas including on-ramps. This work shall be considered incidental to the various contract items.
- 10. Install Steady Burn Amber Lamps on portable concrete barrier @ 20.0' o.c. Installing maintaining and changing batteries of the Portable Mounted Steady Burn Amber Lamps shall be considered incidental to Item No. 606.4230 - State Furnished Portable Concrete Barrier (Intermediate Panel).
- 11. The Contractor shall not restrict the use of the shoulder lane, whenever possible.
- 12. The Type II Barricades with steady burn amber lamp used during construction shall be considered incidental to the various contract items.
- 13. The Contractor shall provide access to Emmeline Place at all phases of work. This work shall be considered incidental to the various contract items.


LEGEND

Cone or Delineator

→ Direction of Traffic

Police Officer

FED. ROAD FISCAL SHEET YEAR NO. DIST. NO. HAW. | CM-STP-063-1(21) | 2002 | 129



ROAD WORK SIGN DETAIL

Not to Scale



THIS WORK WAS PREPARED BY ME OR UNDER MY SUPERVISION.

Clary Frank

DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION TRAFFIC CONTROL NOTES

STATE OF HAWAII


LIKELIKE HIGHWAY RESURFACING

Emmeline Place to the Wilson Tunnel F. A. Project No. CM-STP-063-1(21)


Scale: Date: December, 2001 As Shown


> SHEET No. OF

SHEETS



FED. ROAD DIST. NO.	STATE	PROJ. NO.	FISCAL YEAR	SHEET NO.	TOTAL SHEETS
HAWAII	HAW.	CM-STP-063-1(21)	2002	130	187






- 1. Portable barriers shall be required whenever guardrails have been removed and will not be reinstalled at the end of the work day.
- 2. Portable barriers shall be either portable concrete barriers or portable water filled barriers. Installation of portable water filled barriers shall conform to Manufacturer's recommendations as dictated by design speed and field conditions.
- 3. Providing, transporting, placing, maintaining, relocating and removal of portable barriers shall be considered incidental to the Item No. 606.4390-State or Contractor Furnished Portable Concrete Barrier (Intermediate Panel). See Section 645, TRAFFIC CONTROL DEVICES of the Special Provisions.
- 4. Ends of portable barriers shall be protected with Inertial Barriers as shown above.
- 5. Payment for furnishing and relocations of temporary Inertial Barriers for the different construction phases shall be incidental to the various items of work. See Section 645, TRAFFIC CONTROL DEVICES of the Special Provisions.
- 6. Layout, spacing, offsets and barrel weights shall conform to the Manufacturer Specifications, and the Latest Edition of the Roadside Design Guide.

TYPICAL DETAIL - SHOULDER/MEDIAN WORK AREA

Not to Scale



THIS WORK WAS PREPARED BY ME OR UNDER MY SUPERVISION.

Olan y Famile

STATE OF HAWAII **DEPARTMENT OF TRANSPORTATION** HIGHWAYS DIVISION

INERTIAL BARRIER DETAILS

LIKELIKE HIGHWAY RESURFACING Emmeline Place to the Wilson Tunnel F. A. Project No. CM-STP-063-1(21)


Scale: NTS


Date: December, 2001

SHEET No. 2 OF 8 SHEETS

MAC-BUILTI

FED. ROAD DIST. NO. FISCAL SHEET TOTAL YEAR NO. SHEETS PROJ. NO. HAWAII HAW. CM-STP-063-1(21) 2002 131





- Portable Changeable Message Sign See Note.

Note:
Portable Changeable Message
Signs Shall Be Placed One (1)
Week Prior to Likelike Highway Full Closure.



THIS WORK WAS PREPARED BY ME OR UNDER MY SUPERVISION.

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION
TRAFFIC CONTROL PLAN


LIKELIKE HIGHWAY RESURFACING


Emmeline Place to the Wilson Tunnel


F. A. Project No. CM-STP-063-1(21)


Scale: 1"=80'

Date: December, 2001 SHEET No. 3 OF 8 SHEETS









THIS WORK WAS PREPARED BY ME OR UNDER MY SUPERVISION.

STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN INBOUND LANE CLOSURE

LIKELIKE HIGHWAY RESURFACING

Emmeline Place to the Wilson Tunnel

F. A. Project No. CM-STP-063-1(21)

Scale: 1"=60'

Date: December, 2001 SHEET No. 5 OF 8 SHEETS

