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STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION

HIGHWAYS DIVISION 
 

ADDENDUM NO. 1 
for 

SAND ISLAND ACCESS ROAD, TRUCK WEIGH STATION 
NH-064-1(010) 

 
The following amendments shall be made to the Bid Documents: 
 
 A. TABLE OF CONTENTS 
 

1. Replace the Table of Contents pages dated 9/14/2018 with the 
attached revised Table of Contents dated r5/17/2021. 

B. NOTICE TO BIDDERS
 

1. Prospective bidders are hereby notified that the deadline for the 
receiving of sealed bids previously schedule for Monday, 
May 24, 2021 at 2:00pm HST, is hereby RESCHEDULED for 
2:00pm HST, Monday, June 14, 2021. 

2. Replace the NOTICE TO BIDDERS with the attached revised 
NOTICE TO BIDDERS date r5/17/2021.

C. DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS 

1. Replace the DBE Requirements  dated 11/17/2017 with the attached 
DBE Requirements dated 5/13/2021.

D. SPECIAL PROVISIONS
 

1. Replace the DIVISION 100 – GENERAL PROVISIONS dated 
10/01/2017 with the attached DIVISION 100 – GENERAL 
PROVISIONS dated r5/17/2021.  The definition of subcontractor 
was revised. 

 
2. Replace the SECTION 635 – E-CONSTRUCTION with the attached 

SECTION 636 – E-CONSTRUCTION dated r5/17/2021.  The section 
number was corrected to 636.
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E. FEDERAL WAGE RATES

1. Replace the Federal Wage Rates dated 4/17/2021 with the attached
Federal Wage Rates dated 5/13/2021.   

F. PROPOSAL

1. Replace Proposal page P-1 dated 1/31/2018 with the attached 
Proposal page P-1 dated r5/17/2021. 

2. Replace Proposal pages P-2,P-3, and P-4 dated 6/13/2017 with the 
attached Proposal pages P-2,P-3, and P-4 dated r5/17/2021. 

 
3. Replace Proposal page P-5 dated 6/13/2017 with the attached 

Proposal page P-5 dated r5/17/2021. 
 

4. Replace Proposal page P-6 dated 6/13/2017 with the attached 
Proposal page P-6 dated r5/17/2021. 

 
5. Replace Proposal Schedule pages P-8 to P-12  dated 1/27/2021 with 

the attached Proposal Schedule pages P-8 to P-12 dated 
r5/17/2021. 

 
G. SAMPLE FORMS 

 
1. Remove Confirmation by DBE form dated 6/17/2017. 

 
2. Add the DBE Contract Goal Verification and Good Faith Efforts 

Documentation For Construction form dated 5/13/2021 to the sample 
forms in the special provisions. 

 
3. Add the DBE Confirmation and Commitment Agreement – Trucking 

Company form dated 5/13/2021 to the sample forms in the special 
provisions. 

 
 

4. Add the DBE Confirmation and Commitment Agreement – 
Subcontractor, Manufacturer, or Supplier form dated 5/13/2021 to 
the sample forms in the special provisions. 

 
Bidders must complete and submit these forms to the Engineer by 
email at lawrence.m.laus@hawaii.gov and 
ryan.k.kunselman@hawaii.gov by 4:45pm Monday, June 24, 2021,
per added requirements of the attached NOTICE TO BIDDERS
dated r5/17/2021. 
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H. PRE-BID MEETING MINUTES

1. Meeting minutes is attached for information and shall include a list of 
attendees.

I. ANSWERS TO QUESTIONS FROM PROSPECTIVE BIDDERS

1. Attached are Requests For Information and responses. 
 

2. The Geotechnical Report is attached for reference. 
 
 
Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt  
in the space provided on page P-4 of the Proposal. 

JADE T. BUTAY 
  Director of Transportation 
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NOTICE TO BIDDERS 
(Chapter 103D, HRS) 

The receiving of SEALED BIDS for Sand Island Access Road, Truck Weigh Station 

Project No. NH-064-1(010), will begin as advertised in HIePRO.  Bidders are to register and 

submit bids through HIePro only.  See the following HIePRO link for important information on 

registering:  https://hiepro.ehawaii.gov/welcome.html. 

Deadline to submit bids is - Monday, June 14, 2021, at 2:00pm HST.  Bids received after 

said due date and time shall not be considered. 

 The intent of including applicable permit documents is to assist potential bidders to 

determine lump sum cost for various environmental-related line items in the Proposal Schedule.  

The following permit documents such as the Notice of Intent, Notice of General Permit 

Coverage, and Storm Water Pollution Prevention Plan will be included in HIEPRO. 

The scope of work consists of (provide a brief description of the project).  The estimated 

cost of construction is between $7,000,000.00 and $8,000,000.00. 

To be eligible for award, bidders must possess a valid State of Hawaii General 

Engineering "A" license prior to the award of the contract.  

A pre-bid conference is scheduled for May 5, 2021, at 10:00am on Microsoft Teams.  All 

prospective bidders or their representatives (employees) are encouraged to attend, but attendance 

is not mandatory.  Due to the impacts of COVID 19, the pre-bid meeting will be conducted 

virtually.  Questions applicable to the Project Specifications should be submitted to the Project 

Manager no later than two days prior to the scheduled date of the pre-bid meeting. 

Contact Lawrence Laus, Project Manager, by phone, at (808) 692-7575, or by email at 

Lawrence.m.laus@hawaii.gov address to obtain the venue for the pre-bid meeting. 
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ALL requests for information shall be received in writing via HIePRO no less than 

14 calendar days before bid opening.  Questions received after the deadline will not be 

addressed.  Verbal requests for information will not receive a response.  Anything said at the 

conference is for clarification purposes and any changes to the bid documents will be made by 

addendum and posted in HIePRO. 

 Any protest of this solicitation shall be submitted in writing to the Director of 

Transportation, in accordance with §103D-701, HRS and §3-126, HAR. 

 Campaign contributions by State and County Contractors.  Contractors are hereby 

notified of the applicability of Section 11-355, HRS, which states that campaign contributions 

are prohibited from specified State or county government contractors during the term of the 

contract if the contractors are paid with funds appropriated by the legislative body.  For more 

information, contact the Campaign Spending Commission at (808) 586-0285. 

The U.S. Department of Transportation ondiscrimination in 

Federally-Assisted Programs of the U.S. Depart

Federal Regulations (CFR), Part 21 is applicable to this project.  Bidders are hereby notified that 

the Department of Transportation will affirmatively ensure that the contract entered into pursuant 

to this advertisement will be awarded to the lowest responsible bidder without discrimination on 

the grounds of race, color, national origin, or sex (as directed by 23 CFR Part 200). 

 The Equal Employment Opportunity Regulations of the Secretary of Labor implementing 

Executive Order 11246, as amended shall be complied with on this project. 
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The U.S. Department of Transportation Regulations entitled "Participation by 

Disadvantaged Business Enterprise in Department of Transportation Programs", Title 49, CFR, 

Part 26 is applicable to this project.  Bidders are hereby notified that the Department of 

Transportation will strictly enforce full compliance with all of the requirements of the 

Disadvantaged Business Enterprise (DBE) program with respect to this project. 

 Bidders are directed to read and be familiar with the DBE Requirements for Federal-Aid 

Projects regarding DBE, which establishes the program requirements pursuant to Title 49 CFR 

Part 26 and, particularly, the requirements of certification, method of award, and evidence of 

good faith.  All Bidders must e-mail the Engineer at lawrence.m.laus@hawaii.gov and 

ryan.k.kunselman@hawaii.gov, the DBE Contract Goal Verification and Good Faith Efforts 

Documentation for Construction, DBE Confirmation and Commitment Ag

Company and DBE Confirmation and Commitment 

or Supplier by 4:45pm Monday, June 24, 2021.  Failure to provide these documents shall be 

cause for bid/proposal rejection. 

 Driving While Impaired (DWI) Education.  HDOT encourages all organizations 

contracted with the DOT to have an employee education program preventing DWI.  DWI is 

defined as operating a motor vehicle while impaired by alcohol or other legal or illegal 

substances.  HDOT promotes this type of program to accomplish our mission to provide a safe 

environment for motorists, bicyclists and pedestrians utilizing our State highways, and expects 

its contractors to do so as well. 

 For additional information, contact Lawrence Laus, Project Manager, by phone at 

(808) 692-7575, by fax at (808) 692-7590 or email at lawrence.m.laus@hawaii.gov .  
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 The State reserves the right to reject any or all proposals and to waive any defects in said 

proposals for the best interest of the public. 

 

 

______________________________ 
 JADE T. BUTAY 
 Director of Transportation 

Posted: 



































101.02 

 NH-064-1(010) 
 101-1 Addendum No.1 

r5/17/2021

Amend Section 101 - TERMS,  ABBREVIATIONS,  AND DEFINITIONS to read 1 
as follows: 2 

3 
4 
5 

SECTION 101 - TERMS,  ABBREVIATIONS,  AND DEFINITIONS 6 
7 

101.01 Meaning of Terms.     The specifications are generally written in the 8 
imperative mood.     In sentences using the imperat9 

material specifications,  the subject may also 10 
be the supplier,  fabricator,  or manufacturer supplying material,  products,  or 11 
equipment for use on the project.     The wo12 
or actions of the State. 13 

14 
 When a publication is specified,  it refers to the most recent date of issue,  15 
including interim publications,  before the bid opening date for the project,  unless 16 
a specific date or year of issue is provided. 17 

18 
101.02 Abbreviations.     Meanings of abbreviations used in the specifications,  19 
on the plans,  or in other contract documents are as follows: 20 

21 
AAN American Association of Nurserymen 22 

23 
AASHTO American Association of State Highway and 24 

Transportation Officials 25 
26 

ACI  American Concrete Institute 27 
28 

ADA   Americans with Disabilities Act 29 
 30 

ADAAG Americans with Disabilities Act Accessibility Guidelines 31 
 32 

AGC  Associated General Contractors of America 33 
 34 

AIA  American Institute of Architects 35 
 36 

AISC  American Institute of Steel Construction 37 
 38 

AISI  American Iron and Steel Institute 39 
40 

ANSI  American National Standards Institute 41 
42 

APA  American Plywood Association 43 
44 

ARA  American Railway Association 45 
46 
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AREA  American Railway Engineering Association 47 
48 

ASA  American Standards Association 49 
50 

ASCE  American Society of Civil Engineers 51 
52 

ASLA  American Society of Landscape Architects 53 
54 

ASTM  American Society for Testing and Materials 55 
56 

AWG  American Wire Gauge 57 
58 

AWPA  American Wood Preserver's Association 59 
60 

AWS  American Welding Society 61 
62 

AWWA American Water Works Association 63 
64 

BMP  Best Management Practice 65 
66 

CCO  Contract Change Order 67 
68 

CFR  Code of Federal Regulations 69 
70 

CRSI  Concrete Reinforcing Steel Institute 71 
72 

DCAB  Disability and Communication Access Board,  Department of 73 
Health,  State of Hawaii 74 

75 
DOTAX Department of Taxation,  State of Hawaii 76 
 77 
EPA  U.S. Environmental Protection Agency 78 
 79 
FHWA  Federal Highway Administration, 80 

U.S. Department of Transportation 81 
 82 
FSS  Federal Specifications and Standards, 83 

General Services Administration,  U.S. Department of 84 
Defense 85 

 86 
HAR  Hawaii Administrative Rules 87 
 88 
HDOT Department of Transportation,  State of Hawaii 89 

90 
HIOSH Occupational Safety and Health,  Department of Labor and 91 

Industrial Relations,  State of Hawaii 92 
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93 
HMA  Hot Mix Asphalt 94 

95 
HRS  Hawaii Revised Statutes 96 

97 
ICEA  Insulated Cable Engineers Association (formerly IPCEA) 98 

99 
IMSA  International Municipal Signal Association 100 

101 
IRS  Internal Revenue Service 102 

103 
ITE  Institute of Transportation Engineers 104 
 105 
MUTCD Manual on Uniform Traffic Control Devices for Streets and  106 

Highways,  FHWA,  U.S. Department of Transportation 107 
 108 
NCHRP National Cooperative Highway Research Program 109 
 110 
NEC  National Electric Code 111 
 112 
NEMA  National Electrical Manufacturers Association 113 
 114 
NFPA  National Forest Products Association 115 
 116 
NPDES National Pollutant Discharge Elimination System 117 
 118 
OSHA  Occupational Safety and Health Administration/Act, 119 

U.S. Department of Labor 120 
 121 
SAE  Society of Automotive Engineers 122 
 123 
SI   International Systems of Units 124 
 125 
UFAS  Uniform Federal Accessibility Standards 126 

127 
UL   Underwriter's Laboratory 128 

129 
USGS  U.S. Geological Survey 130 

131 
VECP  Value Engineering Cost Proposal 132 
101.02 133 

101.03 Definitions.     Whenever the following words,  terms,  or pronouns are 134 
used in the contract documents,  unless otherwise prescribed therein and without 135 
regards to the use or omission of uppercase letters,  the intent and meaning shall 136 
be interpreted as follows: 137 

138 
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Addendum (plural - Addenda) - A written or graphic document, including 139 
drawings and specifications, issued by the Director during the bidding period.     140 
This document modifies or interprets the bidding documents by additions,  141 
deletions,  clarifications or corrections.  142 

143 
Addition (to the contract sum) - Amount added to the contract sum by change 144 
order. 145 

146 
Advertisement - A public announcement inviting bids for work to be performed or 147 
materials to be furnished. 148 
 149 
Amendment - A written document issued to amend the existing contract between 150 
the State and Contractor and properly executed by the Contractor and Director.  151 

152 
Award - Written notification to the bidder that the bidder has been awarded a 153 
contract. 154 

155 
Bad Weather Day (or Unworkable Day) - A day when weather or other conditions 156 
prevent a minimum of four hours of work 157 
on critical path activities at the site. 158 
 159 
Bag - 94 pounds of cement. 160 
 161 
Barrel - 376 pounds of cement. 162 
 163 
Base Course - The layer or layers of specified material or selected material of a 164 
designed thickness placed on a subbase or subgrade to support a surface course. 165 
 166 
Basement Material - The material in excavation or embankments underlying the 167 
lowest layer of subbase,  base,  pavement,  surfacing or other specified layer. 168 
 169 
Bid - See Proposal. 170 
 171 
Bidder - An individual,  partnership,  corporation,  joint venture or other legal entity 172 
submitting, directly or through a duly authorized representative or agent, a 173 
proposal for the work or construction contemplated. 174 
 175 
Bidding Documents (or Solicitation Documents) - The published solicitation 176 
notice,  bid requirements,  bid forms and the proposed contract documents 177 
including all addenda and clarifications issued prior to receipt of the bid. 178 
 179 
Bid Security - The security furnished by the bidder from which the State may 180 
recover its damages in the event the bidder breaches its promise to enter into a 181 
contract with the State,  or fails to execute the required bonds covering the work 182 
contemplated, if its proposal is accepted. 183 
 184 
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Blue Book - EquipmentWatch Cost Recovery (formerly known as 185 
EquipmentWatch Rental Rate Blue Book), available from EquipmentWatch, a 186 
division of Penton, Inc. 187 
 188 
Calendar Day - See Day. 189 
 190 
Change Order (or Contract Change Order) - A written order signed by the 191 
Engineer issued with or without the consent of the Contractor directing changes in 192 
the work,  contract time or contract price.     The purposes of a change order 193 
include,  but are not limited to (1)  establishing a price or time adjustment for 194 
changes in the work;  (2)  establishing full payment for direct,  indirect,  and 195 
consequential costs,  including costs of delay;  (3)  establishing price adjustment 196 
or time adjustment for work covered and affected by one or more field orders;  or 197 

ms for direct,  indirect,  and consequential costs,  or 198 
for additional contract time,  in whole or in part. 199 
 200 
Completion - See Substantial Completion and Final Completion. 201 
 202 
Completion Date - The date specified by the contract for the completion of all 203 
work on the project or of a designated portion of the project. 204 
 205 
Comptroller - the Comptroller of the State of Hawaii, Department of Accounting 206 
and General Services.  207 
 208 
Contract - The written agreement between the Contractor and the State,  by -209 
which the Contractor shall provide all labor, equipment, and materials and perform 210 
the specified work within the contract time stipulated, and by which the State of 211 
Hawaii is obligated to compensate the Contractor at the prices set forth in the 212 
contract documents. 213 

214 
Contract Certification Date - The Date on which the Deputy Comptroller for the 215 
State of Hawaii (or authorized representative) signs the Contract Certification. 216 

217 
Contract Completion Date -  The calendar day on which all work on the project, 218 
required by the contract, must be completed.     See CONTRACT TIME. 219 

220 
Contract Documents - The contract, solicitation,  addenda,  notice to bidders,  221 

wage schedule, list of subcontractors and 222 
other documentations accompanying the bid),  notice to proceed, bonds, general 223 
provisions, special provisions, specifications,  drawings,  all modifications,  all 224 
written amendments, change orders,  field orders,  orders for minor changes in the 225 

 and clarifications issued on or after the 226 
effective date of the contract. 227 
 228 
Contract Item (Pay Item) - A specific unit of work for which there is a price in the 229 
contract. 230 
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231 
Contract Modification (Modification) - A change order that is mutually agreed to 232 
and signed by the parties to the contract.233 

234 
Contract Price - The amount designated on the face of the contract for the 235 
performance of work. 236 

237 
Contract Time (or Contract Duration) - The number of calendar or working days 238 
provided for completion of the contract, inclusive of authorized time extensions. 239 
Contract time shall commence on the Start Work Date and end on the Substantial 240 
Completion Date.  If in lieu of providing a number of calendar or working days, the 241 
contract requires completion by a certain date, the work shall be completed by that 242 
date. 243 

244 
Contracting Officer - See Engineer. 245 

246 
Contractor - Any individual,  partnership,  firm,  corporation,  joint venture,  or 247 
other legal entity undertaking the execution of the work under the terms of the 248 
contract with the State. 249 

250 
Critical Path - Longest logical sequence of activities that must be completed on 251 
schedule for the entire project to be completed on schedule. 252 

253 
Day - Any day shown on the calendar,  beginning at midnight and proceeding up 254 
to, but not including, midnight the following day.     If no designation of calendar or 255 
working day is made,  "day" shall mean calendar day. 256 

257 
Department - The Department of Transportation of the State of Hawaii 258 
(abbreviated HDOT). 259 

260 
Director - The Director of the HDOT acting directly or through duly authorized 261 
representatives. 262 
 263 
Plans (or Drawings) - The contract drawings in graphic or pictorial form including 264 
the notes, tables and other notations thereon indicating the design,  location,  265 
character,  dimensions,  and details of the work. 266 

267 
Engineer - The Highway Administrator,  Highways Division,   HDOT,  or the 268 
authorized person delegated to act 269 
 270 
Equipment - All machinery,  tools,  and apparatus needed to complete the 271 
contract. 272 
 273 
Field Order - A written order issued by the Engineer or the Engi274 
representative to the Contractor requiring a change or changes to the contract 275 
work.     A field order may (1) establish a price adjustment or time adjustment;  or 276 
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(2) may declare that no adjustment will be made to contract price or contract time;  277 
or (3) may request the Contractor to submit a proposal for an adjustment to the 278 
contract price or contract time. 279 

280 
Final Acceptance - The Status of the project when the Engineer finds that the 281 
Contractor has satisfactorily completed all contract work in compliance with the 282 
contract including all plant establishment requirements, and all the materials have 283 
been accepted by the State. 284 

285 
Final Completion - The date set by the Director that all work required by the 286 
contract has been completed in full compliance with the contract documents. 287 
 288 
Final Inspection - Inspection where all contract items (with the exception of 289 
Planting Period and Plant Establishment Period) are accepted by the Engineer.  290 
Substantial Completion will be issued by the Engineer based on the satisfactory 291 
results of the Final Inspection. 292 
 293 
Float - The amount of time between when an activity can start and when an activity 294 
must start,  i.e.,  the time available to complete non-critical activities required for 295 
the performance of the work without affecting the critical path. 296 
 297 
Guarantee - Legally enforceable assurance of the duration of satisfactory 298 
performance of quality of a product or work. 299 
 300 
Hawaii Administrative Rules - Rules adopted by the State in accordance with 301 
Chapter 91 of the Hawaii Revised Statutes, as amended. 302 
 303 
Highway (Street,  Road,  or Roadway) - A public way within a right-of-way 304 
designed,  intended,  and set aside for use by vehicles,  bicyclists,  or pedestrians. 305 
 306 
Highways Division - The Highways Division of the Hawaii Department of 307 
Transportation constituted under the laws of Hawaii for the administration of 308 
highway work. 309 

310 
Holidays - The days of each year which are set apart and established as State 311 
holidays pursuant to Chapter 8 of the Hawaii Revised Statutes,  as amended. 312 

313 
Inspector - The Engineer's authorized representative assigned to make detailed 314 
inspections of contract performance,  prescribed work,  and materials supplied. 315 

316 
Laboratory - The testing laboratory of the Highways Division or other testing 317 
laboratories that may be designated by the Engineer. 318 

319 
Laws - All Federal,  State,  and local laws, executive orders and regulations having 320 
the force of law. 321 

322 
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Leveling Course - An aggregate mixture course of variable thickness used to 323 
restore horizontal and vertical uniformity to existing pavements or shoulders. 324 

325 
Liquidated Damages - The amount prescribed in Subsection 108.08 - Liquidated 326 
Damages for Failure to Complete the Work or Portions of the Work on Time,  to be 327 
paid to the State or to be deducted from any payments payable to or,  which may 328 
become payable to the Contractor. 329 
 330 
Lump Sum (LS) - When used as a payment method means complete payment 331 
for the item of work described in the contract documents. 332 
 333 
Material - Any natural or manmade substance or item specified in the contract to 334 
be incorporated in the work. 335 

336 
Notice to Bidders - The advertisement for proposals for all work or materials on 337 
which bids are required.     Such advertisement will indicate the location of the work 338 
to be done or the character of the material to be furnished and the time and place 339 
for the opening of proposals. 340 
 341 
Notice to Proceed - Written notice from the Engineer to the Contractor identifying 342 
the date on which the Contractor is to begin procuring materials and required 343 
permits and adjusting work forces, equipment, schedules, etc. prior to beginning 344 
physical work. 345 

346 
Pavement - The uppermost layer of material placed on the traveled way or 347 
shoulders or both.     Pavement and surfacing may be interchangeable. 348 
 349 
Pavement Structure - The combination of subbase,  base,  pavement,  surfacing 350 
or other specified layer of a roadway constructed on a subgrade to support the 351 
traffic load. 352 

353 
Payment Bond - The security executed by the Contractor and surety or sureties 354 
furnished to the Department to guarantee payment by the Contractor to laborers, 355 
material suppliers and subcontractors in accordance with the terms of the contract.356 

357 
Physical Work - Physical construction activities on the project site or at 358 
appurtenant facilities including staging areas. It includes (i) building or installing 359 
any structures or facilities including, but not limited to sign erection; BMP 360 
installation; field office site grading and building; (ii) removal, adjustment, or 361 
demolition of physical obstructions on site; (iii) any ground breaking activities; and 362 
(iv) any utility work. It does not include pre-construction environmental testing 363 
(such as water quality baseline measurements) that may be required as part of 364 
contract. 365 
 366 
Pre-Final Inspection - Inspection scheduled when Contractor notifies Engineer 367 
that all physical work on the project, with the exception of planting period and plant 368 
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establishment period, has been completed. Notice from Contractor of substantial 369 
completion will suspend contract time until Contractor receives punchlist from 370 
Engineer. 371 

372 
Profile Grade - The elevation or gradient of a vertical plane intersecting the top 373 
surface of the proposed pavement. 374 
 375 
Project Acceptance Date - The calendar day on which the Engineer accepts the 376 
project as completed.     See Final Completion. 377 
 378 
Proposal (Bid) - The executed document submitted by a Bidder in response to a 379 
solicitation request, to perform the work required by the proposed contract 380 
documents, for the price quoted and within the time allotted. 381 
 382 
Public Traffic - Vehicular or pedestrian movement on a public way. 383 
 384 
Punchlist - A list compiled by the Engineer specifying work yet to be completed or 385 
corrected by the Contractor in order to substantially complete the contract. 386 
 387 
Questionnaire - The specified forms on which the bidder shall furnish required 388 
information as to its ability to perform and finance the work.389 

390 
Request for Change Proposal - A written notice from the Engineer to the 391 
Contractor requesting that the Contractor provide a price and/or time proposal for 392 
contemplated changes preparatory to the issuance of a field order or change order. 393 
 394 
Right-of-Way - Land,  property,  or property interests acquired by a government 395 
agency for,  or devoted to transportation purposes. 396 
 397 
Roadbed - The graded portion of a highway within top and side slopes,  prepared 398 
as a foundation for the pavement structure and shoulders. 399 
 400 
Roadside - The area between the outside edges of the shoulders and the right-of-401 
way boundaries.     Unpaved median areas between inside shoulders of divided 402 
highways and infield areas of interchanges are included. 403 
 404 
Section and Subsection - Section or subsection shall be understood to refer to 405 
these specifications unless otherwise specified. 406 
 407 
Shop Drawings - All drawings, diagrams,  illustrations, schedules and other data 408 
or information which are specifically prepared or assembled by or for the 409 
Contractor and submitted by the Contractor to illustrate some portion of the work.410 
 411 
Shoulder - The portion of the roadway next to the traveled way for: 412 
accommodation of stopped vehicles,  placement of underground facilities,  413 
emergency use,  and lateral support of base and surface courses. 414 
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415 
Sidewalk - That portion of the roadway primarily constructed for use by 416 
pedestrians. 417 

418 
Solicitation - An invitation to bid or request for proposals or any other document 419 
issued by the Department to solicit bids or offers to perform a contract. The 420 
solicitation may indicate the time and place to receive the bids or offers and the 421 
location, nature and character of the work, construction or materials to be provided. 422 

423 
Specifications - Compilation of provisions and requirements to perform 424 
prescribed work. 425 
 426 

(A) Standard Specifications.     Specifications by the State intended for 427 
general application and repetitive use. 428 
 429 
(B) Special Provisions.     Revisions and additions to the standard 430 
specifications applicable to an individual project. 431 

 432 
Standard Plans - Drawings provided by the State for specific items of work 433 
approved for repetitive use. 434 
 435 
State - The State of Hawaii,  its Departments and agencies,  acting through its 436 
authorized representative(s). 437 
 438 

All waters,  fresh,  brackish,  or salt,  around and within the State,  439 
including, but not limited to,  coastal waters,  streams,  rivers,  drainage ditches,  440 
ponds,  reservoirs,  canals,  ground waters,  and lakes;  provided that drainage 441 
ditches,  ponds,  and reservoirs required as a part of a water pollution control 442 
system are excluded. 443 
 444 
Start Work Date - Date on which Contractor begins physical work on the contract.  445 
This date shall also be the beginning of Contract Time. 446 
 447 
Structures - Bridges,  culverts,  catch basins,  drop inlets,  retaining walls,  448 
cribbing, manholes,  endwalls,  buildings,  sewers,  service pipes,  underdrains,  449 
foundation drains,  and other such features that may be encountered in the work. 450 

451 
Subbase - A layer of specified material of specified thickness between the 452 
subgrade and a base. 453 

454 
Subcontract - Any written agreement between the Contractor and its 455 
subcontractors which contains the conditions under which the subcontractor is to 456 
perform a portion of the work for the Contractor. 457 

458 
Subcontractor - An individual,  partnership,  firm,  corporation,  joint venture or 459 
other legal entity, as licensed or required to be licensed under Chapter 444, Hawaii 460 
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Revised Statutes, as amended, which enters into an agreement with the 461 
Contractor to perform a portion of the work. 462 

463 
Subgrade - The top surface of completed earthwork on which subbase,  base, 464 
surfacing,  pavement,  or a course of other material is to be placed. 465 
 466 
Substantial Completion - The Status of the project when the Contractor has 467 
completed the work, except for the planting period and plant establishment period, 468 
and each of the following requirements are met: 469 

470 
(1) All traffic lanes (including shoulders, ramps, sidewalks and bike 471 

paths) are in their final configuration as designed and the final 472 
wearing surface has been installed; 473 
 474 

(2) All operational and safety devices have been installed in accordance 475 
with the contract documents including guardrails, end treatments, 476 
traffic barriers, required signs and pavement markings, drainage, 477 
parapet, and bridge and pavement structures; 478 

479 
(3) All required illumination and lighting for normal and safe use and 480 

operation is installed and functional in accordance with the contract 481 
documents; 482 

483 
(4) All utilities and services are connected and working; 484 

485 
(5) The need for temporary traffic controls or lane closures at any time 486 

has ceased, except for lane closures required for routine 487 
maintenance; 488 

489 
(6) The building, structure, improvement or facility can be used for its 490 

intended purpose. 491 
492 

Substantial Completion Date - The date the Substantial Completion is granted 493 
by the Engineer in Writing and Contract Time stops. 494 

495 
Superintendent - The employee of the Contractor who is responsible for all the 496 

mmunications to and from the State. 497 
498 

Surety - The qualified individual, firm or corporation other than the Contractor, 499 
which executes a bond with and for the Contractor to insure its acceptable 500 
performance of the contract. 501 
 502 
Surfacing - The uppermost layer of material placed on the traveled way or 503 
shoulders.     This term is used interchangeably with pavement. 504 
 505 
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Traveled Way - The portion of the roadway for the movement of vehicles,  506 
exclusive of shoulders. 507 

508 
Unsuitable Material - Materials that contain organic matter,  muck,  humus,  peat,  509 
sticks,  debris,  chemicals,  toxic matter,  or other deleterious materials not suitable 510 
for use in earthwork.  511 

512 
Utility - A line,  facility,  or system for producing,  transmitting,  or distributing 513 
communications,  power,  electricity,  heat,  gas,  oil,  water,  steam,  waste,  or 514 
storm water. 515 
 516 
Utility Owner - The entity,  whether private or owned by a State,  Federal,  or 517 
County governmental body,  that has the power and responsibility to grant approval 518 
for,  or undertake construction work involving a particular utility. 519 
 520 
Water Pollutant - Dredged spoil,  solid refuse,  incinerator residue,  sewage,  521 
garbage,  sewage sludge,  munitions,  chemical waste,  biological materials,  522 
radioactive materials,  heat,  wrecked or discarded equipment,  rock,  sand,  soil,  523 
sediment,  cellar dirt and industrial,  municipal,  and agricultural waste. 524 
 525 
Water Pollution - (1)  Such contamination or other alteration of the physical,  526 
chemical,  or biological properties of any state waters,  including change in 527 
temperature,  taste,  color,  turbidity,  or odor of the waters,  or (2)  Such discharge 528 
of any liquid,  gaseous,  solid,  radioactive,  or other substances into any state 529 
waters,  as will or is likely to create a nuisance or render such waters unreasonably 530 
harmful,  detrimental,  or injurious to public health,  safety,  or welfare,  including 531 
harm,  detriment,  or injury to public water supplies,  fish and aquatic life and 532 
wildlife,  recreational purposes and agricultural and industrial research and 533 
scientific uses of such waters or as will or is likely to violate any water quality 534 
standards,  effluent standards,  treatment and pretreatment standards,  or 535 
standards of performance for new sources adopted by the Department of Health. 536 
 537 
Work - The furnishing of all labor,  material,  equipment,  and  other incidentals 538 
necessary or convenient for the successful execution of all the duties and 539 
obligations imposed by the contract. 540 
 541 
Working Day -  A calendar day in which a Contractor is capable of working four or 542 
more hours with its normal work force, exclusive of: 543 
 544 

(1)  Saturdays, Sundays,  and recognized legal State holidays and such 545 
other days specified by the contract documents as non-working days,546 

 547 
(2)  Day in which the Engineer suspends work for four or more hours 548 
through no fault of 549 

550 
551 
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552 
553 
554 

END OF SECTION 101 555 
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PROPOSAL TO THE 

STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

PROJECT:    Sand Island Access Road 
     Truck Weigh Station 
     District of Honolulu  
     Island of Oahu 

FEDERAL AID PROJECT NO.: NH-064-1(010) 

COMPLETION TIME: 213 Working days from the date indicated in the 
Notice to Proceed from the Department. 

DBE PROJECT GOAL:  13.2% 

DESIGN PROJECT MANAGER: 

 NAME    Mr. Lawrence Laus 
 ADDRESS   601 Kamokila Boulevard, Room 609 
 PHONE NO.   (808) 682-7575 
 EMAIL.   lawrence.m.laus@hawaii.gov 
 FAX NO.   (808) 692-7590 
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Director of Transportation 
869 Punchbowl Street 
Honolulu, Hawaii  96813 

Dear Sir: 
 
The undersigned bidder declares the following: 
 

1. It has not, either directly or indirectly, entered into any agreement, participated 
in any collusion, or otherwise taken any action in restraint of free competitive 
bidding in connection with this proposal. 

 
2. It has not been assisted or represented on this matter by any individual who 

has, in a State capacity, been involved in the subject matter of this contract 
within the past two years. 

 
3. It has not and will not, either directly or indirectly offered or given a gratuity 

(i.e., an entertainment or gift) to any State or County employee to obtain a 
contract or favorable treatment under a contract. 

 
4. It will not maintain for its employees any segregated facilities at any of its 

establishments. 
 

5. Does not and will not permit its employees to perform their services at any 
location under its control, where segregated facilities are maintained. 

 
The undersigned bidder further agrees to the following: 
 

1. If this proposal is accepted, it shall execute a contract with the Department to 
provide all necessary labor, machinery, tools, equipment, apparatus and any 
other means of construction, to do all the work and to furnish all the materials 
specified in the contract in the manner and within the time therein prescribed in 
the contract, and that it shall accept in full payment therefore the sum of the 
unit and/or lump sum prices as set forth in the attached proposal schedule for 
the actual quantities of work performed and materials furnished and furnish 
satisfactory security in accordance with Section 103D-324, Hawaii Revised 
Statutes, within 10 days after the award of the contract or within such time as 
the Director of Transportation may allow after the undersigned has received the 
contract documents for execution, and is fully aware that non-compliance with 
the aforementioned terms will result in the forfeiture of the full amount of the 
bid guarantee required under Section 103D-323, Hawaii Revised Statutes. 

 
2. That the quantities given in the attached proposal schedule are approximate 

only and are intended principally to serve as a guide in determining and 
comparing the bids. 
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3. That the Department does not either expressly or by implication, agree that the 
actual amount of work will correspond therewith, but reserves the right to increase 
or decrease the amount of any class or portion of the work, or to omit portions of 
the work, as may be deemed necessary or advisable by the Director of 
Transportation, and that all increased or decreased quantities of work shall be 
performed at the unit prices set forth in the attached proposal schedule except as 
provided for in the specifications. 

 
4. In case of a discrepancy between unit prices and the totals in said Proposal 

Schedule, the unit prices shall prevail. 
 
5. Unless amended by Special Provision, agrees to begin work within 10 working 

days after the date of notification to commence with the work, which date is in the 
notice to proceed, and shall finish the entire project within the time prescribed. 

 
6. The Director of Transportation reserves the right to reject any or all bids and to 

for the best interest of the public. 

The bidder acknowledges receipt of and certifies that it has completely examined the following 
listed items: Hawaii Standard Specifications for Road and Bridge Construction, 2005, the 
Notice to Bidders, the Special Provisions, the Technical Provisions, the Proposal, the 
Contract and Bond Forms, and the Project Plans. 

In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is 
accompanied with a bid security in the amount of 5% of the total amount bid, in the form 
checked below. (Check applicable bid security submitted with bid.) 
 
 
  Surety Bid Bond (Use standard form), 

  Cash, 

  Certified Check, or 

 (Fill in other acceptable security.) 
The undersigned bidder acknowledges receipt of any addendum issued by the 
Department by recording in the space below the date of receipt. 

 
Addendum No. 1   Addendum No. 3   
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Addendum No. 2   Addendum No. 4   

In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned as 
bidder has listed the name of each person or firm, who will be engaged by the bidder on 
the project as Joint Contractor or Subcontractor and the nature of work to be done by 
each.  The bidder must adequately and unambiguously disclose the unique nature and 
scope of the work to be performed by each Joint Contractor or Subcontractor.  For each 
listed firm, the Bidder declares the respective firm is a Sub- or Joint Contractor and subject 
to evaluation as a Sub- or Joint Contractor.  It is understood that failure to comply with 
the aforementioned requirements may be cause for rejection of the bid submitted. 
 
The undersigned bidder asserts that affirmative action has been taken to seek out and 
consider Disadvantaged Business Enterprises (DBEs) for portions of the work which can 
be subcontracted, and the affirmative actions of the bidder are fully documented in its 
records and are available upon request by the Department.  It is also understood that it 
must meet or exceed the DBE contact goal listed on page P-1 or demonstrate that it made 
good faith efforts to meet the DBE project goal.  The undersigned as bidder, agrees to 
utilize each participating DBE that it submitted to meet the contract goal of __________% 
(percentage to be completed by bidder) DBE participation if the contract is awarded to it, 
and shall maintain such DBE participation during the construction of this project. 
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SUBCONTRACTOR LISTING 
(Attach additional sheets if necessary.) 

 NAME OF FIRM NATURE OF WORK 

SUBCONTRACTOR: 

1.  

 1a1. 

2.  

 2a.

3.  

 3a.

4.  

 4a.

5.  

 5a.

6.  

 6a.

7.  

 7a.

NOTES: 

The Name of Firm and Nature pf Work shall be indicated for all listed firms.  The Bidder must adequately 
and unambiguously disclose the unique nature and scope of the work to be performed by each Sub- or 
Joint Contractor. 

For each listed firm, the Bidder declares the respective firm is a Sub- or Joint Contractor and subject to 
evaluation as a Sub- or Joint Contractor. 

1 Second tier subcontractors
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JOINT CONTRACTOR LISTING 
(Attach additional sheets if necessary.) 

 NAME OF FIRM NATURE OF WORK 

JOINT CONTRACTOR: 

1.  

 1a1. 

2.  

 2a.

3.  

 3a.

4.  

 4a.

5.  

 5a.

6.  

 6a.

7.  

 7a.

NOTES: 

The Name of Firm and Nature pf Work shall be indicated for all listed firms.  The Bidder must adequately 
and unambiguously disclose the unique nature and scope of the work to be performed by each Sub- or 
Joint Contractor. 

For each listed firm, the Bidder declares the respective firm is a Sub- or Joint Contractor and subject to 
evaluation as a Sub- or Joint Contractor. 

1 Second tier subcontractors 
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Disadvantaged Business Enterprise (DBE)
Contract Goal Verification and Good Faith Efforts (GFE) Documentation 

For Construction

Project #:
   

County: 
   

DBE Project Goal: Prime Contractor:

As required by the specifications “Disadvantaged Business Enterprise Requirements,” the dollar amount of each subcontract (both 
DBE and non-DBE firms) for all subcontractors, manufacturers, suppliers, and trucking companies listed in the proposal is due five (5) 
days after bid opening.  Failure to provide required information shall be cause for bid/proposal rejection. 
 
Calculation of the DBE contract goal for this project is the proportionate contract dollar value of work performed, materials, and 
goods to be supplied by DBEs.  This DBE contract goal is applicable to all the contract work performed for this project and is 
calculated as follows:  

1. DBE contract goal percentage = Contract Dollar Value of the work to be performed by DBE subcontractors and 
manufacturers, plus 60% of the contract dollar value of DBE suppliers, divided by the sum of all contract items (sum of all 
contract items is the total amount for comparison of bids less mobilization, force account items, and allowance items).  
 
2. The Department shall adjust the bidder’s/offeror’s DBE contract goal to the amount of the project goal if it finds that the 
bidder/offeror met the goal but erroneously calculated a lower percentage. If the amount the bidder/offeror submits as its 
contract goal exceeds the project goal, the bidder/offeror shall be held to the higher goal.  

 
Name of Subcontractor, 
Supplier, Manufacturer, and 
Trucking Company 

DBE 
(Y/N)

Bid Item Number and 
Description 

Approx. 
Quantity/ 
Hours Unit 

Unit 
Price/ 
Rate Dollar Amount 

                      

                      
                      
                      
                      
                      
                      

                      
                      
                      
                      
                      
                      
                      
                      

A. Dollar amount of the work to be performed by DBE subcontractors, manufacturers, and trucking 
companies, plus 60% of the dollar amount of DBE suppliers

   

B. Sum of all work items less mobilization, force account items, allowance items    
A/B = DBE contract goal    

NAME and SIGNATURE of AUTHORIZED REPRESENTATIVE of BIDDER:   DATE: 
 
________________________________________________________   ___________ 
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Summary of Good Faith Efforts (GFE)

As required by the specifications “Disadvantaged Business Enterprise Requirements,” if the DBE goal is not met, documentation of 
GFE shall be submitted within five (5) calendar days of bid opening.  The bidder is required to respond to the following questions and 
describe efforts to obtain DBE participation.  Each item will require an explanation.  Copies of correspondence return receipts, 
telephone logs, or other documentation will be required to support GFE.  Attach additional sheets, if necessary.  Based on responses 
given, HDOT shall make a determination of the bidders’ GFE.  Failure to provide required information shall be cause for 
bid/proposal rejection. 
 
1. Did you submit the required information at the time of bid opening (i.e. DBE name, address, NAICS code, description of work, 

project name, and number)? 
      

 
2. Explain your GFE if any, to solicit through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising 

and/or written notices) the interest of all certified DBEs who have the capability to perform part or all of the work to be 
included under the contract. 
      

 
a. Explain your GFE if any, to solicit the participation of potential DBEs as early in the procurement process as practicable. 

      
 

b. Explain your GFE if any, to allow sufficient time for the DBEs to properly inquire about the project and respond to the 
solicitation. 
      

 
c. Explain your GFE if any, to take appropriate steps to follow up with interested DBEs in a timely manner to facilitate 

participation by DBEs in this project. 
      

 
3. Explain your GFE if any, to identify and break up portions of work that can be performed by DBEs in order to increase the 

likelihood that a DBE will be able to participate, and that the DBE goal could be achieved (e.g. breaking out contract items into 
economically feasible units to facilitate DBE participation even when you might otherwise prefer to self-perform these work 
items). 
      

 
4. Explain your GFE if any, to make available or provide interested DBEs with adequate information about the plans, specifications, 

and requirements of the project in a timely manner, and assist them in responding to your solicitation. 
      

 
5. Explain your GFE if any, to negotiate in good faith with interested DBEs.  Evidence of such negotiations includes documenting: a) 

the names, addresses and telephone numbers of DBEs that were contacted; b) a description of the information that was 
provided to DBEs regarding the plans and specifications; and c) detailed explanation for not utilizing individual DBEs on the 
project. 
      

 
6. Did you solely rely on price in determining whether to use a DBE?  If yes please explain.  The fact that there may be additional or 

higher costs associated with finding and utilizing DBEs are not, by themselves, sufficient reasons for your refusal to utilize a DBE 
or failure to meet the DBE goal, provided that such additional costs are not unreasonable.  Also, the ability or desire to perform 
a portion of the work with your own forces, that could have been undertaken by an available DBE, does not relieve you of the 
responsibility to make good faith efforts to meet the DBE goal, and to make available and solicit DBE participation in other areas 
of the project to meet the DBE goal. 
      

 
7. Did you reject DBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities? If yes, 

please explain.  The DBEs standing within the industry, membership in specific groups, organizations or associates, and political 
or social affiliation are not legitimate basis for the rejection or non-solicitation of bids from particular DBEs. 
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8. Explain your GFE to assist interested DBEs in obtaining bonding, lines of credit, or insurance. 

      
 
9. Explain your GFE if any, to assist interested DBEs in obtaining necessary equipment, supplies, materials or related assistance or 

services. 
      

 
10. If you selected a non-DBE over a DBE subcontractor, please provide the quotes of each DBE and non-DBE subcontractor 

submitted to you for work on the contract; and for each DBE that was contacted but not utilized for a contract, provide  a 
detailed written explanation for each DBE detailing the reasons for not utilizing or allowing the DBE to participate in the 
contract. 
      

 
11. Explain your GFE if any, to effectively use the services of available minority/women community organizations, minority/women 

business groups, contractors’ groups, and local, state and federal minority/women business assistance offices or other 
organizations to provide assistance in recruitment and placement of DBEs. 
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Disadvantaged Business Enterprise (DBE)
Contract Goal Verification and Good Faith Efforts (GFE) 

Documentation 
For Construction 
INSTRUCTIONS

Project # Self-explanatory
County County where project is located
DBE Project Goal Indicate DBE goal listed in the proposal on P-1
Prime Contractor Name of prime contractor
Name of Subcontractor, Supplier, Manufacturer, and 
Trucking Firm

Company name of subcontractor, supplier, 
manufacturer, or trucking firm

DBE Y/N Y for yes and N for no 
Bid Item Number and Description Pay item and description
Approx. Quantity/ Hours Self-explanatory
Unit Unit of measure
Unit Price/ Rate Self-explanatory
Dollar Amount Total dollar amount committed to subcontractor, 

supplier, manufacturer, or trucking firm 
A.  Dollar amount of the work to be performed by DBE
subcontractors, manufacturers, and trucking firms, 
plus 60% of the dollar amount of DBE suppliers

Total amount of DBE participation 

B.  Sum of all work items less mobilization, force 
account items, allowance items

Total of work items minus mobilization, force accounts 
and allowances 

A/B = DBE contract goal Self-explanatory
Name and Signature of Authorized Representative of 
Bidder  

Self-explanatory

Date Date form is signed
Summary of Good Faith Efforts (GFE) Complete by answering each question in detail and 

providing documentation to support your GFE 
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Disadvantaged Business Enterprise (DBE) Confirmation and Commitment 
Agreement  

Trucking Company
This commitment is subject to the award and receipt of a signed contract from the Hawaii Department of Transportation (HDOT) for 
the subject project.  DBE’s must be certified by the bid opening date. 

Project #:
 

County:  

NAICS CODE/DESCRIPTION OF WORK:
 

SECONDARY NAICS CODE: 

*All quantities and units should match the bid tab item whenever possible. 
The prime contractor shall inform HDOT the dates when the trucking firm starts and completes all work under the subcontract. 

Estimated Beginning Date (Month/Year):
 

Estimated Completion Date (Month/Year): 
 

TRUCKING 
COMPANY: 

Item No. Item Description Unit Unit Price / 
Rate

Amount

$ $
   $ $
   $ $

TOTAL COMMITMENT AMOUNT $

1. Number of hours contracted or quantities to be hauled:           
2. Number of fully operational trucks to be used:     Tractor/trailers:    Dump trucks:     
3. Number of fully operational trucks owned by DBE:    Dump trucks:    Tractors/trailers:    

4.  If Owner Operators or additional trucking companies are to be used, answer the following and provide a copy of lease 
agreement(s):
Name of Trucking Company DBE Y/N Dollar Amount of 

Contract/Agreement 
Number and Type of Trucks (specify) 
 
 

  $  
  $  

The prime contractor certifies by signature on this agreement to utilize the DBE trucking company as listed on the agreement form.  
If a DBE trucking company is unable to perform the work as listed on this agreement form, the prime contractor will follow the 
substitution/replacement approval process as outlined in the contract DBE requirements.  IMPORTANT!  The signatures of the DBE, 
prime contractor, and subcontractor (only if the DBE will be a second tier sub) confirms that all information on this Agreement is 
true and correct.  Parties should sign Agreement in the order in which they are listed.

DBE NAME:
 

Name/Title (please print): 

Address: Signature: 
Phone: Fax:
Email: Date: 
Prime Contractor:
 

Name/Title (please print): 

Address: Signature: 
Phone: Fax:
Email: Date: 
Subcontractor (only if the DBE will be a second tier sub):
 

Name/Title (please print): 

Address: Signature: 
Phone: Fax:
Email: Date: 

HDOT retains the information collected through this form.  With few exceptions, you are entitled on request to be informed about 
the information that we collect about you. 
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Disadvantaged Business Enterprise (DBE) Confirmation and
Commitment Agreement

Trucking Company 
INSTRUCTIONS

The purpose of this agreement is to secure the commitment of the bidder/offeror to utilize the listed DBE trucking 
company, and the DBE’s confirmation that it will perform work for the bidder/offeror on this project.  The 
information on this form shall be provided by the DBE.   
 

Project # Self-explanatory
County County where project is located
NAICS Code/Description of Work Primary North American Industry Classification System 

code under which DBE is certified to perform and 
description of work to be done 

Secondary NAICS Code List  other NAICS codes firm is certified to perform
Estimated Beginning Date (Month/Year) Date DBE shall begin work on the project
Estimated Completion Date (Month/Year) Date DBE’s work will be completed 
Trucking Company Name of DBE trucking company  
Item No. List pay item number
Item Description Description of item 
Unit Unit of measure – e.g. weight or hours
Unit Price/Rate Cost per unit or hourly rate 
Amount Total amount per pay item
Total Commitment Amount Sum of all pay items and total commitment of 

bidder/offeror to DBE 
Number of hours contracted or quantities to be 
hauled

Approximate number of hours or tonnage to be 
hauled 

Number of fully operational trucks to be used: Total number of trucks to be used for the project
Tractor/Trailers Number of tractor trailers to be used 
Dump Trucks Number of dump trucks to be used
Number of fully operational trucks owned by DBE Number of listed DBE’s trucks to be used on this 

project
Name of Trucking Company If other trucking companies (DBE or non-DBE) are to

be leased, list name and information about type of 
trucks in this section 

Dollar Amount of Contract/Agreement Provide information about cost to lease trucks
Number of Dump Trucks, Tractor/Trailer Self-explanatory
DBE NAME DBE Company name 
Name/Title Name and title of DBE’s representative
Address Self-explanatory
Phone Self-explanatory
Fax Self-explanatory
Email Self-explanatory
Signature Signature of DBE’s representative 
Date Date agreement is signed
Prime Contractor Company name 
Name/Title Name and title of prime contractor’s representative  



 FED 
  5.13.21 
 

Address Self-explanatory
Phone Self-explanatory
Fax Self-explanatory
Email Self-explanatory
Signature Signature of prime contractor’s representative
Date Date agreement was signed
Subcontractor (only if the DBE will be a second tier 
sub):

Name of subcontractor only if the listed DBE trucking 
company will be performing work under this 
subcontractor 

Name/Title Name and title of the subcontractor’s representative 
Address Self-explanatory
Phone Self-explanatory
Fax Self-explanatory
Email Self-explanatory
Signature Signature of subcontractor
Date Date agreement signed 



05.13.21 
Page 1 of 1 

Disadvantaged Business Enterprise (DBE) Confirmation and Commitment 
Agreement  

Subcontractor, Manufacturer, or Supplier
This commitment is subject to the award and receipt of a signed contract from the Hawaii Department of Transportation (HDOT) for 
the subject project.  DBE’s must be certified by the bid opening date. 

Project #:
 

County:  

NAICS CODE/DESCRIPTION OF WORK:
 

SECONDARY NAICS CODE: 

*All quantities and units should match the bid tab item whenever possible. 
The prime contractor shall inform HDOT of the dates when the subcontractor starts and completes all work under the subcontract. 

Estimated Beginning Date (Month/Year):
 

Estimated Completion Date (Month/Year): 
 

SUBCONTRACTOR: Item No. Item Approx. 
Quantity 

Unit Unit Price  Amount 

$ $
  $ $ 
  $ $ 
  $ $ 

TOTAL COMMITMENT AMOUNT $ 

MANUFACTURER: Item No. Item Approx. 
Quantity

Unit Unit Price  Amount 

  $ $ 
 $ $ 

TOTAL COMMITMENT AMOUNT $ 

SUPPLIER:
 

Item No. Item Approx. 
Quantity

Unit Unit Price Amount

  $ $ 
 $ $ 

TOTAL COMMITMENT AMOUNT $ 
The prime contractor certifies by signature on this agreement that subcontracts will be executed between the prime contractor and 
the DBE subcontractors as listed on the agreement form.  If a DBE subcontractor is unable to perform the work as listed on this 
agreement form, the prime contractor will follow the substitution/replacement approval process as outlined in the contract DBE 
requirements.  IMPORTANT!  The signatures of the DBE, prime contractor, and subcontractor (only if the DBE will be a second tier 
sub) confirms that all information on this Agreement is true and correct.  Parties should sign Agreement in the order in which 
they are listed.

DBE NAME:
 

Name/Title (please print): 

Address: Signature: 
Phone: Fax:
Email: Date: 
Prime Contractor:
 

Name/Title (please print): 

Address: Signature: 
Phone: Fax:
Email: Date: 
Subcontractor (only if the DBE will be a second tier sub):
 

Name/Title (please print): 

Address: Signature: 
Phone: Fax:
Email: Date: 

HDOT retains the information collected through this form.  With few exceptions, you are entitled on request to be informed about 
the information that we collect about you. 
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Disadvantaged Business Enterprise (DBE) Confirmation and
Commitment Agreement 

Subcontractor, Manufacturer, or Supplier 
INSTRUCTIONS

The purpose of this agreement is to secure the commitment of the bidder/offeror to utilize the listed DBE, and the 
DBE’s confirmation that it will perform work for the bidder/offeror on this project.  The information on this form 
shall be provided by the DBE.   
 

Project # Self-explanatory
County County where project is located

NAICS Code/Description of Work Primary North American Industry Classification System 
code under which DBE is certified to perform and 
description of work to be done 

Secondary NAICS Code List  other NAICS codes firm is certified to perform
Estimated Beginning Date (Month/Year) Date DBE shall begin work on the project
Estimated Completion Date (Month/Year) Date DBE’s work will be completed 
Subcontractor Name of DBE subcontractor (company name) 
Item No. List pay item number
Item Description of item 
Approx. Quantity Self-explanatory
Unit List unit of measure 
Unit Price Cost per unit
Amount Total amount per pay item
Total Commitment Amount Sum of all pay items and total commitment of 

bidder/offeror to DBE 
Manufacturer Name of DBE manufacturer 
Supplier Name of DBE supplier (aka regular dealer) 
DBE NAME DBE Company name  
Name/Title Name and title of DBE’s representative
Address Self-explanatory
Phone Self-explanatory
Fax Self-explanatory
Email Self-explanatory
Signature Signature of DBE’s representative 
Date Date agreement is signed
Prime Contractor Company name 
Name/Title Name and title of prime contractor’s representative  
Address Self-explanatory
Phone Self-explanatory
Fax Self-explanatory
Email Self-explanatory
Signature Signature of prime contractor’s representative
Date Date agreement was signed
Subcontractor (only if the DBE will be a second tier 
sub): 

Name of subcontractor only if the listed DBE will be 
performing work under this subcontractor as a second 
tier subcontractor/supplier/manufacturer
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Name/Title Name and title of the subcontractor that the listed 
DBE will work under as a second tier 
subcontractor/supplier/manufacturer

Address Self-explanatory
Phone Self-explanatory
Fax Self-explanatory
Email Self-explanatory
Signature Signature of subcontractor 
Date Date agreement signed



Sand Island Access Road, Truck Weigh Station NH-064-1(010) Pre-Bid Meeting.  

Wednesday May 5, 2021 10:00am – 11:00am.   

Microsoft Teams 

 

Attendees: 

Department of Transportation – HWY-DD – Ryan Kunselman 

Office of Civil Rights (OCR) – Dan Williams, Melanie Martin 

R.M. Towill – Craig Luke, Waylen Miyashiro (Design Consultant) 

Pacific Architects – Dennis Kimura (Architect) 

Mechanical Enterprises – Ross Okuda (Mechanical Engineer) 

KAI Hawaii – Saeid Pourjalali (Structural Engineer) 

ECS – Michele Adolfo (Electrical Engineer) 

Contractors: 

Group Pacific Inc.– Chip Doyle 

Jas. W. Glover Ltd. – Sam Peng Ho 

International Road Dynamics  - Roy Czinku 

Maui Kupono Builders – Kevin Yamabayashi 

 

Prebid meeting was started at 10:02 am: 

“This meeting is being recorded.” 

“Anything said at this meeting is for clarification only, the bid documents shall govern over anything said 
today and discrepancies shall be clarified by addendum.  For any questions to be officially answered, all 
questions should be submitted to HIePRO.” 

 

Office of Civil Rights – Dan Williams & Melanie Martin 

- Gave presentation of DBE program and requirements. 

- New forms: Revised proposal P-5 & P-6, DBE Trucking, DBE Subcontractor, Manufacturer, or Supplier 
and Good Faith Effort form. 

 

Meeting was open to questions from attendees. 



Questions:

Kevin – Maui Kupono Builders. 

Is this the first project the new forms will be used with? 

- This is the first project forms will be used on. 

With new forms, would DBEs be listed on only new forms not on P-5 or P6? 

- DBE’s will be listed on new confirmation and commitment forms. 
- P-5 and P-6 are reserved for listing licensed contractors. 
- Non licensed non-DBE contractors are not to be listed on P-5 or DBE forms. 

 

Sam – Jas. W. Glover 

On form P-5 and P-6 are only subcontractors listed with the new forms? 

- P-5 is for listing subcontractors and P-6 is for listing joint contractors 

 

Kevin – Maui Kupono Builders. 

Will there be any changes to the definition of “Subcontractor”? 

-  Please submit this question onto HIePRO for official response. 

 

No additional questions were asked, meeting was concluded at 10:28 am.   

 

 

 

 

 

 

 

 

  



Questions for solicitation: B21001718 Sand Island Access Road, Truck Weigh 
Station 

05/05/2021 

1. Please provide a soils report and boring log for drilled shaft foundations (detail 4 & 5, sheet S-7) at 
Camera Pole locations and Traffic Signal Pole locations.  

Please see attached Geotechnical report for reference.   
 

2. We request the State to allow adequate time after new bid forms are issued, to be able to ask 
questions related to the form. 

Additional question period will be opened due to bid open postponement. 

 

3. According to the Pre-bid Meeting, only licensed subcontractors will be required to be listed on the 
subcontractor listing page P-5. Will the State change the definitions of "subcontractor" and "work" in 
the specifications? Currently, there is a conflict in the definitions that may require the listing of 
unlicensed subcontractors. 

Please see attached revised Division 100 sheets included in Addendum 1 for the definition of 
“Subcontractor”.   

 

4. If second tier DBE service provider are used, will they have to submit a separate DBE Confirmation 
and Commitment? What if it's a second tier non-DBE service provider? 

 

If a second tier DBE service provider is used, they will need to submit a separate DBE Confirmation and 
Commitment Agreement.   

If the second-tier service provider is a non-DBE services provider, then the third section “(Subcontractor 
(only if the DBE will be a second-tier sub)” does not need to be completed.  That section only needs to be 
completed if the second-tier sub is a DBE.  

 

5. In the new confirmation and commitment form, there are line items for Item No. and Item 
Description.  I assume these are related to the bid items.  There is also a column for "Unit" but no 
column for the unit of measure.  If the bid item unit of measure is in SY but the DBE is getting paid by 
the hour, what quantity should be used and how do we denote what the unit of measure is? 

The unit used for the items should match the unit on the proposal schedule.  The quantity may be 
written in the item description or unit boxes.  In the event there is not space to include the quantity, the 
quantity may be calculated by amount divided by unit price/rate by the office processing the forms. 



6. If the unit of measure for the bid item is in SY and the contractor commits to the DBE based on the 
SY quantity in the proposal, will the contractor be held to paying the DBE the total dollar amount if 
the actual SY quantity performed and paid for is less? 

At the time of bid, quantities may be an estimate and the actual amount may vary (due to additions or 
reductions of work items/scope of work).  The focus is on the cost per unit of measure.  We want to 
ensure that when the subcontract is executed, that the amount per unit is the same as what was stated 
on the Confirmation and Commitment Agreement for Trucking and/or Subcontractor, Manufacturer or 
Supplier.  The prime may not have control over additions or reductions of work 
 
 

7. Test 

It is confirmed that the test post worked. 
 
 

8. Please consider a bid option to replace the AC pavement (5" AC and 10" AC Concrete Base), with a 
concrete pavement and aggregate base section that meets the design requirements. 

Bid accordingly to drawings and special provisions. 
 

9. Please confirm where the Demo of AC existing pavement is to be paid.  Please confirm existing 
pavement AC thickness. 

Demolition and removal shall be considered to be incidental to the various contract items.  Contractor 
to review soils report boring information and make assumption on thickness and assume risk.   
 

10. There are a bid items for the Fire Hydrant, the Water Laterals, but no bid item for the Sewer line 
work.  Please provide a Bid Item for the Sewer line work 

Contractor may assume the sewer lateral to be incidental to the Truck Weigh Station 682.1000 item of 
work. 
 

11. Please confirm where grassing and topsoil is to be paid 

Contractor to assume grassing and topsoil are incidental to the various items of work. 
 
 

12. "Projects in Conflict with BWS Projects" - Please provide details of the "Sand Island Water System 
Improvements" Project, including conflicts with this project. 

The future BWS water system project in vicinity of the Sand Island Access Road, Truck Weigh Station 
project is currently in preliminary design and subject to change.  Coordination and information about 



the Sand Island Access Road, Truck Weigh Station project were provided to BWS during the design 
process. 
 

13. Please provide the  size and depth of the 3 each existing fuel lines in the Vaults that are to be 
Reconstructed per Detail 2/S-7 

The depth and size of the fuel lines are unknown.  The Contractor shall bid accordingly and assume risk 
related to fuel line size and depth.  Coordination and information were provided to Par Hawaii Refining 
during the design phase of the Sand Island Access Road, Truck Weigh Station project. 

14. Please direct our attention to the location of the 8 LF of chain link fence required per Item No. 
607.0060. 

Please refer to the Architectural drawings A-11.  It was assumed some chain link fencing may be 
required to close any gaps between the D-02 swing gate and scale storage building. 
 

15. Please confirm what scope of work are included as part of Item No. 203.0100 Roadway Excavation.  
Grading work to the bottom of the new pavement seems to be short of the 2100 CY proposal 
quantity. 

The roadway excavation is to the pavement subgrade and does not include scarification and 
recompacting.  Scarifying and recompacting the existing subgrade is considered incidental to the various 
contract items.  The grading quantity has been confirmed. 

 

16. Sheet C-4 indicates the "Future Grade Retaining Wall to be Constructed as part of H.C. 10502 - The 
New Kapalama Container Terminal Yard Design."  Please confirm that this retaining wall will be 
constructed prior to the grading work for this project. 

The construction of the “future grade retaining wall” has been already been completed. 
 

17. Sheet C-3 indicates "Demolish and Remove Concrete Curb, to be Constructed as part of H.C. 10502 
- The New Kapalama Container Terminal Yard Design."  Please clarify if the demolition of this curb is 
part of this project.  Please clarify if the construction of this curb is part of this project.   

The construction of the concrete curb has been completed by the H.C. 10502 project.  The current 
project will be responsible for demolishing the portion of the concrete curb that is in conflict with the 
construction drawings (as shown in construction drawings). 
 
 




