

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 1
FOR
KAMEHAMEHA HIGHWAY
KAIPAPAU STREAM BRIDGE REPLACEMENT, PHASE 1
DEMOLITION OF STRUCTURES AT LOT 55
TMK 5-4-11: 21

FEDERAL-AID PROJECT NO. BR-083-1(48), UNIT 1
DISTRICT OF KOOLAULOA
ISLAND OF OAHU
FY 2011

Amend the Bid Documents as follows:

A. SPECIAL PROVISIONS

1. Replace page 107-1a dated 7/01/08 with the attached page 107-1a dated R4/15/11

B. PROPOSAL SCHEDULE

1. Replace page P- 8 dated 2/25/2011 with the attached page P- 8 dated r4/15/2011.

C. PLANS

1. Replace Plan Sheet No. 5 with attached Plan Sheet No. ADD. 5.

D. PRE-BID MEETING

Pre-bid Meeting Minutes and attendance sheet are attached for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the proposal.


GLENN OKIMOTO
Director of Transportation

1 **SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC**

2
3 Make the following amendments to said Section:

4
5 **(I) Amend 107.01(B)(1) – Commercial General Liability (Occurrence**
6 **form) from lines 61 to 62 to read as follows:**

7
8 **“(c) Bodily Injury & Property Damage Insurance.”**
9

10
11 **(II) Amend 107 – Legal Relations And Responsibility To Public by adding**
12 **the following are line 745**

13
14 **107.18 Method of Measurement.** The Engineer will measure mitigate of
15 cesspool, if ordered by the Engineer, on a force account basis, in accordance
16 with Subsection 109.06 – Force Account Provisions and Compensation.

17
18 **107.19 Basis of Payment.** The Engineer will pay for the accepted mitigate
19 of cesspool on a contract force account basis. Payment will be full
20 compensation for the work prescribed in this section and the contract
21 documents.

22
23 The Engineer will pay for the following items when included in the
24 proposal schedule:

25 Pay Item	26 Pay Unit
27 Mitigate of Cesspool	28 Force Account”

29
30 **END OF SECTION 107**
31

PROPOSAL SCHEDULE

	ITEM	APPROX QUANTITY	UNIT	UNIT PRICE	AMOUNT
107.1000	Mitigate of Cesspool	F.A.	F.A.	F.A.	\$10,000.00
210.1000	Clearing and Grubbing	L.S.	L.S.	L.S.	\$ _____
202.0100	Removal of Structures at Pipilani Place, Lot 55, TMK 5-4-11:21	L.S.	L.S.	L.S.	\$ _____
209.1000	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$2,000.00
641.1000	Hydro-mulch Seeding (Cynodon dactylon)	L.S.	L.S.	L.S.	\$ _____
643.1000	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$1,500.00
645.2000	Additional Police Officers, Additional Traffic Control Devices and Advertisement	F.A.	F.A.	F.A.	\$8,000.00
665.1000	Pest control	F.A.	F.A.	F.A.	\$5,000.00
688.1000	Asbestos Removal Monitoring	F.A.	F.A.	F.A.	\$10,000.00
699.1000	Mobilization (Not to exceed 10% of the sum of all items excluding the bid price of this item, and force account items)	L.S.	L.S.	L.S.	\$ _____
a. Sum of All Items					\$ _____
b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% X a)					** \$ _____
c. Amount for Comparison of Bids (a+b)					** \$ _____
<p>** All bidders must fill in b and complete c.</p> <p>NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.</p>					

BR-083-1(48), Unit 1

r4/15/11

P-8

Addendum No. 1

April 8, 2011 PRE-BID MEETING MINUTES

Subject: Kamehameha Highway
Kaipapau Stream Bridge Replacement, Phase 1
Demolition of Structures at Lot 55
TMK 5-4-11:21
Federal Aid Project No. BR-083-1(48), Unit 1

Attendees: See attached lists of attendees

Open discussion to prospective bidders:

1. Bidder asked if use of on-site water for construction purposes acceptable
Upon further consultation with respective section of HDOT, use of on-site water will not be allowed for dust control.
2. Bidder asked are existing utilities on-site to be removed.
Yes.
3. Bidder asked if CRM wall is removed, are any steps to be taken to prevent erosion?
CRM wall and tile blocks will not be removed.
4. Bidder asked has the State Historic Preservation Division (SHPD) approved the demolition?
Yes, it is covered by Archaeological Monitoring Plan dated 1/201 prepared by Cultural Survey Hawaii
5. Bidder asked for clarification of Section 107.01(B)(4) Builder's Risk?
It does not apply for this project
6. Bidder questioned about the dust fence height not shown on plans.
Dust control requirements are noted on the HDOT Standard Specification Section 620 - Dust Control
7. Bidder asked if Pest Control work is to be paid under Force Account. **Yes**
8. Bidder asked if Asbestos removal monitoring work is to be paid under Force Account. **Yes**
9. Bidder asked if Traffic Control work is to be paid under Force Account? **No**
10. Bidder asked if "Time Scaled Logic Diagram (TSLD) required under Subsection 108.06(!)(1).
It is required

11. Bidder asked is there a septic tank/cesspool on the site? Yes

If so, is pumping/filling of the tank part of the work?

The requirements of removing septic tank/cesspool and pumping/filling of the tank shall be considered incidental to Item 202.0100. Contractor shall be responsible for all necessary permits required for the removal of septic tank/cesspool.

12. Bidder are there hazardous materials on-site.

Refer to Hazardous Materials Survey Report attached to Special Provisions

4/8/11

Sign In Sheet

Name	Company	Email Address	Phone Number
Lawrence Pao	Pao Excavators	PaoxLLC@aol.com	306-2686
Thang Dang	KSL Construction	KSL_construction@yahoo.com	842-3666
SCOTT NAKAMURA	SITE ENGINEERING	BIDSE SITE-ENGINEERING.COM	841-8883
Stephen Wong	R.H. S Lee, Inc	stewwong@rhllee.com	455-9026
Walter Chang	R.M. Towill	walterc@rmtowill.com	842-1133
Li Nah Okita	HDOT	Li.Nah.Okita@hawaii.gov	698-7581
CHRIS FORBES	ISLAND CONSTRUCTION	chris.forbes@island-construction.net	
DAVID SOUZA	DEMOLITION, LLC		696-8070
HHF Inc	Nikolay Myslin	nmyslin@yahoo.com	916-9977373