#### STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

#### ADDENDUM NO. 1

#### FOR

#### KAMEHAMEHA HIGHWAY SAFETY IMPROVEMENTS WAIKANE VALLEY ROAD TO KAAAWA BRIDGE

#### FEDERAL-AID PROJECT NO. HSIP-083-1(069)

The following amendments shall be made to the Bid Documents:

#### A. PLANS

1. Replace Plan Sheet Nos. 3, 13, and 24 with the attached Plan Sheet Nos. ADD. 3, ADD. 13, and ADD. 24.

#### **B. PRE-BID MEETING MINUTES**

1. Attached are the October 1, 2014 Pre-bid Meeting Minutes and Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.

**V. FUCHIGAMI** nterim Director of Transportation

#### **October 1, 2014 PRE-BID MEETING MINUTES**

Subject:Kamehameha Highway Safety ImprovementsWaikane Valley Road to Kaaawa BridgeFederal-Aid Project No. HSIP-083-1(069)

<u>Attendees:</u> See attached list of attendees.

- A. The meeting was called to order by Robert Loo (DOT Project Engineer) at about 9:05 a.m. to brief the prospective bidders for the subject project.
- B: Questions:
  - 1. Prospective bidder, Choice Fence, Inc. emailed a list of questions. Questions and answers are as follows.
    - a. Can the FLEAT-SP be substituted for the FLEAT-350?
      Any requests for substitution must be submitted in writing to the Contracts Office no later than 14 calendar days before the bid opening date. See Subsection 102.14. The Engineer will determine if the substitution is equivalent and an addendum will be issued to inform all prospective bidders of any accepted substitution.
    - b. Who is responsible to determine the appropriate end terminal to be used? The Engineer will make the determination.
  - Is the 90 working days from start to finish?
    Yes. The work must be completed by 90 days from the Notice to Proceed (NTP) date.
  - 3. Is an NPDES permit necessary? An NPDES permit is required if the disturbed area including staging areas is equal to or greater than 1 acre.
  - 4. Is there a specific type of traffic control that must be used? No, but it must be approved by the Engineer. See Section 645 for typical traffic control configurations.
  - 5. Do we need to submit traffic control plans (TCP) for approval? Yes. TCP must be submitted at least 15 working days prior to starting work.
  - 6. Is there a certain time the work needs to be completed by (e.g. by summer)? The Engineer will consult with the Contractor to set a mutually agreed NTP date. The NTP date shall be within 90 days from the effective date of the contract. See Subsection 108.01. The work must be completed by 90 working days from NTP as specified in page P-1 of the Proposal.

### C. Reminders:

# 1. Confirmation of DBE forms are due at the time of bid opening. See Page 2 of DBE Requirements.

- D. HWY-DD mentioned that the State DOT will be issuing an addendum.
- E. Meeting was adjourned at about 9:20 a.m.

## **HIGHWAYS DIVISION**

### **PRE-BID MEETING ATTENDANCE**

SUBJECT:Kamehameha Highway Safety ImprovementsWaikane Valley Road to Kaaawa Bridge

FED-AID PROJECT NO.: HSIP-083-1(069)

DATE, TIME & PLACE: October 1, 2014; 9:00 A.M.; HWY-DD Conference Room

OFFICE	TELEPHONE
LANDAN CONST.	808-497-3626
HOOT HWY-TD	692-7680
HOOT - HWY -TO	692 - 8476
HDOT - HWY-PM	492.7563
HDOT - HWY-DD	692-8440
HDOT - HWY-DH	692 - 7565
HDOT - HWY-DH	692-7565
HOOT - HWY-DD	692-7581
	· · · · · · · · · · · · · · · · · · ·
	LANDAN CONST. HDOT HWY-TD HDOT - HWY-TD HDOT - HWY-DM HDOT - HWY-DD HDOT - HWY-DH HDOT - HWY-DH