STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

ADDENDUM NO. 2

FOR

KAMEHAMEHA HIGHWAY SAFETY IMPROVEMENTS WAIKANE VALLEY ROAD TO KAAAWA BRIDGE

FEDERAL-AID PROJECT NO. HSIP-083-1(069)

The following amendments shall be made to the Bid Documents:

A. NOTICE TO BIDDERS

1. Prospective bidders are hereby notified that receiving of sealed proposals scheduled for 2:00 P.M., October 23, 2014 will be postponed and rescheduled for 2:00 P.M., October 30, 2014. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.

B. SPECIFICATIONS

- 1. Replace Table of Contents Pages 1, 2 and 3 dated 7/23/14 with the attached Pages 1, 2 and 3 dated r10/20/14.
- 2. Replace Pages 105-1a through 105-3a dated 1/23/06 with the attached Pages 105-1a through 105-3a dated r10/21/14.
- 3. Remove Section 629 Pavement Markings and Section 755 Pavement Marking Materials from Special Provisions.

C. PLANS

1. Replace Plan Sheet Nos. ADD. 3 and 12 with the attached Plan Sheet Nos. ADD. 3 and ADD. 12.

To answer an RFI regarding archaeological and endangered species monitoring, bidders are reminded of HRS103-D-302(b) that states, "If the invitation for bids is for construction, it shall specify that all bids include the name of each person or firm to be engaged by the bidder as a joint contractor or subcontractor in the performance of the contract and the nature and scope for the work to be performed by each."

Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in the space provided on page P-4 of the Proposal.

FOBD N. FUCHIGAMI Interim Director of Transportation

NOTICE TO BIDDERS

The receiving of sealed proposals for **KAMEHAMEHA HIGHWAY SAFETY IMPROVEMENTS, WAIKANE VALLEY ROAD TO KAAAWA BRIDGE, FEDERAL-AID PROJECT NO. HSIP-083-1(069), DISTRICT OF KOOLAULOA, ISLAND OF OAHU,** at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813, scheduled for 2:00 P.M., October 23, 2014, is hereby POSTPONED UNTIL 2:00 P.M., October 30, 2014, at which time and place they will be publicly opened and read.

FOBD N/FUCHIGAMI Infe

TABLE OF CONTENTS

Notice To Bidders

Instructions for Contractor's Licensing

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246)

Disadvantaged Business Enterprise (DBE) Requirements

Required Federal-Aid Contract Provisions

Special Provisions Title Page

Special Provisions:

DIVISION 100 - GENERAL PROVISIONS		
Section	Description	Pages
102	Bidding Requirements and Conditions	102-1a – 102-8a
103	Award And Execution of Contract	103-1a – 103-5a
104	Scope of Work	104-1a – 104-2a
105	Control of Work	105-1a – 105-3a
106	Material Restrictions and Requirements	106-1a
108	Prosecution And Progress	108-1a – 108-2a
109	Measurement and Payment	109-1a – 109-2a

	DIVISION 200 - EARTHWOP	RK
Section Description Pages		Pages
209	Temporary Water Pollution, Dust, and	
	Erosion Control	209-1a – 209-26a
212	Archaeological Monitoring	212-1a – 212-3a

DIVISION 600 - INCIDENTAL CONSTRUCTION		
Section Description		Pages
603	Culverts and Storm Drains 603-1a	
615	Milled Rumble Strip 615-1a – 615-2a	
619	Planting 619-1a	
	Enhanced Vehicle Classification Counting 621-1a – 621-12a System	
627	Endangered Species 627-1a – 627-3a	
630	Traffic Control Guide Sign 630-1a	
	Traffic Control Regulatory, Warning, and Miscellaneous Signs	631-1a

HSIP-083-1(069)

694	Project Sign	694-1a – 694-3a
695	Public Educational Campaign	695-1a – 695-3a
699	Mobilization	699-1a

	DIVISION 700 - MATERIALS	
Section Description Pages		Pages
	Miscellaneous Frames, Grates, Covers and Ladder Rungs	712.07-1a
750	Traffic Control Sign and Marker Materials	750-1a – 750-2a

Requirement of Chapter 104, HRS Wages and Hours of Employees on Public Works Law

Federal Wage Rates

Proposal Title Page

Proposal	P-1 – P-7
Proposal Schedule	P-8 - P-11
Supplement to Proposal Schedule	P-12 - P-15

Confirmation by DBE

Surety Bid Bond

Sample Forms

Contract

Performance Bond (Surety)

Performance Bond

Labor and Material Payment Bond (Surety)

Labor and Material Payment Bond

Disclosure of Lobbying Activities Standard Form - LLL and LLL-A

Statement of Compliance Form WH-348

DBE Participation Report & Prompt Payment Certification

HSIP-083-1(069) -2Addendum No. 2 r10/20/14 Chapter 104, HRS Compliance Certificate

END OF TABLE OF CONTENTS

1 2	SECTION 105 – CONTROL OF WORK		
3	Make the following amendments to said Section:		
4 5	(I) Amend 105.01 – Authority to read as follows:		
6 7			
8 9 10 11 12 13	(A) Authority of the Engineer. The Engineer is the representative of the Director and has all the authority of the Director with respect to the contract. The Engineer will make decisions on all questions that may arise regarding the contract, such as, but not limited to:		
14	(1) Interpretation of the contract documents.		
15 16	(2) Acceptability of the materials furnished and work performed.		
17 18	(3) Manner of performance and rate of progress of the work.		
19 20 21	(4) Acceptable fulfillment of the contract on the part of the Contractor.		
22 23 24	(5) Compensation under the contract.		
24 25 26 27 28	The Engineer's decisions on questions, claims, and disputes will be final and conclusive subject to Subsection 107.15 – Disputes and Claims.		
29 30 31 32	The Engineer may delegate specific authority to act for the Engineer to a specific person or persons. Such delegation of authority shall be established in writing and shall become effective upon delivery to the Contractor.		
 33 34 35 36 37 38 39 40 41 42 	(B) Authority of the Inspectors. Inspectors, as a representative of the Engineer or other agencies, will inspect the work done and materials furnished. Such inspection may extend to the preparation, fabrication or manufacture of the materials to be used. The Inspector does not have authority vested in the Engineer unless specifically delegated in writing. The Inspector may not alter or waive the provisions of the contract, issue instructions contrary to the contract, or act as agent or representative of the Contractor.		
43 44 45 46	Failure of an Inspector at any time to reject non-conforming work shall not be considered a waiver of the State's right to require work in strict conformity with the contract documents as a condition of final acceptance.		

47 (C) Authority of the Consultant and Construction Management.
48 The State may engage consultants and construction managements to
49 perform duties in connection with the work. Unless otherwise specified
50 in writing to the Contractor, such retained consultants and construction
51 managements shall have no greater authority than an Inspector."

52

53 **(II)** Amend **Subsection 105.02 - Submittals** by revising the first paragraph 54 from lines 52 to 61 to read as follows:

55

56 "105.02 Submittals. The contract contains the description of various 57 items that the Contractor must submit to the Engineer for review and acceptance. 58 The Contractor shall review all submittals for correctness, conformance with the 59 requirements of the contract documents and completeness before submitting them to the Engineer. The submittal shall indicate the contract items and 60 61 specifications subsections for which the submittal is provided. The submittal shall be legible and clearly indicate what portion of the submittal is being 62 63 submitted for review. The Contractor shall provide six copies of the required 64 submissions at the earliest possible date."

65

66 (III) Amend Subsection 105.08 (A) - Furnishing Drawings and Special
 67 Provisions to read as follows:

68 69

70

71 72

73

74

75

"(A) Furnishing Drawings and Special Provisions. The State will furnish the Contractor 12 sets of the project plans and special provisions. The project plans furnished will be the same size as that issued for bidding purposes except as noted in Section 648 – Field-Posted Drawings. The Contractor shall have and maintain at least one set of plans and specifications on the work site, at all times."

- 76 (IV) Amend Subsection 105.14(D) No Designated Storage Area from lines
 77 421 to 432 to read as follows:
- 78 79

80 81

82 83 "(D) No Designated Storage Area. If no storage area is designated within the contract documents, materials and equipment may be stored anywhere within the State highway right-of-way, provided such storage and access to and from such site, within the sole discretion of the Engineer, does not create a public or traffic hazard or an impediment to the movement of traffic."

85 86

84

(V) Amend 105.16(A) – Subcontract Requirements by adding the following
 paragraph after line 483:

88
89 "The 'Specialty Items' of work for this project are as follows:
90
91 Section Description
92 No.
93 606 All Contract Items under Section 606 - Guardrail

HSIP-083-1(069) 105-2a

Addendum No. 2 r10/21/14

0.4			
94 0 5	600	All Contract Itoms under Section 600 - Deadway and Cirr	
95 96	622	All Contract Items under Section 622 – Roadway and Sign	
96 97		Lighting System	
97 98	623	All Contract Items under Section 623 - Traffic Signal System	
98 99	020	All Contract items under Section 023 - Traine Signal System	
100	630	All Contract Items under Section 630 - Traffic Control Guide	
100	000	Signs	
101			
102	631	All Contract Items under Section 631 - Traffic Control	
104		Regulatory, Warning, and Miscellaneous Signs	
105			
106	632	All Contract Items under Section 632 - Markers	
107			
108	645	Contract Item No. 645.0100 under Section 645 – Work Zone	
109		Traffic Control"	
110			
111		Subsection 105.16(B) – Substituting Subcontractors by	
112	revising the seco	nd sentence from line 490 to line 493 to read:	
113	" o · · ·		
114	"Contractors may enter into subcontracts only with subcontractors listed in the		
115	proposal or with non-listed joint contractors/subcontractors permitted under		
116	Subsection 102.0	06 – Preparation of Proposal."	
117			
118 119			
119			
120			
121		END OF SECTION 105	
1			