STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION
ADDENDUM NO. 5

for

NIMITZ HIGHWAY AND ALA MOANA BOULEVARD RESURFACING,
SAND ISLAND ACCESS ROAD TO VICINITY OF PIIKOI STREET

FEDERAL AID PROJECT NO. NH-092-1(030)
The following amendments shall be made to the Bid Documents:
A. TABLE OF CONTENTS

1. Replace Table of Contents pages 1 to 3 dated 1/21/21 with the
attached revised Table of Contents pages 1 to 3 dated r5/14/21.

B. NOTICE TO BIDDERS

1. Prospective bidders are hereby notified that the deadline for the
receiving of sealed bids previously postponed until further notice, is
hereby RESCHEDULED for 2:00 P.M. HST, FRIDAY, June 4,
2021.

2. Prospective bidders are hereby notified that additional questions
and requests for information regarding this project may now be
submitted through HIePRO until 2:00 P.M. HST, FRIDAY, May 21,
2021.

3. Replace the NOTICE TO BIDDERS with the attached NOTICE TO
BIDDERS dated r5/14/21.

C. DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS

1. Replace Disadvantaged Business Enterprises (DBE) Requirements
dated 11.17.17 with the attached Disadvantaged Business
Enterprises (DBE) Requirements dated 5.13.21.

D. SPECIAL PROVISIONS

1. Replace Special Provisions for Section 101 — Terms, Abbreviations,
and Definitions dated 10/1/17 with the attached Special Provisions
for Section 101 — Terms, Abbreviations, and Definitions dated 5/6/21.
Updated Subcontractor Definitions.

Addendum No. 5
-1- r5/14/21



Section 105 — Control of Work, paragraph lll, lines 69 to 72, page
105-2a revised to read as follows:

“(A) Furnishing Drawings and Special Provisions. The State will
furnish the Contractor electronic sets of the project plans and special
provisions. The Contractor shall have and maintain at least one set
of plans and specifications on the work site, at all times.”

Insert Special Provisions for Section 648 — Field Posted Drawings
dated r5/14/21.

FEDERAL WAGE RATES

1.

Replace Federal Wage Rates dated 02/19/2021 with the attached
Federal Wage Rates dated 05/07/2021.

PROPOSAL

1.

Replace Proposal page P-1 dated 1/31/18 with the attached revised
Proposal page P-1 dated r05/10/21.

Replace Proposal pages P-2 to P-6 dated r6/13/17 with the attached
revised Proposal pages P-2 to P-6 dated r05/10/21.

CONFIRMATION BY DBE

1.

Remove Confirmation by DBE dated 6/13/17 and replace with the
attached DBE Forms listed below:

a. Disadvantaged Business Enterprise (DBE) Contract Goal
Verification and Good Faith Efforts (GFE) Documentation For
Construction dated 05.13.21.

b. Disadvantaged Business Enterprise (DBE) Confirmation and
Commitment Agreement — Trucking Company dated 05.13.21.

C. Disadvantaged Business Enterprise (DBE) Confirmation and
Commitment Agreement — Subcontractor, Manufacturer, or
Supplier dated 05.13.21.

Bidders must complete and submit these forms to the Engineer by
email at Robert.s.loo@hawaii.gov by Wednesday, 6/9/2021 per
added requirements of the attached NOTICE TO BIDDERS dated
r5/14/21.
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Please acknowledge receipt of this Addendum No. 5 by recording the date of its receipt
in the space provided on page P-4 of the Proposal.

JADE T. BUTAY
Director of Transportation
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FEDERAL PROJECTS

NOTICE TO BIDDERS
(Chapter 103D, HRS)

The receiving of SEALED BIDS for NIMITZ HIGHWAY AND ALA MOANA
BOULEVARD RESURFACING, SAND ISLAND ACCESS ROAD TO VICINITY OF PIIKOI
STREET, FEDERAL-AID PROJECT NO. NH-092-1(030), will begin as advertised on
January 26, 2021, in HIePRO. Bidders are to register and submit bids through HIePro only. See
the  following  HIePRO  link for  important information on  registering:
https://hiepro.ehawaii.gov/welcome.html. Deadline to submit bids is Friday, June 4, 2021, at
2:00 p.m., Hawaii Standard Time (HST). Bids received after said due date and time shall not be
considered.

Plans, specifications, proposal, contract forms, and applicable National Pollutant
Discharge Elimination System Permit documents may be obtained from HIePRO.

The scope of work consists of cold planing, resurfacing, reconstructing weakened
pavement areas, adjusting existing monuments and utility manholes, replacing existing loop
detectors and traffic counting stations, replacing existing curb ramps with new concrete
sidewalk, installing new curbs, installing signs, pavement markings, striping, and traffic signal
head backplates. The estimated cost of construction is between $10,000,000 and $15,000,000.

To be eligible for award, bidders must possess a valid State of Hawaii General
Engineering "A" or Specialty Contractors "C-3 license prior to the award of the contract.

A pre-bid conference is scheduled for February 2, 2021 at 10:30 a.m. HST. All
prospective bidders or their representatives (employees) are encouraged to attend, but attendance
is not mandatory. Due to the impacts of COVID 19, the pre-bid meeting will be conducted
virtually. Questions applicable to the Project Specifications should be submitted to the Project

Manager no later than two days prior to the scheduled date of the pre-bid meeting.
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FEDERAL PROJECTS

Contact Li Nah Okita, Project Manager, by phone, at (808) 692-7581, by facsimile at
(808) 692-7590 or email at li.nah.okita@hawaii.gov address to obtain the venue for the pre-bid
meeting.

ALL requests for information (RFI) shall be received in writing via HIePRO no less than
14 calendar days before bid opening. Questions received after the deadline will not be
addressed. Verbal requests for information will not receive a response. Anything said at the
conference is for clarification purposes and any changes to the bid documents will be made by
addendum and posted in HIePRO.

Any protest of this solicitation shall be submitted in writing to the Director of
Transportation, in accordance with §103D-701, HRS and §3-126, HAR.

Campaign contributions by State and County Contractors. Contractors are hereby

notified of the applicability of Section 11-355, HRS, which states that campaign contributions
are prohibited from specified State or county government contractors during the term of the
contract if the contractors are paid with funds appropriated by the legislative body. For more
information, contact the Campaign Spending Commission at (808) 586-0285.

The U.S. Department of Transportation Regulation entitled ‘“Nondiscrimination in
Federally-Assisted Programs of the U.S. Department of Transportation,” Title 49, Code of
Federal Regulations (CFR), Part 21 is applicable to this project. Bidders are hereby notified that
the Department of Transportation will affirmatively ensure that the contract entered into pursuant
to this advertisement will be awarded to the lowest responsible bidder without discrimination on
the grounds of race, color, national origin or sex (as directed by 23 CFR Part 200).

The Equal Employment Opportunity Regulations of the Secretary of Labor implementing
Executive Order 11246, as amended shall be complied with on this project.

The U.S. Department of Transportation Regulations entitled "Participation by
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FEDERAL PROJECTS

Disadvantaged Business Enterprise in Department of Transportation Programs", Title 49, Code
of Federal Regulations, Part 26 is applicable to this project. Bidders are hereby notified that the
Department of Transportation will strictly enforce full compliance with all of the requirements of
the Disadvantaged Business Enterprise (DBE) program with respect to this project.

Bidders are directed to read and be familiar with the Disadvantaged Business Enterprise
(DBE) Requirements for Federal-Aid Projects regarding Disadvantaged Business Enterprise
(DBE), which establishes the program requirements pursuant to Title 49 Code of Federal
Regulations Part 26 and, particularly, the requirements of certification, method of award, and
evidence of good faith. All Bidders must e-mail the Engineer at Robert.s.loo@hawaii.gov, the
Disadvantaged Business Enterprise (DBE) Contract Goal Verification and Good Faith Efforts
(GFE) Documentation for Construction, Disadvantaged Business Enterprise (DBE) Confirmation
and Commitment Agreement — Trucking Company and Disadvantaged Business Enterprise
(DBE) Confirmation and Commitment Agreement — Subcontractor, Manufacturer, or Supplier by
6/9/2021. Failure to provide these documents shall be cause for bid/proposal rejection.

Driving While Impaired (DWI) Education. HDOT encourages all organizations

contracted with the DOT to have an employee education program preventing DWI. DWI is
defined as operating a motor vehicle while impaired by alcohol or other legal or illegal
substances. HDOT promotes this type of program to accomplish our mission to provide a safe
environment for motorists, bicyclists and pedestrians utilizing our State highways, and expects

1ts contractors to do so as well.
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FEDERAL PROJECTS

For additional information, contact Li Nah Okita, Project Manager, by phone at
(808) 692-7581, by fax at (808) 692-7590 or email at li.nah.okita@hawaii.gov address.
The State reserves the right to reject any or all proposals and to waive any defects in said

proposals for the best interest of the public.

JADE T. BUTAY
Director of Transportation
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II.

I11.

IVv.

DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENTS

GENERAL

This project is subject to Title 49, Code of Federal Regulations, Part 26, entitled
"Participation by Disadvantaged Business Enterprise in Department of Transportation
Financial Assistance Programs," hereinafter referred to as the ("DBE Regulations") and is
incorporated and made a part of this contract herein by this reference. The following
shall be incorporated as part of the contract documents for compliance. If any
requirements herein are in conflict with the general provisions or special provisions
applicable to this project, the requirements herein shall prevail unless specifically
superseded or amended in the special provisions or by addendum.

POLICY

It is the policy of the U.S. Department of Transportation (“USDOT”) and the State of
Hawaii, Department of Transportation and its political subdivisions (“Department”) that
Disadvantaged Business Enterprises (“DBE”), as defined in the DBE Regulations, have
an equal opportunity to receive and participate in federally assisted contracts.

DBE ASSURANCES

Each contract signed with a prime contractor (and each subcontract the prime contractor
signs with a subcontractor) shall include the following assurance:

“The contractor, sub-recipient, or subcontractor shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this contract.
The contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of USDOT assisted contracts. Failure by the
contractor to carry out these requirements is a material breach of this contract,
which may result in the termination of this contract or such other remedy as the
recipient deems appropriate which may include, but is not limited to; 1)
withholding monthly progress payments; 2) assessing sanctions; 3) liquidated
damages; and/or 4) disqualifying the contractor from future bidding as non-
responsible.”

The prime contractor agrees to include the above statements in any subsequent contracts
that it enters into with other contractors and shall require those contractors to include
similar statements in further agreements.

BIDDER/OFFEROR RESPONSIBILITIES

All bidders/offerors are required to register with the Department’s Office of Civil Rights
(OCR), DBE Section, using the Bidder Registration Form, which can be downloaded
from the Department’s website at http://hidot.hawaii.gov/administration/ocr/dbe/dbe-
program-forms/. Certified DBEs are considered registered with the Department and are
not required to submit a Bidder Registration Form. All other bidders/offerors are
required to complete this form which may be faxed to (808) 831-7944, e-mailed to:
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HDOT-DBE@hawaii.gov, or mailed to the HDOT DBE Section at 200 Rodgers
Boulevard, Honolulu, Hawaii 96819. Registered bidders/offerors are posted on the
website listed above.

Bidders/offerors, subcontractors, manufacturers, vendors or suppliers, and trucking
companies shall fully inform themselves with respect to the requirements of the DBE
Regulations. Particular attention is directed to the following matters:

A. Bidders/offerors shall take all necessary steps to ensure that DBEs have an
opportunity to participate in this contract.

B. DBEs may participate as a consultant, prime contractor, subcontractor, trucking
company, or vendor of materials or supplies. DBEs may also team with other
DBE or non-DBE firms as part of a joint venture or partnership.

C. Agreements between a bidder/offeror and a DBE in which a DBE promises not to
provide subcontracting quotations to other bidders/offerors are strictly prohibited.

D. A DBE shall be certified by the Department under the appropriate North
American Industry Classification System (NAICS) code and work in their
registered field of work in order for credit to be allowed.

E. Information regarding the current certification status of DBEs is available on the
Internet at https://hidot.hawaii.gov/administration/ocr/dbe/.

F. Commercially Useful Function (“CUF”). A DBE must perform a CUF. This
means that a DBE must be responsible for the execution of a distinct element of
the work, must carry out its responsibility by actually performing, managing, and
supervising at least 30% of the work involved by using its own employees and
equipment, must negotiate price, determine quality and quantity, order and install
material (when applicable), and must pay for the material itself.!

To determine whether a DBE is performing a CUF, the Department must evaluate
the amount of work subcontracted, industry practices, whether the amount the
firm is to be paid under the contract is commensurate with the work it is actually
performing, the DBE credit claimed for performance of the work, and other
relevant factors. The prime contractor is responsible to ensure that the DBE
performs a CUF.

V. PROPOSAL REQUIREMENTS

A. DBEs must be certified by the bid opening date.

! The use of joint checks payable to a DBE subcontractor and supplier may be allowed to purchase materials and
supplies under limited circumstances. See VIII USE OF JOINT CHECKS UNDER THE DBE PROGRAM
2
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B. DBE subcontractors, manufacturers, suppliers, trucking companies and any
second tier subcontractors shall be listed on the respective DBE forms as specified
below in order to receive credit.

C. The following forms are due five (5) days after bid opening:>

1. DBE Confirmation and Commitment Agreement. This form must be
signed by the bidder/offeror and each DBE subcontractor,
manufacturer, supplier, or trucking company and submitted to the State
Project Manager. Information to be provided on the form shall include,
among other things, the project number, the DBE’s NAICS codes,
description of work, bid items with corresponding price information,
prime contractor name and contact information DBE name and contact
information and subcontractor name and contact information if the DBE is
a second tier subcontractor.

2. DBE Contract Goal Verification and Good Faith Efforts (GFE)
Documentation for Construction. List the dollar amount of all
subcontractors, manufacturers, suppliers, and trucking companies (both
DBE and non-DBE firms) for all subcontractors, trucking companies,
manufacturers and suppliers. Bidder/offeror must also list the DBE
project goal on this form (See paragraph D below regarding goal
calculation). Ifthe project goal is not met, the bidder/offeror shall submit
documentation of good faith efforts including quotations for both DBE
and non-DBE subcontractors when a non-DBE is selected over a DBE for
the project.

Failure to provide any of the above shall be cause for bid/proposal
rejection.

D. Calculation of the DBE contract goal for this project is the proportionate contract
dollar value of work performed, materials, and goods to be supplied by DBE:s.
This DBE contract goal is applicable to all the contract work performed for this
project and is calculated as follows:

1. DBE contract goal percentage = Contract Dollar Value of the work to be
performed by DBE subcontractors and manufacturers, plus 60% of the
contract dollar value of DBE suppliers, divided by the sum of all contract
items (sum of all contract items is the total amount for comparison of bids
less mobilization, force account items, and allowance items).

2. The Department shall adjust the bidder’s/offeror’s DBE contract goal to
the amount of the project goal if it finds that the bidder/offeror met the
goal but erroneously calculated a lower percentage. If the amount the

’In computing calendar days, the day from which the period begins to run is not counted, and when the last day of
the period is a Saturday, Sunday, or Federal or State holiday, the period extends to the next day that is not a
Saturday, Sunday, or holiday.
3
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bidder/offeror submits as its contract goal exceeds the project goal, the
bidder/offeror shall be held to the higher goal.

VI. COUNTING DBE PARTICIPATION TOWARDS CONTRACT GOAL

A. Count the entire amount of the portion of a contract (or other contract not covered
by paragraph B below) that is performed by the DBE’s own forces. Include the
cost of supplies and materials obtained by the DBE for the work on the contract,
including supplies purchased or equipment leased by the DBE (except supplies
and equipment the DBE subcontractor purchases or leases from the prime
contractor or its affiliate).

B. Count the entire amount of fees or commissions charged by a DBE firm for
providing a bona fide service, such as professional, technical, consultant, or
managerial services, or for providing bonds or insurance specifically required for
the performance of a USDOT-assisted contract, toward DBE goals, provided the
Department determines the fee to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

C. When a DBE subcontracts part of the work of its contract to another firm, the
value of the subcontracted work may be counted toward DBE goals only if the
DBE's subcontractor is itself a DBE. Work that a DBE subcontracts to a non-
DBE firm does not count toward DBE goals.

D. When a DBE performs as a participant in a joint venture, count a portion of the
total dollar value of the contract equal to the distinct, clearly defined portion of
the work of the contract that the DBE performs with its own forces toward DBE
goals.

E. Count expenditures to a DBE contractor toward DBE goals only if the DBE is
performing a CUF on that contract.

F. The following is a list of appropriate DBE credit to be allowed for work to be
performed by a DBE subcontractor. Count expenditures with DBEs for materials
or supplies toward DBE goals as provided in the following:

1. If the materials or supplies are obtained from a DBE manufacturer, count
100 percent of the cost of the materials or supplies toward DBE goals;
2. For purposes of determining DBE goal credit, a manufacturer is a firm that

operates or maintains a factory or establishment that produces (on the
premises) the materials, supplies, articles, or equipment required under the
contract and of the general character described by the specifications;

3. If the materials or supplies are purchased from a DBE regular dealer,
count 60 percent of the cost of the materials or supplies toward DBE
goals;

4. For purposes of determining DBE goal credit, a regular dealer is a firm
that owns, operates, or maintains a store, warehouse, or other
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10.

11.

establishment in which the materials, supplies, articles or equipment of the
general character described by the specifications and required under the
contract are bought, kept in stock, and regularly sold or leased to the
public in the usual course of business;

To be a regular dealer, the firm must be an established, regular business
that engages, as its principal business and under its own name, in the
purchase and sale or lease of the products in question;

A person may be a regular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone, or asphalt without owning,
operating, or maintaining a place of business as provided in the DBE
Regulations, if the person both owns and operates distribution equipment
for the products. Any supplementing of a regular dealers' own distribution
equipment shall be by a long-term lease agreement and not on an ad hoc or
contract-by-contract basis;

Packagers, brokers, manufacturers' representatives, or other persons who
arrange or expedite transactions are not regular dealers;

With respect to materials or supplies purchased from a DBE, which is
neither a manufacturer nor a regular dealer, count the entire amount of
fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of
materials or supplies required on a job site, toward DBE goals, provided
that the Department determines the fees to be reasonable and not excessive
as compared with fees customarily allowed for similar services. Do not
count any portion of the cost of the materials and supplies themselves
toward DBE goals; however,

If a firm is not currently certified as a DBE in accordance with standards
of this part at the time of the execution of the contract, do not count the
firm's participation toward any DBE goals, except as provided for in
§26.87(1);

Do not count the dollar value of work performed under a contract with a
firm after it has ceased to be certified toward the Department’s overall
goal; and

Do not count the participation of a DBE subcontractor toward a
contractor's final compliance with its DBE obligations on a contract until
the amount being counted has actually been paid to the DBE.

The following factors are used in counting DBE participation for trucking
companies:

1.

The DBE must be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular
contract, and there cannot be a contrived arrangement for the purpose of
meeting DBE goals;

The DBE must itself own and operate at least one (1) fully licensed,
insured, and operational truck used on the contract;
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3. The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using
drivers it employs;

4. The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified as a DBE. The DBE who leases trucks from
another DBE receives credit for the total value of the transportation
services the lessee DBE provides on the contract;

5. The DBE may also lease trucks from a non-DBE firm, including from an
owner-operator. The DBE that leases trucks equipped with drivers from a
non-DBE is entitled to credit for the total value of transportation services
provided by non-DBE leased trucks equipped with drivers not to exceed
the value of transportation services on the contract provided by DBE-
owned trucks or leased trucks with DBE employee drivers. Additional
participation by non-DBE owned trucks equipped with drivers receives
credit only for the fee or commission it receives as a result of the lease
arrangement. If a recipient chooses this approach, it must obtain written
consent from the appropriate Department operating administration.

EXAMPLE: DBE firm X uses two (2) of its own trucks on a contract,
leases two (2) trucks from DBE Firm Y and six (6) trucks from non-DBE
Firm Z. DBE credit would be awarded for the total value of transportation
services provided by Firm X and Firm Y, and may also be awarded for the
total value of transportation services provided by four (4) of the six (6)
trucks provided by Firm Z. In all, full credit would be allowed for the
participation of eight (8) trucks. With respect to the other two (2) trucks
provided by Firm Z, DBE credit could be awarded only for the fees or
commissions pertaining to those trucks Firm X receives as a result of the
lease with Firm Z;

6. The DBE may lease trucks without drivers from a non-DBE truck leasing
company. Ifthe DBE leases trucks from a non-DBE truck leasing
company and uses its own employees as drivers, it is entitled to credit for
the total value of these hauling services.

EXAMPLE: DBE Firm X uses two (2) of its own trucks on a contract. It
leases two (2) additional trucks from non-DBE Firm Z. Firm X uses its
own employees to drive the trucks leased from Firm Z. DBE credit would
be awarded for the total value of the transportation services provided by
all four (4) trucks; and

7. For purposes of determining whether a trucking firm performs a CUF, a
lease must indicate that the DBE has exclusive use of and control over the
truck. This does not preclude the leased truck from working for others
during the term of the lease with the consent of the DBE, so long as the
lease gives the DBE absolute priority for use of the leased truck. Leased
trucks must display the name and identification number of the DBE.

H. The bidder/offeror may be a joint venture or partnership that has a certified DBE
as a partner. A “Joint Venture” means an association between a DBE firm and
one (1) or more other firms to carry out a single, for-profit, business enterprise for
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which the parties combine their property, capital, efforts, skills and knowledge,
and in which the DBE is responsible for a distinct, clearly defined portion of the
work of the contract, and whose share in the capital contribution, control,
management, risks and profits are commensurate with its ownership interest.

L Effects of a Summary Suspension of a DBE. When a DBE’s certification is
suspended, the DBE may not be considered to meet a contract goal on a new
contract and any work it does on a contract received during the suspension shall
not be counted towards the overall goal. The DBE may continue to perform work
under an existing contract executed before the DBE received a Notice of
Suspension and may be counted towards the contract goal during the period of
suspension as long as the DBE is performing a CUF under the existing contract.

J. Effects of Decertification of a DBE. Should a DBE become decertified during the
term of the subcontract for reasons beyond the control of and with no fault or
negligence on the part of the contractor, the work remaining under the subcontract
may be credited towards the contract goal, but are not included in the overall
accomplishments.

Should the DBE be decertified after contract award and before notice to proceed,
the contractor must still meet the DBE goal by either; a) withdrawing the
subcontract from the DBE and expending good faith efforts to replace it with a
DBE that is currently certified for that same work; or b) continuing with the
subcontract with the decertified firm and expending good faith efforts to find
other work not already subcontracted out to DBEs in an amount to meet the DBE
goal either by; 1) increasing the participation of other DBEs on the project; 2)
documenting good faith efforts; or 3) by a combination of the above.

VII. USE OF JOINT CHECKS UNDER THE DBE PROGRAM

A. The following guidelines apply to the use of joint checks:

1. The second party (typically the prime contractor) acts solely as a
guarantor,

2. The DBE must release the check to the supplier;
The use of joint checks is a commonly recognized business practice;

4. The Department must approve the use of joint checks prior to use by
contractors and/or DBEs. As part of this approval process the Department
will analyze industry practice to confirm that the use of joint checks is
commonly employed outside of the DBE program for non-DBE
subcontractors on both federal and state funded contracts. Using joint
checks shall not be approved if it conflicts with other aspects of the DBE
regulations regarding CUF; and

5. The Department will monitor the use of joint checks closely to avoid
abuse.
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Contractors and DBEs should review the following general guidelines when
determining whether to use joint checks closely to avoid abuse:

1.

That standard industry practice applies to all contractors (federal and state
contracts);

Use of joint checks must be available to all subcontractors;

Material industry sets the standard industry practice, not prime
contractors;

Short term, not to exceed reasonable time (i.e., one (1) year, two (2) years)
to establish/increase a credit line with the material supplier;

No exclusive arrangement between one (1) prime and one (1) DBE in the
use of joint checks that might bring the independence of the DBE into
question;

Non-proportionate ratio of DBE's normal capacity to size of contract and
quantity of material to be provided under the contract;

The DBE is normally responsible to install and furnish the work item; and

The DBE must be more than an extra participant in releasing the check to
the material supplier.

The Department shall allow the use of joint checks if the following general
conditions are met:

AN AN

10.

DBE submits request to the Department for action;

There is a formalized agreement between all parties that specify the
conditions under which the arrangement shall be permitted;

There is a full and prompt disclosure of the expected use of joint checks;
The Department will provide prior approval,
DBE remains responsible for all other elements of 49 CFR 26.55(c)(1);

The agreement states clearly and determines that independence is not
threatened because the DBE retains final decision making responsibility;

The Department will determine that the request is not an attempt to
artificially inflate DBE participation;

Standard industry practice is only one (1) factor;

The Department will monitor and maintain oversight of the arrangement
by reviewing cancelled checks and/or certification statement of payment;
and

The Department will verify there is no requirement by prime contractor
that the DBE is to use a specific supplier nor the prime contractor’s
negotiated unit price.
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VIII. DEMONSTRATION OF GOOD FAITH EFFORTS FOR CONTRACT
AWARD

A. When a project goal is not met, the Department shall conduct the initial review of
GFE submitted by the bidder/offeror and shall determine whether the
bidder/offeror has performed the quality, quantity, and intensity of efforts that
demonstrate a reasonably active and aggressive attempt to meet the contract goal
in accordance with 49 CFR Part 26, Appendix A.

B. The bidder/offeror bears the responsibility of demonstrating that it met the
contract goal, or if the contract goal was not met, by documenting the GFE it
made in an attempt to meet the goal. It is the sole responsibility of the
bidder/offeror to submit any and all documents, logs, correspondence, and any
other records or information to the Department that will demonstrate that the
bidder/offeror made good faith efforts to meet the DBE goal.

C. In its good faith evaluation, the Department shall perform the following as part of
its evaluation: a) request additional information and documents from the
bidder/offeror; b) compare the bidder’s/offeror’s bid against the bids/offers of
other bidders/offerors, and compare the DBEs and DBE work areas utilized by the
bidder/offeror with the DBEs listed in other bids/offers submitted for this contract
(If other bidders obtained DBE:s in a particular work area in which the low bidder
did not, the Department shall take this into consideration in its evaluation);; ¢)
verify contacts by bidders/offerors with DBEs; and d) compare the DBE and the
categories of DBE work targeted by the bidder/offeror for participation in the
contract, with the total pool of available DBEs ready, willing and able to perform
work on each particular subcontract targeted by the bidder/offeror.

D. Actions on the part of the bidder/offeror that will be considered demonstrative of
good faith efforts include, but are not limited to, the following:

1. Whether the bidder/offeror submitted the required information at the time
of bid opening (i.e. DBE name, address, NAICS code, description of
work, project name, and number), and dollar amounts for all
subcontractors, within five (5) days of bid opening;

2. Whether the bidder/offeror solicited through all reasonable and available
means (e.g. attendance at pre-bid meetings, advertising and/or written
notices) the interest of all certified DBEs who have the capability to
perform part or all of the work to be included under the contract. The
Department will also consider whether the bidder/offeror solicited the
participation of potential DBEs as early in the procurement process as
practicable, and allowed sufficient time for the DBEs to properly inquire
about the project and respond to the solicitation. The Department will also
review whether the bidder/offeror took appropriate steps to follow up with
interested DBEs in a timely manner to facilitate participation by DBEs in
this project;

3. Whether the bidder/offeror identified and broke up portions of work that
can be performed by DBEs in order to increase the likelihood that a DBE
will be able to participate, and that the DBE goal could be achieved (e.g.
breaking out contract items into economically feasible units to facilitate
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10.

11.

12.

DBE participation even when the bidder/offeror might otherwise prefer to
self-perform these work items with its own forces);

Whether the bidder/offeror made available or provided interested DBEs
with adequate information about the plans, specifications, and
requirements of the project in a timely manner, and assisted them in
responding to the bidder’s/offeror’s solicitation;

Whether the bidder/offeror negotiated in good faith with interested DBEs.
Evidence of such negotiations includes documenting: a) the names,
addresses and telephone numbers of DBEs that were contacted; b) a
description of the information that was provided to DBEs regarding the
plans and specifications; and c) detailed explanation for not utilizing
individual DBEs on the project;

Whether the bidder/offeror solely relied on price in determining whether
to use a DBE. The fact that there may be additional or higher costs
associated with finding and utilizing DBEs are not, by itself, sufficient
reasons for a bidder’s/offeror’s refusal to utilize a DBE, or the failure to
meet the DBE goal, provided that such additional costs are not
unreasonable. Also, the ability or desire of a bidder/offeror to perform a
portion of the work with its own forces, that could have been undertaken
by an available DBE, does not relieve the bidder/offeror of the
responsibility to make good faith efforts to meet the DBE goal, and to
make available and solicit DBE participation in other areas of the project
to meet the DBE goal;

Whether the bidder/offeror rejected DBEs as being unqualified without
sound reasons based on a thorough investigation of their capabilities. The
DBEs standing within the industry, membership in specific groups,
organizations or associations, and political or social affiliation are not
legitimate basis for the rejection or non-solicitation of bids from particular
DBEs;

Whether the bidder/offeror made efforts to assist interested DBEs in
obtaining bonding, lines of credit, or insurance;

Whether the bidder/offeror made efforts to assist interested DBEs in
obtaining necessary equipment, supplies, materials or related assistance or
services;

Whether the bidder/offeror effectively used the services of available
minority/women community organizations, minority/women business
groups, contractors’ groups, and local, state and federal minority/women
business assistance offices or other organizations to provide assistance in
recruitment and placement of DBEs;

Whether the bidder/offeror, who selects a non-DBE over a DBE
subcontractor, has quotes of each DBE and non-DBE subcontractor
submitted to the bidder for work on the contract; and for each DBE that
was contacted but not utilized by the bidder/offeror for a contract, the
bidder/offeror has a detailed written explanation for each DBE detailing
the reasons for the bidder's/offeror's failure or inability to utilize, or to
allow the DBE to participate in the contract; and

Whether other bidders/offerors met the goal and whether the apparent
successful bidder/offeror could have met the goal with additional efforts.
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IX.

The Department may determine that an apparent successful bidder/offeror
who fell short of meeting the goal, made good faith efforts when it met or
exceeded the average DBE participation obtained by other
bidders/offerors.

ADMINISTRATIVE RECONSIDERATION.

If it is determined by the Department that the apparent successful bidder/offeror has
failed to meet the provisions of 49 CFR Section 26.53(a), the bidder/offeror may
submit a request for administrative reconsideration. If under the provisions of 49
CFR, Section 26.53(d), it is determined by the Department that the apparent
successful bidder/offeror has failed to meet the provisions of this subsection, the
bidder/offeror may submit a written request for administrative reconsideration.

Within five (5) working days of being informed in writing by the Department that
the bidder/offeror has not documented sufficient GFE, a bidder/offeror may
request administrative reconsideration. Bidders/offerors should make this request
in writing to the following official:

Director of Transportation

Hawaii Department of Transportation
869 Punchbowl Street, Room 509
Honolulu, Hawaii 96813

The reconsideration official, or his or her designee (referred to as
“reconsideration official”), shall not have played any role in the original
determination that the bidder/offeror failed to meet the goal or make adequate
good faith efforts to do so.

As part of this reconsideration, the bidder/offeror will have the opportunity to
provide written documentation or argument concerning the issue of whether it met
the goal or made adequate GFE to do so. The bidder/offeror will have the
opportunity to meet in person with the reconsideration official to discuss the issue
of whether it met the goal or made adequate GFE to do so.

In an administrative reconsideration, the reconsideration official will review all
previously submitted documents, oral and written arguments, and other evidence
presented in the reconsideration, in making the decision.

The Department shall inform the bidder/offeror of the decision within thirty (30)
days of the proceeding. The decision will state the Department’s findings, and
explain the basis of those findings, with respect to whether or not the
bidder/offeror met the contract goal, or whether or not the bidder/offeror made
adequate GFE to achieve the contract goal.

The reconsideration decision is not administratively appealable to USDOT but is
appealable under HRS 103D-709.
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X.

XI.

AWARD OF CONTRACT

In a sealed bid procurement, the Department reserves the right to reject any or all
bids. The award of contract, if it is awarded, will be to the lowest responsive and
responsible bidder who meets or exceeds the DBE project goal, or who makes
good faith efforts to meet or exceed the DBE project goal, as determined by the
Department.

If the lowest responsible bidder does not meet the DBE project goal and does not
demonstrate to the satisfaction of the Department that it made good faith efforts to
meet the DBE project goal, such bid shall be rejected as non-responsive. The
Department will then consider the next lowest responsive and responsible bidder
for award in accordance with paragraph A above.

REPLACEMENT OF A DBE ON A PROJECT WITH A CONTRACT GOAL

Under this contract, the prime contractor shall utilize the specific DBE listed to
perform the work and supply the materials for which each is listed unless the
contractor obtains written consent from the Department to replace a DBE. If the
Department’s consent is not provided, the contractor shall not be entitled to any
payment for work or material unless it is performed or supplied by the listed DBE.
The Department reserves the right to request copies of all DBE subcontracts.

The Department will require a contractor to make good faith efforts to replace a DBE
that is terminated or has otherwise failed to complete its work on a contract with
another certified DBE, to the extent needed to meet the contract goal. A prime
contractor’s inability to find a replacement DBE at the original price is not sufficient
to demonstrate that good faith efforts have been made to replace the original DBE.
The fact that the contractor has the ability and/or desire to perform the contract work
with its own forces does not relieve the contractor of the obligation to make good
faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

The Department will require the prime contractor to promptly provide written notice
to the project manager of the DBE's inability or unwillingness to perform and provide
reasonable documentation.

The written notice by the contractor must include the following:

1. The date the contractor determined the certified DBE to be unwilling, unable
or ineligible to perform work on the contract;

2. The projected date that the contractor shall require a substitution or
replacement DBE to commence work if consent is granted by the Department;

3. Documentation of facts that describe and cite specific actions or inactions on
the part of the affected DBE that led to the contractor’s conclusion that the
DBE is unwilling, unable, or ineligible to perform work on the contract;
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4. A brief statement of the affected DBE’s capacity and ability or inability to
perform the work as determined by the contractor;

5. Documentation of contractor’s good faith efforts to enable affected DBE to
perform the work;

6. The current percentage of work completed on each bid item by the affected
DBE;

7. The total dollar amount currently paid per bid item for work performed by the
affected DBE;

8. The total dollar amount per bid item remaining to be paid to the DBE for work

completed but for which the DBE has not received payment, and with which
the contractor has no dispute; and

9. The total dollar amount per bid item remaining to be paid to the DBE for work
completed, for which the DBE has not received payment, and with which the
contractor and DBE have a dispute.

The prime contractor shall send a copy of the written notice to replace a certified
DBE on a contract to the affected DBE. The affected DBE may submit a written
response within five (5) calendar days to the Department to explain its position on its
performance on the committed work. The Department shall consider both the prime
contractor’s request and DBE’s stated position before approving the termination or
substitution request, or determining if any action shall be taken against the contractor.

There shall be no substitution or termination of a DBE subcontractor at any time
without the prior written consent of the Department. The Department will provide
written consent only if the contractor has good cause, as determined by the
Department, to terminate the DBE. Good cause may include, but is not limited to the
following circumstances:

1. The DBE subcontractor fails or refuses to execute a written contract;

2. The listed DBE subcontractor fails or refuses to perform the work of its
subcontract in a way consistent with normal industry standards;

3. The listed DBE subcontractor fails or refuses to meet the prime contractor's
reasonable, nondiscriminatory bond requirements;

4, The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

5. The listed DBE subcontractor is ineligible to work on public works projects

because of suspension and debarment proceedings pursuant to 2 CFR Parts
180, 215 and 1200 or applicable state law;

6. The Department has determined that the listed DBE subcontractor is not a
responsible contractor;

7. The listed DBE subcontractor voluntarily withdraws from the project and
provides to the Department written notice of its withdrawal;

8. The listed DBE is ineligible to receive DBE credit for the type of work
required; and
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XII.

XIII.

9. A DBE owner dies or becomes disabled with the result that the listed DBE
contractor is unable to complete its work on the contract.

Upon approval from the Department to replace a DBE, the contractor’s good faith
efforts shall be documented and submitted to the Department within seven (7)
calendar days. This time period may be extended for another seven (7) calendar days
upon request by the prime contractor.

If a DBE subcontractor is unable to perform work under the contract, and is to be
replaced, the contractor’s failure to obtain a substitute certified DBE or to make good
faith effort to obtain such a substitute DBE subcontractor to perform said work, may
constitute a breach of this contract for which the Department may terminate the
contract or pursue such remedy as deemed appropriate by the Department.

CONTRACT COMPLIANCE

This contract is subject to contract compliance tracking, and the prime contractor and
all subcontractors are required to report payments electronically in the HDOT online
Certification and Contract Compliance Management System (hereafter referred to as
“online tracking system”). The prime contractor and all subcontractors are
responsible for responding by any noted response date or due date to any instructions
or request for information, and to check the online tracking system on a regular basis
to manage contact information and contract records.

The prime contractor is responsible for ensuring all subcontractors have completed all
requested items and that their contact information is accurate and up-to-date. HDOT
may require additional information related to the contract to be provided
electronically through the online tracking system at any time before, during, or after
contract award. Information related to contractor access of the online tracking system
will be provided to designated point of contact with each contractor upon award of
the contract. The online tracking system is web-based and can be accessed at the
following Internet address: https://hdot.dbesystem.com/.

PAYMENT

The Department will make an estimate in writing each month based on the items
of work performed and materials incorporated in the work and the value therefore
at the unit prices or lump sum prices set forth in the contract. All progress
estimates and payments will be approximate only and shall be subject to
correction at any time prior to or in the final estimate and payment. The
Department will not withhold any amount from any payment to the contractor,
including retainage.

The contractor shall pay all subcontractors within ten (10) calendar days after
receipt of any progress payments from the Department. This clause applies to
both DBE and non-DBE subcontractors, and all tiers of subcontracts.
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XIV.

The Contractor will verify that payment or retainage has been released to the
subcontractors or its suppliers within the specified time through entries in the
Department’s online tracking system during the corresponding monthly audits.
Prompt payment will be monitored and enforced through the Contractor’s
reporting of payments to its subcontractors and suppliers in the online tracking
system.

Subcontractors, including lower tier subcontractors and/or suppliers will confirm
the timeliness and the payment amounts received utilizing the online tracking
system. Discrepancies will be investigated by the DBE Program Office and the
project engineer. Payments to the subcontractors, including lower tier
subcontractors, and including retainage released after the subcontractor or lower
tier subcontractor’s work has been completed to the Department’s satisfaction,
will be reported by the Contactor or the subcontractor.

When any subcontractor has satisfactorily completed its work as specified in the
subcontract, and there are no bona fide disputes, the contractor shall make prompt
and full payment to the subcontractor of all monies due, including retainage,
within ten (10) calendar days after the subcontractor’s work is satisfactorily
completed. A subcontractor’s work is satisfactorily completed when all the tasks
called for in the subcontract have been accomplished and documented, as required
by the Department. The contractor must obtain the prior written approval from
the Department before it can continue to withhold retainage from any
subcontractor who has completed its portion of the work. This clause applies to
both DBE and non-DBE subcontractors, and all tiers of subcontracts.

RECORDS

The contractor shall maintain and keep all records necessary for the Department to
determine compliance with the contractor’s DBE obligations. The records shall be
available at reasonable times and places for inspection by the Department and
appropriate Federal agencies. The records to be kept by the contractor shall include:

1.

The names, race/ethnicity, gender, address, phone number, and contact person
of all DBE and non-DBE consultants, subcontractors, manufacturers,
suppliers, truckers and vendors identified as DBEs (for vendor to identify
whether it is a supplier or manufacturer);

The nature of work of each DBE and non-DBE consultant, subcontractor,
manufacturer, supplier, trucker and vendor;

The dollar amount contracted with each DBE and non-DBE consultant,
subcontractor, manufacturer, supplier, trucker and vendor; and

Cumulative dollar amount of all change orders to the subcontract.
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XV.

FAILURE TO COMPLY WITH DBE REQUIREMENTS

The contractor shall carry out applicable requirements of 49 CFR Part 26 in
the award and administration of USDOT assisted contracts. All contractors,
subcontractors, manufacturers and suppliers are hereby advised that failure
to carry out all DBE requirements specified herein shall constitute a material
breach of contract that may result in termination of the contract or such other
remedy as deemed appropriate by the Department including but not limited
to; 1) withholding monthly progress payments; 2) assessing sanctions; 3)
liquidated damages; and/or 4) disqualifying the contractor from future
bidding as non-responsible.
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Amend Section 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS to read as
follows:

“DIVISION 100 - GENERAL PROVISIONS

SECTION 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS

101.01 Meaning of Terms. The specifications are generally written in the
imperative mood. In sentences using the imperative mood, the subject, “the
Contractor shall”, is implied. In the material specifications, the subject may also
be the supplier, fabricator, or manufacturer supplying material, products, or
equipment for use on the project. The word “will” generally pertains to decisions
or actions of the State.

When a publication is specified, it refers to the most recent date of issue,
including interim publications, before the bid opening date for the project, unless a
specific date or year of issue is provided.

101.02 Abbreviations. Meanings of abbreviations used in the specifications,
on the plans, or in other contract documents are as follows:

AAN American Association of Nurserymen

AASHTO American Association of State Highway and
Transportation Officials

ACI American Concrete Institute
ADA Americans with Disabilities Act

ADAAG Americans with Disabilities Act Accessibility Guidelines

AGC Associated General Contractors of America
AlIA American Institute of Architects

AISC American Institute of Steel Construction
AlSI American Iron and Steel Institute

ANSI American National Standards Institute
APA American Plywood Association
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46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88
&9
90

ARA

AREA

ASA

ASCE

ASLA

ASTM

AWG

AWPA

AWS

AWWA

BMP

CCO

CFR

CRSI

DCAB

DOTAX

EPA

FHWA

FSS

HAR

HDOT

American Railway Association

American Railway Engineering Association
American Standards Association

American Society of Civil Engineers
American Society of Landscape Architects
American Society for Testing and Materials
American Wire Gauge

American Wood Preserver's Association
American Welding Society

American Water Works Association

Best Management Practice

Contract Change Order

Code of Federal Regulations

Concrete Reinforcing Steel Institute

Disability and Communication Access Board, Department of
Health, State of Hawaii

Department of Taxation, State of Hawaii
U.S. Environmental Protection Agency

Federal Highway Administration,
U.S. Department of Transportation

Federal Specifications and Standards,
General Services Administration, U.S. Department of Defense

Hawaii Administrative Rules

Department of Transportation, State of Hawaii
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91

92

93

94

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134

HIOSH

HMA

HRS

ICEA

IMSA

IRS

ITE

MUTCD

NCHRP

NEC

NEMA

NFPA

NPDES

OSHA

SAE

Si

UFAS

UL

USGS

VECP

Occupational Safety and Health, Department of Labor and
Industrial Relations, State of Hawaii

Hot Mix Asphalt

Hawaii Revised Statutes

Insulated Cable Engineers Association (formerly IPCEA)
International Municipal Signal Association

Internal Revenue Service

Institute of Transportation Engineers

Manual on Uniform Traffic Control Devices for Streets and
Highways, FHWA, U.S. Department of Transportation

National Cooperative Highway Research Program
National Electric Code

National Electrical Manufacturers Association
National Forest Products Association

National Pollutant Discharge Elimination System

Occupational Safety and Health Administration/Act,
U.S. Department of Labor

Society of Automotive Engineers
International Systems of Units

Uniform Federal Accessibility Standards
Underwriter's Laboratory

U.S. Geological Survey

Value Engineering Cost Proposal
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135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156
157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180

101.03 Definitions. Whenever the following words, terms, or pronouns are
used in the contract documents, unless otherwise prescribed therein and without
regards to the use or omission of uppercase letters, the intent and meaning shall
be interpreted as follows:

Addendum (plural - Addenda) - A written or graphic document, including
drawings and specifications, issued by the Director during the bidding period. This
document modifies or interprets the bidding documents by additions, deletions,
clarifications or corrections.

Addition (to the contract sum) - Amount added to the contract sum by change
order.

Advertisement - A public announcement inviting bids for work to be performed or
materials to be furnished.

Amendment - A written document issued to amend the existing contract between
the State and Contractor and properly executed by the Contractor and Director.

Award - Written notification to the bidder that the bidder has been awarded a
contract.

Bad Weather Day (or Unworkable Day) - A day when weather or other conditions
prevent a minimum of four hours of work with the Contractor’s normal work force
on critical path activities at the site.

Bag - 94 pounds of cement.

Barrel - 376 pounds of cement.

Base Course - The layer or layers of specified material or selected material of a
designed thickness placed on a subbase or subgrade to support a surface course.

Basement Material - The material in excavation or embankments underlying the
lowest layer of subbase, base, pavement, surfacing or other specified layer.

Bid - See Proposal.

Bidder - An individual, partnership, corporation, joint venture or other legal entity
submitting, directly or through a duly authorized representative or agent, a
proposal for the work or construction contemplated.

Bidding Documents (or Solicitation Documents) - The published solicitation
notice, bid requirements, bid forms and the proposed contract documents including
all addenda and clarifications issued prior to receipt of the bid.
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181
182
183
184
185
186
187
188
189
190
191
192
193
194
195
196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221

Bid Security - The security furnished by the bidder from which the State may
recover its damages in the event the bidder breaches its promise to enter into a
contract with the State, or fails to execute the required bonds covering the work
contemplated, if its proposal is accepted.

Blue Book - EquipmentWatch Cost Recovery (formerly known as
EquipmentWatch Rental Rate Blue Book), available from EquipmentWatch, a
division of Penton, Inc.

Calendar Day - See Day.

Change Order (or Contract Change Order) - A written order signed by the
Engineer issued with or without the consent of the Contractor directing changes in
the work, contract time or contract price. The purposes of a change order include,
but are not limited to (1) establishing a price or time adjustment for changes in the
work; (2) establishing full payment for direct, indirect, and consequential costs,
including costs of delay; (3) establishing price adjustment or time adjustment for
work covered and affected by one or more field orders; or (4) settling Contractor’'s
claims for direct, indirect, and consequential costs, or for additional contract time,
in whole or in part.

Completion - See Substantial Completion and Final Completion.

Completion Date - The date specified by the contract for the completion of all
work on the project or of a designated portion of the project.

Comptroller - the Comptroller of the State of Hawaii, Department of Accounting
and General Services.

Contract - The written agreement between the Contractor and the State, by which
the Contractor shall provide all labor, equipment, and materials and perform the
specified work within the contract time stipulated, and by which the State of Hawaii
is obligated to compensate the Contractor at the prices set forth in the contract
documents.

Contract Certification Date - The Date on which the Deputy Comptroller for the
State of Hawaii (or authorized representative) signs the Contract Certification.

Contract Completion Date - The calendar day on which all work on the project,
required by the contract, must be completed. See CONTRACT TIME.
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223
224
225
226
227
228
229
230
231
232
233
234
235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
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254
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256
257
258
259
260
261
262
263
264
265
266
267

Contract Documents - The contract, solicitation, addenda, notice to bidders,
Contractor’s bid proposal (including wage schedule, list of subcontractors and
other documentations accompanying the bid), notice to proceed, bonds, general
provisions, special provisions, specifications, drawings, all modifications, all written
amendments, change orders, field orders, orders for minor changes in the work,
the Engineer’s written interpretations and clarifications issued on or after the
effective date of the contract.

Contract Item (Pay Item) - A specific unit of work for which there is a price in the
contract.

Contract Modification (Modification) - A change order that is mutually agreed to
and signed by the parties to the contract.

Contract Price - The amount designated on the face of the contract for the
performance of work.

Contract Time (or Contract Duration) - The number of calendar or working days
provided for completion of the contract, inclusive of authorized time extensions.
Contract time shall commence on the Start Work Date and end on the Substantial
Completion Date. If in lieu of providing a number of calendar or working days, the
contract requires completion by a certain date, the work shall be completed by that
date.

Contracting Officer - See Engineer.

Contractor - Any individual, partnership, firm, corporation, joint venture, or other
legal entity undertaking the execution of the work under the terms of the contract
with the State.

Critical Path - Longest logical sequence of activities that must be completed on
schedule for the entire project to be completed on schedule.

Day - Any day shown on the calendar, beginning at midnight and proceeding up
to, but not including, midnight the following day. If no designation of calendar or
working day is made, "day" shall mean calendar day.

Department - The Department of Transportation of the State of Hawaii
(abbreviated HDOT).

Director - The Director of the HDOT acting directly or through duly authorized
representatives.

Plans (or Drawings) - The contract drawings in graphic or pictorial form including
the notes, tables and other notations thereon indicating the design, location,
character, dimensions, and details of the work.
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Engineer - The Highway Administrator, Highways Division, HDOT, or the
authorized person delegated to act on the Administrator’s behalf.

Equipment - All machinery, tools, and apparatus needed to complete the contract.

Field Order - A written order issued by the Engineer or the Engineer’s authorized
representative to the Contractor requiring a change or changes to the contract
work. A field order may (1) establish a price adjustment or time adjustment; or (2)
may declare that no adjustment will be made to contract price or contract time; or
(3) may request the Contractor to submit a proposal for an adjustment to the
contract price or contract time.

Final Acceptance - The Status of the project when the Engineer finds that the
Contractor has satisfactorily completed all contract work in compliance with the
contract including all plant establishment requirements, and all the materials have
been accepted by the State.

Final Completion - The date set by the Director that all work required by the
contract has been completed in full compliance with the contract documents.

Final Inspection - Inspection where all contract items (with the exception of
Planting Period and Plant Establishment Period) are accepted by the Engineer.
Substantial Completion will be issued by the Engineer based on the satisfactory
results of the Final Inspection.

Float - The amount of time between when an activity can start and when an activity
must start, i.e., the time available to complete non-critical activities required for the
performance of the work without affecting the critical path.

Guarantee - Legally enforceable assurance of the duration of satisfactory
performance of quality of a product or work.

Hawaii Administrative Rules - Rules adopted by the State in accordance with
Chapter 91 of the Hawaii Revised Statutes, as amended.

Highway (Street, Road, or Roadway) - A public way within a right-of-way
designed, intended, and set aside for use by vehicles, bicyclists, or pedestrians.

Highways Division - The Highways Division of the Hawaii Department of
Transportation constituted under the laws of Hawaii for the administration of
highway work.

Holidays - The days of each year which are set apart and established as State
holidays pursuant to Chapter 8 of the Hawaii Revised Statutes, as amended.

NH-092-1(030)
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Inspector - The Engineer's authorized representative assigned to make detailed
inspections of contract performance, prescribed work, and materials supplied.

Laboratory - The testing laboratory of the Highways Division or other testing
laboratories that may be designated by the Engineer.

Laws - All Federal, State, and local laws, executive orders and regulations having
the force of law.

Leveling Course - An aggregate mixture course of variable thickness used to
restore horizontal and vertical uniformity to existing pavements or shoulders.

Liquidated Damages - The amount prescribed in Subsection 108.08 - Liquidated
Damages for Failure to Complete the Work or Portions of the Work on Time, to be
paid to the State or to be deducted from any payments payable to or, which may
become payable to the Contractor.

Lump Sum (LS) - When used as a payment method means complete payment
for the item of work described in the contract documents.

Material - Any natural or manmade substance or item specified in the contract to
be incorporated in the work.

Notice to Bidders - The advertisement for proposals for all work or materials on
which bids are required. Such advertisement will indicate the location of the work
to be done or the character of the material to be furnished and the time and place
for the opening of proposals.

Notice to Proceed - Written notice from the Engineer to the Contractor identifying
the date on which the Contractor is to begin procuring materials and required
permits and adjusting work forces, equipment, schedules, etc. prior to beginning
physical work.

Pavement - The uppermost layer of material placed on the traveled way or
shoulders or both. Pavement and surfacing may be interchangeable.

Pavement Structure - The combination of subbase, base, pavement, surfacing or
other specified layer of a roadway constructed on a subgrade to support the traffic
load.

Payment Bond - The security executed by the Contractor and surety or sureties
furnished to the Department to guarantee payment by the Contractor to laborers,
material suppliers and subcontractors in accordance with the terms of the contract.
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Physical Work - Physical construction activities on the project site or at
appurtenant facilities including staging areas. It includes; (i) building or installing
any structures or facilities including, but not limited to sign erection; BMP
installation; field office site grading and building; (ii) removal, adjustment, or
demolition of physical obstructions on site; (iii) any ground breaking activities; and
(iv) any utility work. It does not include pre-construction environmental testing
(such as water quality baseline measurements) that may be required as part of
contract.

Pre-Final Inspection - Inspection scheduled when Contractor notifies Engineer
that all physical work on the project, with the exception of planting period and plant
establishment period, has been completed. Notice from Contractor of substantial
completion will suspend contract time until Contractor receives punchlist from
Engineer.

Profile Grade - The elevation or gradient of a vertical plane intersecting the top
surface of the proposed pavement.

Project Acceptance Date - The calendar day on which the Engineer accepts the
project as completed. See Final Completion.

Proposal (Bid) - The executed document submitted by a Bidder in response to a
solicitation request, to perform the work required by the proposed contract
documents, for the price quoted and within the time allotted.

Public Traffic - Vehicular or pedestrian movement on a public way.

Punchlist - A list compiled by the Engineer specifying work yet to be completed or
corrected by the Contractor in order to substantially complete the contract.

Questionnaire - The specified forms on which the bidder shall furnish required
information as to its ability to perform and finance the work.

Request for Change Proposal - A written notice from the Engineer to the
Contractor requesting that the Contractor provide a price and/or time proposal for
contemplated changes preparatory to the issuance of a field order or change order.

Right-of-Way - Land, property, or property interests acquired by a government
agency for, or devoted to transportation purposes.

Roadbed - The graded portion of a highway within top and side slopes, prepared
as a foundation for the pavement structure and shoulders.

Roadside - The area between the outside edges of the shoulders and the right-of-
way boundaries. Unpaved median areas between inside shoulders of divided
highways and infield areas of interchanges are included.
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Section and Subsection - Section or subsection shall be understood to refer to
these specifications unless otherwise specified.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data
or information which are specifically prepared or assembled by or for the
Contractor and submitted by the Contractor to illustrate some portion of the work.

Shoulder - The portion of the roadway next to the traveled way for:
accommodation of stopped vehicles, placement of underground facilities,
emergency use, and lateral support of base and surface courses.

Sidewalk - That portion of the roadway primarily constructed for use by
pedestrians.

Solicitation - An invitation to bid or request for proposals or any other document
issued by the Department to solicit bids or offers to perform a contract. The
solicitation may indicate the time and place to receive the bids or offers and the
location, nature and character of the work, construction or materials to be provided.

Specifications - Compilation of provisions and requirements to perform
prescribed work.

(A) Standard Specifications. Specifications by the State intended for
general application and repetitive use.

(B) Special Provisions. Revisions and additions to the standard
specifications applicable to an individual project.

Standard Plans - Drawings provided by the State for specific items of work
approved for repetitive use.

State - The State of Hawaii, its Departments and agencies, acting through its
authorized representative(s).

State Waters — All waters, fresh, brackish, or salt, around and within the State,
including, but not limited to, coastal waters, streams, rivers, drainage ditches,
ponds, reservoirs, canals, ground waters, and lakes; provided that drainage
ditches, ponds, and reservoirs required as a part of a water pollution control system
are excluded.

Start Work Date - Date on which Contractor begins physical work on the contract.
This date shall also be the beginning of Contract Time.

Structures - Bridges, culverts, catch basins, drop inlets, retaining walls, cribbing,
manholes, endwalls, buildings, sewers, service pipes, underdrains, foundation
drains, and other such features that may be encountered in the work.
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Subbase - A layer of specified material of specified thickness between the
subgrade and a base.

Subcontract - Any written agreement between the Contractor and its
subcontractors which contains the conditions under which the subcontractor is to
perform a portion of the work for the Contractor.

Subcontractor - An individual, partnership, firm, corporation, joint venture or other
legal entity, as licensed or required to be licensed under Chapter 444, Hawaii
Revised Statutes, as amended, which enters into an agreement with the
Contractor to perform a portion of the work.

Subgrade - The top surface of completed earthwork on which subbase, base,
surfacing, pavement, or a course of other material is to be placed.

Substantial Completion - The Status of the project when the Contractor has
completed the work, except for the planting period and plant establishment period,
and each of the following requirements are met:

(1) Al traffic lanes (including shoulders, ramps, sidewalks and bike
paths) are in their final configuration as designed and the final
wearing surface has been installed;

(2)  All operational and safety devices have been installed in accordance
with the contract documents including guardrails, end treatments,
traffic barriers, required signs and pavement markings, drainage,
parapet, and bridge and pavement structures;

(3)  All required illumination and lighting for normal and safe use and
operation is installed and functional in accordance with the contract
documents;

(4)  All utilities and services are connected and working;
(5) The need for temporary traffic controls or lane closures at any time
has ceased, except for lane closures required for routine

maintenance;

(6)  The building, structure, improvement or facility can be used for its
intended purpose.

Substantial Completion Date - The date the Substantial Completion is granted
by the Engineer in Writing and Contract Time stops.

Superintendent - The employee of the Contractor who is responsible for all the
work and is a Contractor’s agent for communications to and from the State.
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Surety - The qualified individual, firm or corporation other than the Contractor,
which executes a bond with and for the Contractor to insure its acceptable
performance of the contract.

Surfacing - The uppermost layer of material placed on the traveled way or
shoulders.  This term is used interchangeably with pavement.

Traveled Way - The portion of the roadway for the movement of vehicles,
exclusive of shoulders.

Unsuitable Material - Materials that contain organic matter, muck, humus, peat,
sticks, debris, chemicals, toxic matter, or other deleterious materials not suitable
for use in earthwork.

Utility - A line, facility, or system for producing, transmitting, or distributing
communications, power, electricity, heat, gas, oil, water, steam, waste, or storm
water.

Utility Owner - The entity, whether private or owned by a State, Federal, or County
governmental body, that has the power and responsibility to grant approval for, or
undertake construction work involving a particular utility.

Water Pollutant - Dredged spoil, solid refuse, incinerator residue, sewage,
garbage, sewage sludge, munitions, chemical waste, biological materials,
radioactive materials, heat, wrecked or discarded equipment, rock, sand, soil,
sediment, cellar dirt and industrial, municipal, and agricultural waste.

Water Pollution - (1) Such contamination or other alteration of the physical,
chemical, or biological properties of any state waters, including change in
temperature, taste, color, turbidity, or odor of the waters, or (2) Such discharge of
any liquid, gaseous, solid, radioactive, or other substances into any state waters,
as will or is likely to create a nuisance or render such waters unreasonably harmful,
detrimental, or injurious to public health, safety, or welfare, including harm,
detriment, or injury to public water supplies, fish and aquatic life and wildlife,
recreational purposes and agricultural and industrial research and scientific uses
of such waters or as will or is likely to violate any water quality standards, effluent
standards, treatment and pretreatment standards, or standards of performance for
new sources adopted by the Department of Health.

Work - The furnishing of all labor, material, equipment, and other incidentals
necessary or convenient for the successful execution of all the duties and
obligations imposed by the contract.

Working Day - A calendar day in which a Contractor is capable of working four or
more hours with its normal work force, exclusive of:

NH-092-1(030)
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(1)  Saturdays, Sundays, and recognized legal State holidays and such
other days specified by the contract documents as non-working days,

(2) Day in which the Engineer suspends work for four or more hours

through no fault of the Contractor.”

END OF SECTION 101

NH-092-1(030)
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SECTION 648 — FIELD-POSTED DRAWINGS
Make the following amendments to said Section:

()] Amend 648.03 — Construction Requirements by revising lines 8 to 12 as
follows:

“648.03 Construction Requirements. The Engineer will provide electronic
sets of plans for the Contractor’s use in noting all changes to the work. Use red
markings to note the changes. Use blue markings to add any additional notes
that will be helpful for the State to post the field-posted drawings.”

END OF SECTION 648

NH-092-1(030) Addendum No. 5
648-1a r5/14/21
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"General Decision Number: HI20210001 05/07/2021
Superseded General Decision Number: HI20200001
State: Hawaii

Construction Types: Building, Heavy (Heavy and Dredging),
Highway and Residential

Counties: Hawaii Statewide.

BUILDING CONSTRUCTION PROJECTS; RESIDENTIAL CONSTRUCTION
PROJECTS (consisting of single family homes and apartments up
to and including 4 stories); HEAVY AND HIGHWAY CONSTRUCTION
PROJECTS AND DREDGING

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2021. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/01/2021
1 01/08/2021
2 01/22/2021
3 02/12/2021
4 02/19/2021
5 03/19/2021
6 05/07/2021

ASBE©132-001 08/30/2020
Rates Fringes

Asbestos Workers/Insulator
Includes application of
all insulating materials,
protective coverings,
coatings and finishes to
all types of mechanical
systems. Also the
application of

https://beta.sam.gov/wage-determination/HI20210001/6
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firestopping material for
wall openings and
penetrations in walls,
floors, ceilings and

curtain walls......covvvunn. $ 41.90

Rates

BOILERMAKER. .. .cvvviiiiiineennnn $ 35.20

‘BRHIGe01-601 08/31/2020
Rates

BRICKLAYER

Bricklayers and Stonemasons.$ 45.95

Pointers, Caulkers and

Weatherproofers............. $ 46.21

BRHIP001-002 08/31/2020

Rates
Tile, Marble & Terrazzo Worker
Terrazzo Base Grinders...... $ 41.69
Terrazzo Floor Grinders
and Tenders....oeeeeeeeeennns $ 40.14
Tile, Marble and Terrazzo
WorKers.....ueeiiinnnnnnnnns $ 43.50
CARPO745-001 08/31/2020
Rates
Carpenters:
Carpenters; Hardwood Floor
Layers; Patent Scaffold
Erectors (14 ft. and
over); Piledrivers;
Pneumatic Nailers; Wood
Shinglers and Transit
and/or Layout Man........... $ 50.50
Millwrights and Machine
Erectors....vieiiiiinnnnnnns $ 50.75
Power Saw Operators (2
h.p. and over).............. $ 50.65
CARPO745-002 08/31/2020
Rates
Drywall and Acoustical
Workers and Lathers.............. $ 50.50
ELEC1186-001 0©8/23/2020
Rates
Electricians:
Cable Splicers.........cvuvvn. $ 56.71
Electricians................ $ 51.55
Telecommunication worker....$ 32.69

https://beta.sam.gov/wage-determination/HI20210001/6
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Fringes

29.59

Fringes

28.11

28.11

Fringes

Fringes

31.16
29.58
12.96
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ELEC1186-002 0©8/23/2020

Line Construction:
Cable Splicers..............
Groundmen/Truck Drivers.....
Heavy Equipment Operators.
Linemen. .....ooeeieiinineennnn
Telecommunication worker....

ELEV0126-001 01/01/2021

ELEVATOR MECHANIC.........vvvunnn

a. VACATION: Employer contributes 8% of basic hourly rate for
5 years service and 6% of basic hourly rate for 6 months to
5 years service as vacation pay credit.

b. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, the Friday
after Thanksgiving Day and Christmas Day.

ENGIO003-002 09/03/2018

Diver (Aqua Lung) (Scuba))
Diver (Aqua Lung) (Scuba)
(over a depth of 30 feet)..
Diver (Aqua Lung) (Scuba)
(up to a depth of 30 feet).
Stand-by Diver (Aqua Lung)

(Scuba) e vviviiineieinn.

Diver (Other than Aqua Lung)
Diver (Other than Aqua
LUNE) .ttt ietenennneennnnns
Diver Tender (Other than
Aqua LUNE) e v ivnnnennnnens
Stand-by Diver (Other than
Aqua Lung)....cvviiiinnnnnns

Helicopter Work
Airborne Hoist Operator
for Helicopter..............
Co-Pilot of Helicopter......
Pilot of Helicopter.........

Power equipment operator -

tunnel work
GROUP 1.......cciiviunnnnnn
GROUP 2......cciiivvininnnnn
GROUP 3......ciiiiiiiinnnn..
GROUP 4.......ccciiiivennn.
GROUP 5.......cciiiiininnnn.
GROUP 6....00viiiieennnenns
GROUP 7...ciiiiiiieinnnnns
GROUP 8......ciiiiiiiennnn.
GROUP 9......cciiiviinnnn.
GROUP O9A.........ciivvnnn.
GROUP 10.......ccivvviiinnn.
GROUP 10A......ccivvviiinnn
GROUP 11.......ciiiviinnnnnn
GROUP 12.......civiiviennnn.

Rates

Rates

-$ 66.
.$ 56.

$ 47.

$ 66.
$ 44.
$ 47.
$ 45.

$ 45.
$ 46.

https://beta.sam.gov/wage-determination/HI20210001/6

00
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25

00

22
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80

98
11
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Fringes

31.
25.
28.
29.
12.

16
63
00
58
96

Fringes

35.825+a+b

Fringes

31.

31.

31.

31.

31.

31.

31.
31.
31.

31.
31.
31.
31.
31.
31.
31.
31.
31.
31.
31.
31.
31.
31.

26

26

26

26

26

26

26
26
26

26
26
26
26
26
26
26
26
26
26
26
26
26
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GROUP 12A.....civiiiinnnnnn $ 45.60 31.26
Power equipment operators:
GROUP 1......iiiiiininnnnnnn $ 41.94 31.26
GROUP 2......ciiiiiininnnnns $ 42.05 31.26
GROUP 3.....iiiiiiiinnnnnns $ 42.22 31.26
GROUP 4.....ciiiiiiinnnnnns $ 42.49 31.26
GROUP 5....ciiiiiiiiinnnnns $ 42.80 31.26
GROUP 6....ivviiiiinnnnnnns $ 43.45 31.26
GROUP 7. . iiiiiiiiinnnnnns $ 43.77 31.26
GROUP 8.....ciiviiiinnnnnns $ 43.88 31.26
GROUP 9.....iiiiiiiinnnnnns $ 43.99 31.26
GROUP 9A......civiiiinnnnn $ 44.22 31.26
GROUP 10.....ciiiiiiinnnnnnn $ 44.28 31.26
GROUP 10A.......cvvviinnnn. $ 44.43 31.26
GROUP 11......civiiuiunnnnnns $ 44.58 31.26
GROUP 12.....ciiviiinnnnnnns $ 44.94 31.26
GROUP 12A.....iiiiiiinnnnnnn $ 45.30 31.26
GROUP 13.....ciiiiiiinnnnnnn $ 42.22 31.26
GROUP 13A.....ciiiiiiinnnnns $ 42.49 31.26
GROUP 13B.....cvvivuunnnnnns $ 42.80 31.26
GROUP 13C....ivvvviunnnnnnns $ 43.45 31.26
GROUP 13D...cvvvviinnnnnnnns $ 43.77 31.26
GROUP 13E.....iiviiiinnnnnnn $ 43.88 31.26

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Fork Lift (up to and including 1@ tons); Partsman
(heavy duty repair shop parts room when needed).

GROUP 2: Conveyor Operator (Handling building material);
Hydraulic Monitor; Mixer Box Operator (Concrete Plant).

GROUP 3: Brakeman; Deckhand; Fireman; Oiler;
Oiler/Gradechecker; Signalman; Switchman; Highline Cableway
Signalman; Bargeman; Bunkerman; Concrete Curing Machine
(self-propelled, automatically applied unit on streets,
highways, airports and canals); Leveeman; Roller (5 tons
and under); Tugger Hoist.

GROUP 4: Boom Truck or dual purpose ""A"" Frame Truck (5 tons
or less); Concrete Placing Boom (Building Construction);
Dinky Operator; Elevator Operator; Hoist and/or Winch (one
drum); Straddle Truck (Ross Carrier, Hyster and similar).

GROUP 5: Asphalt Plant Fireman; Compressors, Pumps,
Generators and Welding Machines (""Bank"" of 9 or more,
individually or collectively); Concrete Pumps or Pumpcrete
Guns; Lubrication and Service Engineer (Grease Rack);
Screedman.

GROUP 6: Boom Truck or Dual Purpose ""A""Frame Truck (over 5
tons); Combination Loader/Backhoe (up to and including 3/4
cu. yd.); Concrete Batch Plants (wet or dry); Concrete
Cutter, Groover and/or Grinder (self-propelled unit on
streets, highways, airports, and canals); Conveyor or
Concrete Pump (Truck or Equipment Mounted); Drilling
Machinery (not to apply to waterliners, wagon drills or
jack hammers); Fork Lift (over 10 tons); Loader (up to and
including 3 and 1/2 cu. yds); Lull High Lift (under 40
feet); Lubrication and Service Engineer (Mobile); Maginnis
Internal Full Slab Vibrator (on airports, highways, canals
and warehouses); Man or Material Hoist; Mechanical Concrete
Finisher (Large Clary, Johnson Bidwell, Bridge Deck and
similar); Mobile Truck Crane Driver; Portable Shotblast
Concrete Cleaning Machine; Portable Boring Machine (under

https://beta.sam.gov/wage-determination/HI20210001/6 4/18
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streets, highways, etc.); Portable Crusher; Power Jumbo
Operator (setting slip forms, etc., in tunnels); Rollers
(over 5 tons); Self-propelled Compactor (single engine);
Self-propelled Pavement Breaker; Skidsteer Loader with
attachments; Slip Form Pumps (Power driven by hydraulic,
electric, air, gas, etc., lifting device for concrete
forms); Small Rubber Tired Tractors; Trencher (up to and
including 6 feet); Underbridge Personnel Aerial Platform
(50 feet of platform or less).

GROUP 7: Crusher Plant Engineer, Dozer (D-4, Case 450, John
Deere 450, and similar); Dual Drum Mixer, Extend Lift;
Hoist and/or Winch (2 drums); Loader (over 3 and 1/2 cu.
yds. up to and including 6 yards.); Mechanical Finisher or
Spreader Machine (asphalt), (Barber Greene and similar)
(Screedman required); Mine or Shaft Hoist; Mobile Concrete
Mixer (over 5 tons); Pipe Bending Machine (pipelines only);
Pipe Cleaning Machine (tractor propelled and supported);
Pipe Wrapping Machine (tractor propelled and supported);
Roller Operator (Asphalt); Self-Propelled Elevating Grade
Plane; Slusher Operator; Tractor (with boom) (D-6, or
similar); Trencher (over 6 feet and less than 200 h.p.);
Water Tanker (pulled by Euclids, T-Pulls, DW-10, 20 or 21,
or similar); Winchman (Stern Winch on Dredge).

GROUP 8: Asphalt Plant Operator; Barge Mate (Seagoing);
Cast-in-Place Pipe Laying Machine; Concrete Batch Plant
(multiple units); Conveyor Operator (tunnel); Deckmate;
Dozer (D-6 and similar); Finishing Machine Operator
(airports and highways); Gradesetter; Kolman Loader (and
similar); Mucking Machine (Crawler-type); Mucking Machine
(Conveyor-type); No-Joint Pipe Laying Machine; Portable
Crushing and Screening Plant; Power Blade Operator (under
12); Saurman Type Dragline (up to and including 5 yds.);
Stationary Pipe Wrapping, Cleaning and Bending Machine;
Surface Heater and Planer Operator, Tractor (D-6 and
similar); Tri-Batch Paver; Tunnel Badger; Tunnel Mole
and/or Boring Machine Operator Underbridge Personnel Aerial
Platform (over 50 feet of platform).

GROUP 9: Combination Mixer and Compressor (gunite); Do-Mor
Loaderand Adams Elegrader; Dozer (D-7 or equal); Wheel
and/or Ladder Trencher (over 6 feet and 200 to 749 h.p.).

GROUP 9A: Dozer (D-8 and similar); Gradesetter (when required
by the Contractor to work from drawings, plans or
specifications without the direct supervision of a foreman

or superintendent); Push Cat; Scrapers (up to and including
20 cu. yds); Self-propelled Compactor with Dozer;
Self-Propelled, Rubber-Tired Earthmoving Equipment (up to

and including 20 cu. yds) (621 Band and similar); Sheep's
Foot; Tractor (D-8 and similar); Tractors with boom (larger
than D-6, and similar).

GROUP 10: Chicago Boom; Cold Planers; Heavy Duty Repairman or
Welder; Hoist and/or Winch (3 drums); Hydraulic Skooper
(Koehring and similar); Loader (over 6 cu. yds. up to and
including 12 cu. yds.); Saurman type Dragline (over 5 cu.
yds.); Self-propelled, rubber-tired Earthmoving Equipment
(over 20 cu. yds. up to and including 31 cu. yds.) (637D

and similar); Soil Stabilizer (P & H or equal); Sub-Grader
(Gurries or other automatic type); Tractors (D-9 or
equivalent, all attachments); Tractor (Tandem Scraper);

Watch Engineer.
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GROUP 10A: Boat Operator; Cable-operated Crawler Crane (up to
and including 25 tons); Cable-operated Power Shovel,
Clamshell, Dragline and Backhoe (up to and including 1 cu.
yd.); Dozer D9-L; Dozer (D-10, HD41 and similar) (all
attachments); Gradall (up to and including 1 cu. yd.);
Hydraulic Backhoe (over 3/4 cu. yds. up to and including 2
cu. yds.); Mobile Truck Crane Operator (up to and including
25 tons) (Mobile Truck Crane Driver Required);
Self-propelled Boom Type Lifting Device (Center Mount) (up
to and including 25 tons) (Grove, Drott, P&H, Pettibone and
similar; Trencher (over 6 feet and 750 h.p. or more); Watch
Engineer (steam or electric).

GROUP 11: Automatic Slip Form Paver (concrete or asphalt);
Band Wagon (in conjunction with Wheel Excavator);
Cable-operated Crawler Cranes (over 25 tons but less than
50 tons); Cable-operated Power Shovel, Clamshell, Dragline
and Backhoe (over 1 cu. yd. up to 7 cu. yds.); Gradall
(over 1 cu. yds. up to 7 cu. yds.); DW-10, 20, etc.
(Tandem); Earthmoving Machines (multiple propulsion power
units and 2 or more Scrapers) (up to and including 35 cu.
yds.,"" struck"" m.r.c.); Highline Cableway; Hydraulic
Backhoe (over 2 cu. yds. up to and including 4 cu. yds.);
Leverman; Lift Slab Machine; Loader (over 12 cu. yds);
Master Boat Operator; Mobile Truck Crane Operator (over 25
tons but less than 50 tons); (Mobile Truck Crane Driver
required); Pre-stress Wire Wrapping Machine; Self-propelled
Boom-type Lifting Device (Center Mount) (over 25 tons
m.r.c); Self-propelled Compactor (with multiple-propulsion
power units); Single Engine Rubber Tired Earthmoving
Machine (with Tandem Scraper); Tandem Cats; Trencher
(pulling attached shield).

GROUP 12: Clamshell or Dipper Operator; Derricks; Drill Rigs;
Multi-Propulsion Earthmoving Machines (2 or more Scrapers)
(over 35 cu. yds ""struck""m.r.c.); Operators (Derricks,
Piledrivers and Cranes); Power Shovels and Draglines (7 cu.
yds. m.r.c. and over); Self-propelled rubber-tired
Earthmoving equipment (over 31 cu. yds.) (657B and

similar); Wheel Excavator (up to and including 750 cu. yds.
per hour); Wheel Excavator (over 750 cu. yds. per hour).

GROUP 12A: Dozer (D-11 or similar or larger); Hydraulic
Excavators (over 4 cu. yds.); Lifting cranes (50 tons and
over); Pioneering Dozer/Backhoe (initial clearing and
excavation for the purpose of providing access for other
equipment where the terrain worked involves 1-to-1 slopes
that are 50 feet in height or depth, the scope of this work
does not include normal clearing and grubbing on usual
hilly terrain nor the excavation work once the access is
provided); Power Blade Operator (Cat 12 or equivalent or
over); Straddle Lifts (over 50 tons); Tower Crane, Mobile;
Traveling Truss Cranes; Universal, Liebher, Linden, and
similar types of Tower Cranes (in the erection,
dismantling, and moving of equipment there shall be an
additional Operating Engineer or Heavy Duty Repairman);
Yo-Yo Cat or Dozer.

GROUP 13: Truck Driver (Utility, Flatbed, etc.)

GROUP 13A: Dump Truck, 8 cu.yds. and under (water level);
Water Truck (up to and including 2,000 gallons).

GROUP 13B: Water Truck (over 2,000 gallons); Tandem Dump
Truck, over 8 cu. yds. (water level).
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GROUP 13C: Truck Driver (Semi-trailer. Rock Cans, Semi-Dump
or Roll-Offs).

GROUP 13D: Truck Driver (Slip-In or Pup).

GROUP 13E: End Dumps, Unlicensed (Euclid, Mack, Caterpillar
or similar); Tractor Trailer (Hauling Equipment); Tandem
Trucks hooked up to Trailer (Hauling Equipment)

BOOMS AND/OR LEADS (HOURLY PREMIUMS):

The Operator of a crane (under 50 tons) with a boom of 8@
feet or more (including jib), or of a crane (under 50 tons)
with leads of 100 feet or more, shall receive a per hour
premium for each hour worked on said crane (under 50 tons)
in accordance with the following schedule:

Booms of 80 feet up to but
not including 130 feet or
Leads of 100 feet up to but

not including 130 feet 0.50
Booms and/or Leads of 130 feet

up to but not including 180 feet 0.75
Booms and/or Leads of 180 feet up

to and including 250 feet 1.15
Booms and/or Leads over 250 feet 1.50

The Operator of a crane (50 tons and over) with a boom of 180
feet or more (including jib) shall receive a per hour

premium for each hour worked on said crane (50 tons and

over) in accordance with the following schedule:

Booms of 180 feet up to
and including 250 feet 1.25
Booms over 250 feet 1.75

ENGIQ003-004 09/04/2017

Rates Fringes
Dredging: (Boat Operators)
Boat Deckhand............... $ 41.22 30.93
Boat Operator............... $ 43.43 30.93
Master Boat Operator........ $ 43.58 30.93
Dredging: (Clamshell or
Dipper Dredging)
GROUP 1......c0iiiiiiiinnnnn. $ 43.94 30.93
GROUP 2.....tiiiiiiiinnnnnn. $ 43.28 30.93
GROUP 3....iiiiiiiiiiinenn.. $ 42.88 30.93
GROUP 4......civiiiiiinnnn.. $ 41.22 30.93
Dredging: (Derricks)
GROUP 1......00iiiiiiinnnnn. $ 43.94 30.93
GROUP 2.....iiiiiiiinnnnnn. $ 43.28 30.93
GROUP 3....iiiiiiiiiiinenn.. $ 42.88 30.93
GROUP 4......civiiiiiinnnn.. $ 41.22 30.93
Dredging: (Hydraulic Suction
Dredges)
GROUP 1.....ccviiiiiinnnnnnn $ 43.58 30.93
GROUP 2.....ciiiiiiiinnenn.. $ 43.43 30.93
GROUP 3....iiiiiiiiiiinnnnn. $ 43.28 30.93
GROUP 4......ciiiiiiiiennnn. $ 43.22 30.93
GROUP 5.....ciiiiiiiiiinn.. $ 37.88 26.76

https://beta.sam.gov/wage-determination/HI20210001/6
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GrOUP 5. iiiiiiinnnerennnnnns $ 42.88
GROUP 6...cvvvviiinnnnnnnens $ 37.77
GrOUP B.vvveeennnnnnennnnens $ 42.77
GROUP 7...iiiiiiiiiiiinnnnn. $ 36.22
GPrOUP 7. ivenneennneeennnnnns $ 41.22
CLAMSHELL OR DIPPER DREDGING CLASSIFICATIONS
GROUP 1: Clamshell or Dipper Operator.
GROUP 2: Mechanic or Welder; Watch Engineer.
GROUP 3: Barge Mate; Deckmate.
GROUP 4: Bargeman; Deckhand; Fireman; Oiler.
HYDRAULIC SUCTION DREDGING CLASSIFICATIONS
GROUP 1: Leverman.
GROUP 2: Watch Engineer (steam or electric).
GROUP 3: Mechanic or Welder.
GROUP 4: Dozer Operator.
GROUP 5: Deckmate.
GROUP 6: Winchman (Stern Winch on Dredge)

GROUP 7: Deckhand (can operate anchor scow under direction of

Deckmat

DERRICK C

e); Fireman; Leveeman; Oiler.

LASSIFICATIONS

SAM.gov
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-044 09/03/2018

Rates

ipment Operators

alt Concrete Material
sfer..oeeiiiiiiiii. $ 42.92
alt Plant Operator...... $ 43.35
alt Raker............... $ 41.96
alt Spreader Operator...$ 43.44
Planer.....oeeeeeeennns $ 43.75
ination Loader/Backhoe

r3/4 cuyd.).ooiiiiinn. $ 41.96
ination Loader/Backhoe
to 3/4 cu.yd.).......... $ 40.98
rete Saws and/or
der (self-propelled

on streets, highways,
orts and canals)........ $ 42.92
(=] N $ 43.75
rer, Hand Roller........ $ 41.46
er (2 1/2 cu. yds. and

23 W $ 42.92
er (over 2 1/2 cu.

to and including 5
V2 E-J00 I $ 43.24
er Operator (five tons

under) .o ienniiennnens $ 41.69
er Operator (over five

) e $ 43.12
ed Person.....oveeeeen.. $ 42.92
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Rates Fringes

IronNWOrKerS .« i i e eneeeeeeeennnn $ 42.50 36.84

a.

Employees will be paid $.50 per hour more while working in

tunnels and coffer dams; $1.00 per hour more when required to
work under or are covered with water (submerged) and when they
are required to work on the summit of Mauna Kea, Mauna Loa or
Haleakala.

LABOO368-001 09/02/2020

Rates Fringes
Laborers:

Driller....oeeiieeeiinennnnns $ 39.70 22.68
Final Clean Up......couv.n... $ 29.65 18.17
Gunite/Shotcrete Operator

and High Scaler............. $ 39.20 22.68
Laborer I......ccevieuunnnn. $ 38.70 22.68
Laborer II.....cviiveennnnn. $ 36.10 22.68
Mason Tender/Hod Carrier....$ 39.20 22.68
Powderman........oeeeeeeeenn. $ 39.70 22.68
Window Washer (bosun chair).$ 38.20 22.68

LABORERS CLASSIFICATIONS

Laborer I: Air Blasting run by electric or pneumatic
compressor; Asphalt Laborer, Ironer, Raker, Luteman, and
Handroller, and all types of Asphalt Spreader Boxes;
Asphalt Shoveler; Assembly and Installation of Multiplates,
Liner Plates, Rings, Mesh, Mats; Batching Plant (portable
and temporary); Boring Machine Operator (under streets and
sidewalks); Buggymobile; Burning and Welding; Chainsaw,
Faller, Logloader, and Bucker; Compactors (Jackson Jumping
Jack and similar); Concrete Bucket Dumpman; Concrete
Chipping; Concrete Chuteman/Hoseman (pouring concrete) (the
handling of the chute from ready-mix trucks for such jobs
as walls, slabs, decks, floors, foundations, footings,
curbs, gutters, and sidewalks); Concrete Core Cutter
(Walls, Floors, and Ceiling); Concrete Grinding or Sanding;
Concrete: Hooking on, signaling, dumping of concrete for
treme work over water on caissons, pilings, abutments,
etc.; Concrete: Mixing, handling, conveying, pouring,
vibrating, otherwise placing of concrete or aggregates or
by any other process; Concrete: Operation of motorized
wheelbarrows or buggies or machines of similar character,
whether run by gas, diesel, or electric power; Concrete
Placement Machine Operator: operation of Somero Hammerhead,
Copperheads, or similar machines; Concrete Pump Machine
(laying, coupling, uncoupling of all connections and
cleaning of equipment); Concrete and/or Asphalt Saw
(Walking or Handtype) (cutting walls or flatwork) (scoring
old or new concrete and/or asphalt) (cutting for expansion
joints) (streets and ways for laying of pipe, cable or
conduit for all purposes); Concrete Shovelers/Laborers (Wet
or Dry); Concrete Screeding for Rough Strike-Off: Rodding
or striking-off, by hand or mechanical means prior to
finishing; Concrete Vibrator Operator; Coring Holes: Walls,
footings, piers or other obstructions for passage of pipes
or conduits for any purpose and the pouring of concrete to
secure the hole; Cribbers, Shorer, Lagging, Sheeting, and

https://beta.sam.gov/wage-determination/HI20210001/6
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Trench Jacking and Bracing, Hand-Guided Lagging Hammer
Whaling Bracing; Curbing (Concrete and Asphalt); Curing of
Concrete (impervious membrane and form oiler) mortar and
other materials by any mode or method; Cut Granite Curb
Setter (setting, leveling and grouting of all precast
concrete or stone curbs); Cutting and Burning Torch
(demolition); Dri Pak-It Machine; Environmental Abatement:
removal of asbestos, lead, and bio hazardous materials (EPA
and/or OSHA certified); Falling, bucking, yarding, loading
or burning of all trees or timber on construction site;
Forklift (9 ft. and under); Gas, Pneumatic, and Electric
tools; Grating and Grill work for drains or other purposes;
Green Cutter of concrete or aggregate in any form, by hand,
mechanical means, grindstone or air and/or water; Grout:
Spreading for any purpose; Guinea Chaser (Grade Checker)
for general utility trenches, sitework, and excavation;
Headerboard Man (Asphalt or Concrete); Heat Welder of
Plastic (Laborers' AGC certified workers) (when work
involves waterproofing for waterponds, artificial lakes and
reservoir) heat welding for sewer pipes and fusion of HDPE
pipes; Heavy Highway Laborer (Rigging, signaling, handling,
and installation of pre-cast catch basins, manholes, curbs
and gutters); High Pressure Nozzleman - Hydraulic Monitor
(over 100# pressure); Jackhammer Operator; Jacking of slip
forms: All semi and unskilled work connected therewithin;
Laying of all multi-cell conduit or multi-purpose pipe;
Magnesite and Mastic Workers (Wet or Dry)(including mixer
operator);Mortar Man; Mortar Mixer (Block, Brick, Masonry,
and Plastering); Nozzleman (Sandblasting and/or Water
Blasting): handling, placing and operation of nozzle;
Operation, Manual or Hydraulic jacking of shields and the
use of such other mechanical equipment as may be necessary;
Pavement Breakers; Paving, curbing and surfacing of
streets, ways, courts, under and overpasses, bridges,
approaches, slope walls, and all other labor connected
therewith; Pilecutters; Pipe Accessment in place, bolting
and lining up of sectional metal or other pipe including
corrugated pipe; Pipelayer performing all services in the
laying and installation of pipe from the point of receiving
pipe in the ditch until completion of operation, including
any and all forms of tubular material, whether pipe, HDPE,
metallic or non-metallic, conduit, and any other
stationary-type of tubular device used for conveying of any
substance or element, whether water, sewage, solid, gas,
air, or other product whatsoever and without regard to the
nature of material from which tubular material is
fabricated; No-joint pipe and stripping of same,
Pipewrapper, Caulker, Bander, Kettlemen, and men applying
asphalt, Laykold, treating Creosote and similar-type
materials (6-inch) pipe and over); Piping: resurfacing and
paving of all ditches in preparation for laying of all
pipes; Pipe laying of lateral sewer pipe from main or side
sewer to buildings or structure (except Contactor may
direct work be done under proper supervision); Pipe laying,
leveling and marking of the joint used for main or side
sewers and storm sewers; Laying of all clay, terra cotta,
ironstone, vitrified concrete, HDPE or other pipe for
drainage; Placing and setting of water mains, gas mains and
all pipe including removal of skids; Plaster Mortar
Mixer/Pump; Pneumatic Impact Wrench; Portable Sawmill
Operation: Choker setters, off bearers, and lumber handlers
connected with clearing; Posthole Digger (Hand Held, Gas,
Air and Electric); Powderman's Tender; Power Broom Sweepers
(Small); Preparation and Compaction of roadbeds for
railroad track laying, highway construction, and the
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preparation of trenches, footings, etc., for cross-country
transmission by pipelines, electrical transmission or
underground lines or cables (by mechanical means); Raising
of structure by manual or hydraulic jacks or other methods
and resetting of structure in new locations, including all
concrete work; Ramming or compaction; Rigging in connection
with Laborers' work (except demolition), Signaling
(including the use of walkie talkie) Choke Setting, tag
line usage; Tagging and Signaling of building materials
into high rise units; Riprap, Stonepaver, and Rock Slinger
(includes placement of stacked concrete, wet or dry and
loading, unloading, signaling, slinging and setting of
other similar materials); Rotary Scarifier (including
multiple head concrete chipping Scarifier); Salamander
Heater, Drying of plaster, concrete mortar or other
aggregate; Scaffold Erector Leadman; Scaffolds: (Swing and
hanging) including maintenance thereof; Scaler; Septic
Tank/Cesspool and Drain Fields Digger and Installer;
Shredder/Chipper (tree branches, brush, etc.); Stripping
and Setting Forms; Stripping of Forms: Other than panel
forms which are to be re-used in their original form, and
stripping of forms on all flat arch work; Tampers (Barko,
Wacker, and similar type); Tank Scaler and Cleaners;
Tarman; Tree Climbers and Trimmers; Trencher (includes
hand-held, Davis T-66 and similar type); Trucks (flatbed up
to and including 2 1/2 tons when used in connection with
on-site Laborers'work; Trucks (Refuse and Garbage Disposal)
(from job site to dump); Vibra-Screed (Bull Float in
connection with Laborers' work); Well Points, Installation
of or any other dewatering system.

Laborer II: Asphalt Plant Laborer; Boring Machine Tender;
Bridge Laborer; Burning of all debris (crates, boxes,
packaging waste materials); Chainman, Rodmen, and Grade
Markers; Cleaning, clearing, grading and/or removal for
streets, highways, roadways, aprons, runways, sidewalks,
parking areas, airports, approaches, and other similar
installations; Cleaning or reconditioning of streets, ways,
sewers and waterlines, all maintenance work and work of an
unskilled and semi-skilled nature; Concrete Bucket Tender
(Groundman) hooking and unhooking of bucket; Concrete
Forms; moving, cleaning, oiling and carrying to the next
point of erection of all forms; Concrete Products Plant
Laborers; Conveyor Tender (conveying of building
materials); Crushed Stone Yards and Gravel and Sand Pit
Laborers and all other similar plants; Demolition, Wrecking
and Salvage Laborers: Wrecking and dismantling of buildings
and all structures, with use of cutting or wrecking tools,
breaking away, cleaning and removal of all fixtures, All
hooking, unhooking, signaling of materials for salvage or
scrap removed by crane or derrick; Digging under streets,
roadways, aprons or other paved surfaces; Driller's Tender;
Chuck Tender, Outside Nipper; Dry-packing of concrete
(plugging and filling of she-bolt holes); Fence and/or
Guardrail Erector: Dismantling and/or re-installation of
all fence; Finegrader; Firewatcher; Flagman (Coning,
preparing, stablishing and removing portable roadway
barricade devices); Signal Men on all construction work
defined herein, including Traffic Control Signal Men at
construction site; General Excavation; Backfilling, Grading
and all other labor connected therewith; Digging of
trenches, ditches and manholes and the leveling, grading
and other preparation prior to laying pipe or conduit for
any purpose; Excavations and foundations for buildings,
piers, foundations and holes, and all other construction.
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Preparation of street ways and bridges; General Laborer:
Cleaning and Clearing of all debris and surplus material.
Clean-up of right-of-way. Clearing and slashing of brush or
trees by hand or mechanical cutting. General Clean up:
sweeping, cleaning, wash-down, wiping of construction
facility and equipment (other than ""Light Clean up
(Janitorial) Laborer. Garbage and Debris Handlers and
Cleaners. Appliance Handling (job site) (after delivery
unlading in storage area); Ground and Soil Treatment Work
(Pest Control); Gunite/Shotcrete Operator Tender; Junk Yard
Laborers (same as Salvage Yard); Laser Beam ""Target Man
connection with Laborers' work; Layout Person for Plastic
(when work involves waterproofing for waterponds,
artificial lakes and reservoirs); Limbers, Brush Loaders,
and Pilers; Loading, Unloading, carrying, distributing and
handling of all rods and material for use in reinforcing
concrete construction (except when a derrick or outrigger
operated by other than hand power is used); Loading,
unloading, sorting, stockpiling, handling and distribution
of water mains, gas mains and all pipes; Loading and
unloading of all materials, fixtures, furnishings and
appliances from point of delivery to stockpile to point of
installation; hooking and signaling from truck, conveyance
or stockpile; Material Yard Laborers; Pipelayer Tender;
Pipewrapper, Caulker, Bander, Kettlemen, and men applying
asphalt, Laykold, Creosote, and similar-type materials
(pipe under 6 inches); Plasterer Laborer; Preparation,
construction and maintenance of roadbeds and sub-grade for
all paving, including excavation, dumping, and spreading of
sub-grade material; Prestressed or precast concrete slabs,
walls, or sections: all loading, unloading, stockpiling,
hooking on of such slabs, walls or sections; Quarry
Laborers; Railroad, Streetcar, and Rail Transit Maintenance
and Repair; Roustabout; Rubbish Trucks in connection with
Building Construction Projects (excluding clearing,
grubbing, and excavating); Salvage Yard: All work connected
with cutting, cleaning, storing, stockpiling or handling of
materials, all cleanup, removal of debris, burning,
back-filling and landscaping of the site; Sandblasting
Tender (Pot Tender): Hoses and pots or markers; Scaffolds:
Erection, planking and removal of all scaffolds used for
support for lathers, plasters, brick layers, masons, and
other construction trades crafts; Scaffolds: (Specially
designed by carpenters) laborers shall tend said carpenter
on erection and dismantling thereof, preparation for
foundation or mudsills, maintenance; Scraping of floors;
Screeds: Handling of all screeds to be reused; handling,
dismantling and conveyance of screeds; Setting, leveling
and securing or bracing of metal or other road forms and
expansion joints; Sheeting Piling/trench shoring (handling
and placing of skip sheet or wood plank trench shoring);
Ship Scalers; Shipwright Tender; Sign Erector (subdivision
traffic, regulatory, and street-name signs); Sloper; Slurry
Seal Crews (Mixer Operator, Applicator, Squeegee Man,
Shuttle Man, Top Man); Snapping of wall ties and removal of
tie rods; Soil Test operations of semi and unskilled labor
such as filling sand bags; Striper (Asphalt, Concrete or
other Paved Surfaces); Tool Room Attendant (Job Site);
Traffic Delineating Device Applicator; Underpinning,
lagging, bracing, propping and shoring, loading, signaling,
right-of-way clearance along the route of movement, The
clearance of new site, excavation of foundation when moving
a house or structure from old site to new site; Utilities
employees; Water Man; Waterscape/Hardscape Laborers; Wire
Mesh Pulling (all concrete pouring operations); Wrecking,

in
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stripping, dismantling and handling concrete forms an false
work.

LABOO368-002 09/01/2020

Rates Fringes
Landscape & Irrigation
Laborers
GROUP 1.......0iiiiiinnnnnn. $ 26.40 14.25
GROUP 2... . .itiiiiiiinnnnnnns $ 27.40 14.25
GROUP 3... . .iiiiiiiinnnnenns $ 21.70 14.25

LABORERS CLASSIFICATIONS

GROUP 1: Installation of non-potable permanent or temporary
irrigation water systems performed for the purposes of
Landscaping and Irrigation architectural horticultural
work; the installation of drinking fountains and permanent
or temporary irrigation systems using potable water for
Landscaping and Irrigation architectural horticultural
purposes only. This work includes (a) the installation of
all heads, risers, valves, valve boxes, vacuum breakers
(pressure and non-pressure), low voltage electrical lines
and, provided such work involves electrical wiring that
will carry 24 volts or less, the installation of sensors,
master control panels, display boards, junction boxes,
conductors, including all other components for controllers,
(b) and metallic (copper, brass, galvanized, or similar)
pipe, as well as PVC or other plastic pipe including all
work incidental thereto, i.e., unloading, handling and
distribution of all pipes fittings, tools, materials and
equipment, (c) all soldering work in connection with the
above whether done by torch, soldering iron, or other
means; (d) tie-in to main lines, thrust blocks (both
precast and poured in place), pipe hangers and supports
incidental to installation of the entire irrigation system,
(e) making of pressure tests, start-up testing, flushing,
purging, water balancing, placing into operation all
irrigation equipment, fixtures and appurtenances installed
under this agreement, and (f) the fabrication, replacement,
repair and servicing oflandscaping and irrigation systems.
Operation of hand-held gas, air, electric, or self-powered
tools and equipment used in the performance of Landscape
and Irrigation work in connection with architectural
horticulture; Choke-setting, signaling, and rigging for
equipment operators on job-site in the performance of such
Landscaping and Irrigation work; Concrete work (wet or dry)
performed in connection with such Landscaping and
Irrigation work. This work shall also include the setting
of rock, stone, or riprap in connection with such
Landscape, Waterscape, Rockscape, and Irrigation work;
Grubbing, pick and shovel excavation, and hand rolling or
tamping in connection with the performance of such
Landscaping and Irrigation work; Sprigging, handseeding,
and planting of trees, shrubs, ground covers, and other
plantings and the performance of all types of gardening and
horticultural work relating to said planting; Operation of
flat bed trucks (up to and including 2 1/2 tons).:

GROUP 2. Layout of irrigation and other non-potable
irrigation water systems and the layout of drinking
fountains and other potable irrigation water systems in
connection with such Landscaping and Irrigation work. This
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includes the layout of all heads, risers, valves, valve
boxes, vacuum breakers, low voltage electrical lines,
hydraulic and electrical controllers, and metallic
(coppers, brass, galvanized, or similar) pipe, as well as
PVC or other plastic pipe. This work also includes the
reading and interpretation of plans and specifications in
connection with the layout of Landscaping, Rockscape,
Waterscape, and Irrigation work; Operation of
Hydro-Mulching machines (sprayman and driver), Drillers,
Trenchers (riding type, Davis T-66, and similar) and fork
lifts used in connection with the performance of such
Landscaping and Irrigation work; Tree climbers and chain
saw tree trimmers, Sporadic operation (when used in
connection with Landscaping, Rockscape, Waterscape, and
Irrigation work) of Skid-Steer Loaders (Bobcat and
similar), Cranes (Bantam, Grove, and similar), Hoptos,
Backhoes, Loaders, Rollers, and Dozers (Case, John Deere,
and similar), Water Trucks, Trucks requiring a State of
Hawaii Public Utilities Commission Type 5 and/or type 7
license, sit-down type and ""gang"" mowers, and other
self-propelled, sit-down operated machines not listed under
Landscape & Irrigation Maintenance Laborer; Chemical
spraying using self-propelled power spraying equipment (200
gallon capacity or more).

GROUP 3: Maintenance of trees, shrubs, ground covers, lawns
and other planted areas, including the replanting of trees,
shrubs, ground covers, and other plantings that did not
""take"" or which are damaged; provided, however, that
re-planting that requires the use of equipment, machinery,
or power tools shall be paid for at the rate of pay
specified under Landscape and Irrigation Laborer, Group 1;
Raking, mowing, trimming, and runing, including the use of
""weed eaters"", hedge trimmers, vacuums, blowers, and other
hand-held gas, air, electric, or self-powered tools, and
the operation of lawn mowers (Note: The operation of
sit-down type and ""gang"" mowers shall be paid for at the
rate of pay specified under Landscape & Irrigation Laborer,
Group 2); Guywiring, staking, propping, and supporting
trees; Fertilizing, Chemical spraying using spray equipment
with less than 200 gallon capacity, Maintaining irrigation
and sprinkler systems, including the staking, clamping, and
adjustment of risers, and the adjustment and/or replacement
of sprinkler heads, (Note: the cleaning and gluing of pipe
and fittings shall be paid for at the rate of pay specified
under Landscape & Irrigation Laborer(Group 1); Watering by
hand or sprinkler system and the peformance of other types
of gardening, yardman, and horticultural-related work.

LABO@368-003 09/02/2020

Rates Fringes
Underground Laborer
GROUP 1.....ccvviiiiinnnnnnn $ 39.30 22.68
GROUP 2.....iiiiiiiiinnnnnns $ 40.80 22.68
GROUP 3... . .iiiiiiiiiinnnenns $ 41.30 22.68
GROUP 4......ciiiiiiiiennnn. $ 42.30 22.68
GROUP 5......ciiiiiiiiiienn.. $ 42.65 22.68
GROUP 6. ivviiiinniinnnnenns $ 42.90 22.68
GROUP 7. . iiiiiiiiiinnnenns $ 43.35 22.68

GROUP 1: Watchmen; Change House Attendant.

https://beta.sam.gov/wage-determination/HI20210001/6
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GROUP 2: Swamper; Brakeman; Bull Gang-Muckers, Trackmen;
Dumpmen (any method); Concrete Crew (includes rodding and
spreading); Grout Crew; Reboundmen

GROUP 3: Chucktenders and Cabletenders; Powderman (Prime
House); Vibratorman, Pavement Breakers

GROUP 4: Miners - Tunnel (including top and bottom man on
shaft and raise work); Timberman, Retimberman (wood or
steel or substitute materials thereof); Blasters, Drillers,
Powderman (in heading); Microtunnel Laborer; Headman;
Cherry Pickerman (where car is lifted); Nipper; Grout
Gunmen; Grout Pumpman & Potman; Gunite, Shotcrete Gunmen &
Potmen; Concrete Finisher (in tunnel); Concrete Screed Man;
Bit Grinder; Steel Form Raisers & Setters; High Pressure
Nozzleman; Nozzleman (on slick line); Sandblaster-Potman
(combination work assignment interchangeable); Tugger

GROUP 5: Shaft Work & Raise (below actual or excavated ground
level); Diamond Driller; Gunite or Shotcrete Nozzleman;
Rodman; Groundman

GROUP 6: Shifter

GROUP 7: Shifter (Shaft Work & Raiser)

PAIN1791-001 01/01/2021

Rates Fringes
Painters:
Brush.......ooviiiiiiiia.. $ 38.90 30.09
Sandblaster; Spray.......... $ 38.90 30.09
‘PAIN1SS9-001 67/01/2020
Rates Fringes
Glaziers. ... e ieneeenneenns $ 39.50 34.85
* pAINI926-601 02/28/2021
Rates Fringes
Soft Floor Layers.......c.eeeeeens $ 37.77 32.07
PAINIOA4-001 @1/05/2020
Rates Fringes
=T 01T o $ 43.10 29.90
* pLAe630-601 08/31/2020
Rates Fringes
PLASTERER. ¢ vt vviiiiiii e iiaeene $ 43.69 31.68
* pLAe630-602 08/31/2020
Rates Fringes
Cement Masons:
Cement MasONS....eeveeennnnn $ 42.65 32.29

https://beta.sam.gov/wage-determination/HI20210001/6 15/18
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Trowel Machine Operators....$ 42.80 32.29

PLUM@675-001 01/03/2021

Rates Fringes

Plumber, Pipefitter,

Steamfitter & Sprinkler Fitter...$ 51.43 24.55

‘ROOF@221-001 @9/06/2020
Rates Fringes

Roofers (Including Built Up,

Composition and Single Ply)...... $ 41.80 20.50

SHEEe203-e01 @9/02/2018
Rates Fringes

Sheet metal worker............... $ 42.55 27.44

 SUMrio97-ee2 e9/1s/1907
Rates Fringes

Drapery Installer................ $ 13.60 1.20

FENCE ERECTOR (Chain Link

FENCE) vttt ietiiieeiinneeennnnans $ 9.33 1.65

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification

https://beta.sam.gov/wage-determination/HI20210001/6 16/18
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and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

https://beta.sam.gov/wage-determination/HI20210001/6
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

https://beta.sam.gov/wage-determination/HI20210001/6
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PROPOSAL TO THE
STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION

PROJECT: Nimitz Highway and Ala Moana Boulevard Resurfacing
Sand Island Access Road to Vicinity of Piikoi Street

PROJECT NO.: NH-092-1(030)

COMPLETION TIME: 240 Working days from the Start Work Date
from the Department

DBE PROJECT GOAL: 6.5%

DESIGN PROJECT MANAGER:

NAME Li Nah Okita

ADDRESS 601 Kamokila Boulevard, Room 609
Kapolei, Hawaii 96707

PHONE NO. (808) 692-7581

FAX NO. (808) 692-7590

E-MAIL Li.Nah.Okita@hawaii.gov
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Director of Transportation
869 Punchbowl Street
Honolulu, Hawaii 96813

Dear Sir:

The undersigned bidder declares the following:

1.

It has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with this proposal.

It has not been assisted or represented on this matter by any individual
who has, in a State capacity, been involved in the subject matter of this
contract within the past two years.

It has not and will not, either directly or indirectly offered or given a
gratuity (i.e., an entertainment or gift) to any State or County employee
to obtain a contract or favorable treatment under a contract.

It will not maintain for its employees any segregated facilities at any of its
establishments.

Does not and will not permit its employees to perform their services at
any location under its control, where segregated facilities are maintained.

The undersigned bidder further agrees to the following:

1.

If this proposal is accepted, it shall execute a contract with the Department
to provide all necessary labor, machinery, tools, equipment, apparatus
and any other means of construction, to do all the work and to furnish all
the materials specified in the contract in the manner and within the time
therein prescribed in the contract, and that it shall accept in full payment
therefore the sum of the unit and/or lump sum prices as set forth in the
attached proposal schedule for the actual quantities of work performed
and materials furnished and furnish satisfactory security in accordance
with Section 103D-324, Hawaii Revised Statutes, within 10 days after the
award of the contract or within such time as the Director of Transportation
may allow after the undersigned has received the contract documents for
execution, and is fully aware that non-compliance with the
aforementioned terms will result in the forfeiture of the full amount of the
bid guarantee required under Section 103D-323, Hawaii Revised
Statutes.

FED
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2. That the quantities given in the attached proposal schedule are
approximate only and are intended principally to serve as a guide in
determining and comparing the bids.

3. That the Department does not either expressly or by implication, agree that
the actual amount of work will correspond therewith, but reserves the right to
increase or decrease the amount of any class or portion of the work, or to omit
portions of the work, as may be deemed necessary or advisable by the
Director of Transportation, and that all increased or decreased quantities of
work shall be performed at the unit prices set forth in the attached proposal
schedule except as provided for in the specifications.

4. In case of a discrepancy between unit prices and the totals in said Proposal
Schedule, the unit prices shall prevail.

5. Unless amended by Special Provision, agrees to begin work within 10
working days after the date of notification to commence with the work, which
date is in the notice to proceed, and shall finish the entire project within the
time prescribed.

6. The Director of Transportation reserves the right to reject any or all bids and
to waive any defects when in the Director’s opinion such rejections or waiver
will be for the best interest of the public.

The bidder acknowledges receipt of and certifies that it has completely examined the
following listed items: Hawaii Standard Specifications for Road and Bridge
Construction, 2005, the Notice to Bidders, the Special Provisions, the Technical
Provisions, the Proposal, the Contract and Bond Forms, and the Project Plans.

In accordance with Section 103D-323, Hawaii Revised Statutes, this proposal is

accompanied with a bid security in the amount of 5% of the total amount bid, in the form
checked below. (Check applicable bid security submitted with bid.)

Surety Bid Bond (Use standard form),

Cash,

Cashier’s Check,

Certified Check, or

(Fill in other acceptable security.)

FED
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The undersigned bidder acknowledges receipt of any addendum issued by the
Department by recording in the space below the date of receipt.

Addendum No. 1 Addendum No. 3

Addendum No. 2 Addendum No. 4

In accordance with Section 103D-302, Hawaii Revised Statutes, the undersigned
as bidder has listed the name of each person or firm, who will be engaged by the
bidder on the project as Joint Contractor or Subcontractor and the nature of work to
be done by each. The bidder must adequately and unambiguously disclose the
unique nature and scope of the work to be performed by each Joint Contractor or
Subcontractor. For each listed firm, the Bidder declares the respective firm is a Sub-
or Joint Contractor and subject to evaluation as a Sub- or Joint Contractor. It is
understood that failure to comply with the aforementioned requirements may be
cause for rejection of the bid submitted.

The undersigned bidder asserts that affirmative action has been taken to seek out
and consider Disadvantaged Business Enterprises (DBEs) for portions of the work
which can be subcontracted, and the affirmative actions of the bidder are fully
documented in its records and are available upon request by the Department. It is
also understood that it must meet or exceed the DBE contact goal listed on page P-
1 or demonstrate that it made good faith efforts to meet the DBE project goal. The
undersigned as bidder, agrees to utilize each participating DBE that it submitted to
meet the contract goal of % (percentage to be completed by bidder)
DBE participation if the contract is awarded to it, and shall maintain such DBE
participation during the construction of this project.

FED
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SUBCONTRACTOR LISTING
(Attach additional sheets if necessary.)

NAME OF FIRM NATURE OF WORK
SUBCONTRACTOR:
1.

1a'.
2,

2a.
3.

3a.
4.

4a.
5.

5a.
6.

6a.
7.

7a.
NOTES:

The Name of Firm and Nature of Work shall be indicated for all listed firms. The Bidder must
adequately and unambiguously disclose the unique nature and scope of the work to be performed
by each Sub- or Joint Contractor.

For each listed firm, the Bidder declares the respective firm is a Sub- or Joint Contractor and subject
to evaluation as a Sub- or Joint Contractor.

" Second tier subcontractors

FED
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JOINT CONTRACTOR LISTING
(Attach additional sheets if necessary.)

NAME OF FIRM NATURE OF WORK

JOINT CONTRACTOR:

1.

1a'.
1.

2a.
2,

3a.
3.

4a.
4.

5a.
5.

6a.
6.

7a.
NOTES:

The Name of Firm and Nature of Work shall be indicated for all listed firms. The Bidder must
adequately and unambiguously disclose the unique nature and scope of the work to be performed
by each Sub- or Joint Contractor.

For each listed firm, the Bidder declares the respective firm is a Sub- or Joint Contractor and subject
to evaluation as a Sub- or Joint Contractor.

" Second tier subcontractors

FED
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7, Disadvantaged Business Enterprise (DBE)

§ Contract Goal Verification and Good Faith Efforts (GFE) Documentation
s For Construction

b
“7e o At

Project #: County:

DBE Project Goal: Prime Contractor:

As required by the specifications “Disadvantaged Business Enterprise Requirements,” the dollar amount of each subcontract (both
DBE and non-DBE firms) for all subcontractors, manufacturers, suppliers, and trucking companies listed in the proposal is due five (5)
days after bid opening. Failure to provide required information shall be cause for bid/proposal rejection.

Calculation of the DBE contract goal for this project is the proportionate contract dollar value of work performed, materials, and
goods to be supplied by DBEs. This DBE contract goal is applicable to all the contract work performed for this project and is

calculated as follows:
1. DBE contract goal percentage = Contract Dollar Value of the work to be performed by DBE subcontractors and

manufacturers, plus 60% of the contract dollar value of DBE suppliers, divided by the sum of all contract items (sum of all
contract items is the total amount for comparison of bids less mobilization, force account items, and allowance items).

2. The Department shall adjust the bidder’s/offeror’s DBE contract goal to the amount of the project goal if it finds that the
bidder/offeror met the goal but erroneously calculated a lower percentage. If the amount the bidder/offeror submits as its
contract goal exceeds the project goal, the bidder/offeror shall be held to the higher goal.

Name of Subcontractor, Approx. Unit
Supplier, Manufacturer, and DBE | Bid Item Number and Quantity/ Price/
Trucking Company (Y/N) | Description Hours Unit Rate Dollar Amount

A. Dollar amount of the work to be performed by DBE subcontractors, manufacturers, and trucking

companies, plus 60% of the dollar amount of DBE suppliers

B. Sum of all work items less mobilization, force account items, allowance items
A/B = DBE contract goal

NAME and SIGNATURE of AUTHORIZED REPRESENTATIVE of BIDDER: DATE:

05.13.21
Page 10of3



Summary of Good Faith Efforts (GFE)

As required by the specifications “Disadvantaged Business Enterprise Requirements,” if the DBE goal is not met, documentation of
GFE shall be submitted within five (5) calendar days of bid opening. The bidder is required to respond to the following questions and
describe efforts to obtain DBE participation. Each item will require an explanation. Copies of correspondence return receipts,
telephone logs, or other documentation will be required to support GFE. Attach additional sheets, if necessary. Based on responses
given, HDOT shall make a determination of the bidders’ GFE. Failure to provide required information shall be cause for
bid/proposal rejection.

1. Did you submit the required information at the time of bid opening (i.e. DBE name, address, NAICS code, description of work,
project name, and number)?

2. Explain your GFE if any, to solicit through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising
and/or written notices) the interest of all certified DBEs who have the capability to perform part or all of the work to be
included under the contract.

a. Explain your GFE if any, to solicit the participation of potential DBEs as early in the procurement process as practicable.

b. Explain your GFE if any, to allow sufficient time for the DBEs to properly inquire about the project and respond to the
solicitation.

c. Explain your GFE if any, to take appropriate steps to follow up with interested DBEs in a timely manner to facilitate
participation by DBEs in this project.

3. Explain your GFE if any, to identify and break up portions of work that can be performed by DBEs in order to increase the
likelihood that a DBE will be able to participate, and that the DBE goal could be achieved (e.g. breaking out contract items into
economically feasible units to facilitate DBE participation even when you might otherwise prefer to self-perform these work
items).

4. Explain your GFE if any, to make available or provide interested DBEs with adequate information about the plans, specifications,
and requirements of the project in a timely manner, and assist them in responding to your solicitation.

5. Explain your GFE if any, to negotiate in good faith with interested DBEs. Evidence of such negotiations includes documenting: a)
the names, addresses and telephone numbers of DBEs that were contacted; b) a description of the information that was
provided to DBEs regarding the plans and specifications; and c) detailed explanation for not utilizing individual DBEs on the
project.

6. Did you solely rely on price in determining whether to use a DBE? If yes please explain. The fact that there may be additional or
higher costs associated with finding and utilizing DBEs are not, by themselves, sufficient reasons for your refusal to utilize a DBE
or failure to meet the DBE goal, provided that such additional costs are not unreasonable. Also, the ability or desire to perform
a portion of the work with your own forces, that could have been undertaken by an available DBE, does not relieve you of the
responsibility to make good faith efforts to meet the DBE goal, and to make available and solicit DBE participation in other areas
of the project to meet the DBE goal.

7. Did you reject DBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities? If yes,
please explain. The DBEs standing within the industry, membership in specific groups, organizations or associates, and political
or social affiliation are not legitimate basis for the rejection or non-solicitation of bids from particular DBEs.

05.13.21
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10.

11.

Explain your GFE to assist interested DBEs in obtaining bonding, lines of credit, or insurance.

Explain your GFE if any, to assist interested DBEs in obtaining necessary equipment, supplies, materials or related assistance or
services.

If you selected a non-DBE over a DBE subcontractor, please provide the quotes of each DBE and non-DBE subcontractor
submitted to you for work on the contract; and for each DBE that was contacted but not utilized for a contract, provide a
detailed written explanation for each DBE detailing the reasons for not utilizing or allowing the DBE to participate in the
contract.

Explain your GFE if any, to effectively use the services of available minority/women community organizations, minority/women
business groups, contractors’ groups, and local, state and federal minority/women business assistance offices or other
organizations to provide assistance in recruitment and placement of DBEs.

05.13.21
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Disadvantaged Business Enterprise (DBE)

& “‘%4% Contract Goal Verification and Good Faith Efforts (GFE)
Documentation

e op w® For Construction

INSTRUCTIONS

Project # Self-explanatory
County County where project is located
DBE Project Goal Indicate DBE goal listed in the proposal on P-1
Prime Contractor Name of prime contractor
Name of Subcontractor, Supplier, Manufacturer, and Company name of subcontractor, supplier,
Trucking Firm manufacturer, or trucking firm
DBE Y/N Y for yes and N for no
Bid Item Number and Description Pay item and description
Approx. Quantity/ Hours Self-explanatory
Unit Unit of measure
Unit Price/ Rate Self-explanatory
Dollar Amount Total dollar amount committed to subcontractor,

supplier, manufacturer, or trucking firm

A. Dollar amount of the work to be performed by DBE | Total amount of DBE participation
subcontractors, manufacturers, and trucking firms,
plus 60% of the dollar amount of DBE suppliers

B. Sum of all work items less mobilization, force Total of work items minus mobilization, force accounts
account items, allowance items and allowances

A/B = DBE contract goal Self-explanatory

Name and Signature of Authorized Representative of Self-explanatory

Bidder

Date Date form is signed

Summary of Good Faith Efforts (GFE) Complete by answering each question in detail and

providing documentation to support your GFE

FED
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Disadvantaged Business Enterprise (DBE) Confirmation and Commitment

Agreement
cking Company

This commitment is subject to the award and receipt of a signed contract from the Hawaii Department of Transportation (HDOT) for
the subject project. DBE’s must be certified by the bid opening date.

Project #:

County:

NAICS CODE/DESCRIPTION OF WORK:

SECONDARY NAICS CODE:

The prime contractor shall inform HDOT the dates when the trucki

*All quantities and units should match the bid tab item whenever possible.

ng firm starts and completes all work under the subcontract.

Estimated Beginning Date (Month/Year):

Estimated Completion Date (Month/Year):

TRUCKING
COMPANY:

Item No. Item Description

Unit Unit Price /

Rate

Amount

s

$

$

v nunn

TOTAL COMMITMENT AMOUNT

1. Number of hours contracted or quantities to be hauled:
2. Number of fully operational trucks to be used: Tractor/trailers: Dump trucks:
3.  Number of fully operational trucks owned by DBE: Dump trucks: Tractors/trailers:
4. If Owner Operators or additional trucking companies are to be used, answer the following and provide a copy of lease
agreement(s):
Name of Trucking Company | DBE Y/N | Dollar Amount of Number and Type of Trucks (specify)
Contract/Agreement
$
$

The prime contractor certifies by signature on this agreement to utilize the DBE trucking company as listed on the agreement form.
If a DBE trucking company is unable to perform the work as listed on this agreement form, the prime contractor will follow the
substitution/replacement approval process as outlined in the contract DBE requirements. IMPORTANT! The signatures of the DBE,
prime contractor, and subcontractor (only if the DBE will be a second tier sub) confirms that all information on this Agreement is
true and correct. Parties should sign Agreement in the order in which they are listed.

DBE NAME: Name/Title (please print):
Address: Signature:

Phone: Fax:

Email: Date:

Prime Contractor: Name/Title (please print):
Address: Signature:

Phone: | Fax:

Email: Date:

Subcontractor (only if the DBE will be a second tier sub): Name/Title (please print):
Address: Signature:

Phone: Fax:

Email: Date:

HDOT retains the information collected through this form. With few exceptions, you are entitled on request to be informed about

the information that we collect about you.

05.13.21
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Disadvantaged Business Enterprise (DBE) Confirmation and
Commitment Agreement
Trucking Company
INSTRUCTIONS

The purpose of this agreement is to secure the commitment of the bidder/offeror to utilize the listed DBE trucking
company, and the DBE’s confirmation that it will perform work for the bidder/offeror on this project. The

information on this form shall be provided by the DBE.

Project #

Self-explanatory

County

County where project is located

NAICS Code/Description of Work

Primary North American Industry Classification System
code under which DBE is certified to perform and
description of work to be done

Secondary NAICS Code

List other NAICS codes firm is certified to perform

Estimated Beginning Date (Month/Year)

Date DBE shall begin work on the project

Estimated Completion Date (Month/Year)

Date DBE’s work will be completed

Trucking Company

Name of DBE trucking company

Item No. List pay item number

Item Description Description of item

Unit Unit of measure — e.g. weight or hours
Unit Price/Rate Cost per unit or hourly rate

Amount Total amount per pay item

Total Commitment Amount

Sum of all pay items and total commitment of
bidder/offeror to DBE

Number of hours contracted or quantities to be
hauled

Approximate number of hours or tonnage to be
hauled

Number of fully operational trucks to be used:

Total number of trucks to be used for the project

Tractor/Trailers

Number of tractor trailers to be used

Dump Trucks

Number of dump trucks to be used

Number of fully operational trucks owned by DBE

Number of listed DBE’s trucks to be used on this
project

Name of Trucking Company

If other trucking companies (DBE or non-DBE) are to
be leased, list name and information about type of
trucks in this section

Dollar Amount of Contract/Agreement

Provide information about cost to lease trucks

Number of Dump Trucks, Tractor/Trailer

Self-explanatory

DBE NAME

DBE Company name

Name/Title Name and title of DBE’s representative

Address Self-explanatory

Phone Self-explanatory

Fax Self-explanatory

Email Self-explanatory

Signature Signature of DBE’s representative

Date Date agreement is signed

Prime Contractor Company name

Name/Title Name and title of prime contractor’s representative

FED
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Address Self-explanatory

Phone Self-explanatory

Fax Self-explanatory

Email Self-explanatory

Signature Signature of prime contractor’s representative
Date Date agreement was signed

Subcontractor (only if the DBE will be a second tier
sub):

Name of subcontractor only if the listed DBE trucking
company will be performing work under this
subcontractor

Name/Title Name and title of the subcontractor’s representative
Address Self-explanatory

Phone Self-explanatory

Fax Self-explanatory

Email Self-explanatory

Signature Signature of subcontractor

Date Date agreement signed

FED
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Disadvantaged Business Enterprise (DBE) Confirmation and Commitment

Agreement

Subcontractor, Manufacturer, or Supplier

This commitment is subject to the award and receipt of a signed contract from the Hawaii Department of Transportation (HDOT) for
the subject project. DBE’s must be certified by the bid opening date.

Project #:

County:

NAICS CODE/DESCRIPTION OF WORK:

SECONDARY NAICS CODE:

*All quantities and units should match the bid tab item whenever possible.
The prime contractor shall inform HDOT of the dates when the subcontractor starts and completes all work under the subcontract.

Estimated Beginning Date (Month/Year):

Estimated Completion Date (Month/Year):

SUBCONTRACTOR: Item No. Item Approx. Unit Unit Price Amount
Quantity
S s
$ $
$ $
$ $
TOTAL COMMITMENT AMOUNT | $
MANUFACTURER: Item No. Item Approx. Unit Unit Price Amount
Quantity
$ $
s s
TOTAL COMMITMENT AMOUNT | $
SUPPLIER: Item No. Item Approx. Unit Unit Price Amount
Quantity
s s
s s
TOTAL COMMITMENT AMOUNT | $

The prime contractor certifies by signature on this agreement that subcontracts will be executed between the prime contractor and
the DBE subcontractors as listed on the agreement form. If a DBE subcontractor is unable to perform the work as listed on this
agreement form, the prime contractor will follow the substitution/replacement approval process as outlined in the contract DBE
requirements. IMPORTANT! The signatures of the DBE, prime contractor, and subcontractor (only if the DBE will be a second tier
sub) confirms that all information on this Agreement is true and correct. Parties should sign Agreement in the order in which

they are listed.

DBE NAME: Name/Title (please print):
Address: Signature:

Phone: Fax:

Email: Date:

Prime Contractor: Name/Title (please print):
Address: Signature:

Phone: Fax:

Email: Date:

Subcontractor (only if the DBE will be a second tier sub):

Name/Title (please print):

Address: Signature:
Phone: | Fax:
Email: Date:

HDOT retains the information collected through this form. With few exceptions, you are entitled on request to be informed about

the information that we collect about you.

05.13.21
Page1of1l




oF TR,
& A4
) Hss

yO°

. DEPAR,
e,
* nows®

5, >
e op it

Disadvantaged Business Enterprise (DBE) Confirmation and
Commitment Agreement
Subcontractor, Manufacturer, or Supplier
INSTRUCTIONS

The purpose of this agreement is to secure the commitment of the bidder/offeror to utilize the listed DBE, and the
DBE’s confirmation that it will perform work for the bidder/offeror on this project. The information on this form

shall be provided by the DBE.

Project #

Self-explanatory

County

County where project is located

NAICS Code/Description of Work

Primary North American Industry Classification System
code under which DBE is certified to perform and
description of work to be done

Secondary NAICS Code

List other NAICS codes firm is certified to perform

Estimated Beginning Date (Month/Year)

Date DBE shall begin work on the project

Estimated Completion Date (Month/Year)

Date DBE’s work will be completed

Subcontractor

Name of DBE subcontractor (company name)

Item No. List pay item number

Item Description of item
Approx. Quantity Self-explanatory

Unit List unit of measure

Unit Price Cost per unit

Amount Total amount per pay item

Total Commitment Amount

Sum of all pay items and total commitment of
bidder/offeror to DBE

Manufacturer Name of DBE manufacturer

Supplier Name of DBE supplier (aka regular dealer)

DBE NAME DBE Company name

Name/Title Name and title of DBE’s representative
Address Self-explanatory

Phone Self-explanatory

Fax Self-explanatory

Email Self-explanatory

Signature Signature of DBE’s representative

Date Date agreement is signed

Prime Contractor Company name

Name/Title Name and title of prime contractor’s representative
Address Self-explanatory

Phone Self-explanatory

Fax Self-explanatory

Email Self-explanatory

Signature Signature of prime contractor’s representative
Date Date agreement was signed

Subcontractor (only if the DBE will be a second tier
sub):

Name of subcontractor only if the listed DBE will be
performing work under this subcontractor as a second
tier subcontractor/supplier/manufacturer

FED
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Name/Title

Name and title of the subcontractor that the listed
DBE will work under as a second tier
subcontractor/supplier/manufacturer

Address Self-explanatory

Phone Self-explanatory

Fax Self-explanatory

Email Self-explanatory

Signature Signature of subcontractor
Date Date agreement signed

FED
5.13.21
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