

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

**ADDENDUM NO. 2
for
FARRINGTON HIGHWAY DRAINAGE IMPROVEMENTS, VICINITY OF ORANGE
STREET
PROJECT NUMBER 93B-01-11**

The following amendments shall be made to the Bid Documents:

A. NOTICE TO BIDDERS

1. Pg NB-1, replace "draft archaeological monitoring plan" with "final archaeological monitoring plan".

B. ARCHAEOLOGICAL MONITORING PLAN

1. Replace "Draft Archaeological Monitoring Plan" title sheet with attached "Final Archaeological Monitoring Plan" title sheet.

C. PLANS

1. Replace Plan Sheet No 12 with the attached Plan Sheet No ADD 12.

E. PRE-BID MEETING MINUTES

1. Attached are the June 7, 2012 Pre-bid Meeting Minutes and Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

Final
Archaeological Monitoring Plan for Farrington Highway
Drainage Improvements, Vicinity of Orange Street, Mākaha
Ahupua'a, Wai'anae District, Island of O'ahu
TMK: 8-4-003

Prepared for SSFM International, Inc.

Prepared by

Hallett H. Hammatt, Ph.D.

And

David W. Shideler, M.A.

Cultural Surveys Hawai'i, Inc.

Kailua, Hawai'i

(Job Code: MAKAHA 10)

April 2012

O'ahu Office
P.O. Box 1114
Kailua, Hawai'i 96734
Ph.: (808) 262-9972
Fax: (808) 262-4950

www.culturalsurveys.com

Maui Office
16 S. Market Street, Suite 2N
Wailuku, Hawai'i 96793
Ph: (808) 242-9882
Fax: (808) 244-1994

Department of Transportation, Highways Division
Pre-bid Meeting Minutes

Project: Farrington Highway Drainage Improvements, Vicinity Of Orange Street
Project No.: 93B-01-11

Date: June 6, 2012

Time: 2:30pm

Location: 727 Kakoi Street, Oahu District Conference Room

Present: Attached Attendance Sheet

Purpose of Meeting: Briefly go over the project and field any questions from Contractors on the subject project.

Meeting Items	Description	Comment
Introduction	1. Present attendees introduced themselves.	Info
	2. DOT reminded the Contractors that should any of the remarks or answers to questions provided during this prebid meeting contradict what is shown in the PS&E, the PS&E shall govern.	
Project	1. SSFM gave a brief overview of the project. The project is to improve drainage along Farrington Highway between the Orange Street and Lahilahi Street. Main improvements include extending a 3'x6' box pipe within the roadway corridor, installing drain inlets, and relocating existing waterlines that conflict with the proposed new construction.	Info
Q & A	1. Was Addendum 1 already issued?	1. Addendum 1 has not been issued. Revision: Addendum 1 has been issued revising the day of the prebid meeting.
	2. Where can Contractors pick up addendums for the subject project?	2. Addendums can be picked up at the DOT Punchbowl office.
Notes	No content change between Draft and Final Archaeological Monitoring Plan.	Info

PRE-BID MEETING

FARRINGTON HIGHWAY DRAINAGE IMPROVEMENTS, VICINITY OF ORANGE STREET

PROJECT NO. 93B-01-11

June 7, 2012, 2:30pm

727 Kakoi Street, Oahu District Conference Room

SIGN-IN SHEET

	<u>Name</u>	<u>Company</u>	<u>Phone No.</u>	<u>Email address</u>
1.	Misako Mimura	DOT HWY	692-7589	misako.k.mimura@hawaii.gov
2.	Jennifer Louie	SSFM	356-1236	jloie@ssfm.com
3.	Robin Barnes	SSFM	628-5826	rbarnes@ssfm.com
4.	Milton Hattaka	Ideal Const	848-0502	mhattaka@yahoo.com
5.				
6.				
7.				
8.				
9.				
10.				
11.				
12.				
13.				