

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION**

**ADDENDUM NO. 1  
FOR  
FARRINGTON HIGHWAY DRAINAGE IMPROVEMENTS  
VICINITY OF PRINCESS KAHANU AVENUE**

**PROJECT NO. 93A-01-12**

**A. PRE-BID MEETING MINUTES**

1. Attached are the minutes of the pre-bid meeting held on May 6, 2016 and the attendance sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



---

FORD M. FUCHIGAMI  
Director of Transportation

**FARRINGTON HIGHWAY DRAINAGE IMPROVEMENTS  
VICINITY OF PRINCESS KAHANU AVENUE**

**PROJECT NO. 93A-01-12**

**PRE-BID MEETING MINUTES  
MAY 6, 2016**

The following minutes are from the Hawaii Department of Transportation (HDOT) pre-bid meeting with prospective bidders for the Farrington Highway Drainage Improvements, Vicinity of Princess Kahanu Avenue project.

The meeting was held at Kakuhihewa Building in Kapolei, Room 541 at 9:00 AM.

A sign-in sheet with the names of the attendees is attached.

HDOT reminded the attendees that anything said at the meeting was for clarification only, and the bid documents shall govern over anything said at the meeting and discrepancies shall be clarified by addendum.

HDOT briefly discussed the proposed project and the scope of work. HDOT informed the attendees that this project does not require an NPDES permit.

Questions:

1. How will the cleaning of existing drywells be paid?  
**Cleaning of existing drywells will be paid under contract Item No. 603.0300 – Clean Existing Culvert, on a Force Account basis. Refer to Note #1 on Plan Sheet 10 of the project plans.**
2. Who will do the construction inspection?  
**State forces (Oahu District) will do the inspection.**
3. When will project construction start?  
**At this time, HDOT anticipates start of construction sometime between November 2016 and January 2017.**

HDOT reminded the attendees to submit any questions via email to the Project Manager shown on page P-1 of the Special Provisions not later than May 12, 2016 in order to be able to address them in the addendum.

All items discussed at this meeting will be reflected in Addendum No. 1.

The meeting ended at 9:20 AM.

FARRINGTON HIGHWAY DRAINAGE IMPROVEMENTS  
VICINITY OF PRINCESS KAHANU AVENUE

PROJECT NO. 93A-01-12

PRE-BID MEETING

May 6, 2016

9:00 AM

NO.	NAME	COMPANY	PHONE NO.
1	Ramon Acob	HDOT	692-7562
2	Kevin Kasamoch	HDOT	692-7563
3	Peter Sohn	Paradigm	847-1646
4			
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			