

STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION

**ADDENDUM NO. 1**

for

**FORT BARRETTE ROAD IMPROVEMENTS,  
VICINITY OF KAMAAHA AVENUE TO VICINITY OF FARRINGTON HIGHWAY**

**PROJECT NO. 901A-01-22**

The following is provided for information.

**A. PRE-BID CONFERENCE MINUTES**

1. Attached are the May 9, 2022 Pre-bid Conference Minutes and Attendance Sheet for your information.

**B. ANSWERS TO QUESTIONS FROM PROSPECTIVE BIDDER**

1. Attached are RFI's and responses for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



---

JADE T. BUTAY  
Director of Transportation

## **May 9, 2022 PRE-BID CONFERENCE MINUTES**

**Subject:** Fort Barrette Road Improvements,  
Vicinity of Kamaaha Avenue to Vicinity of Farrington Highway,  
Island of Oahu  
Project No. 901A-01-22

**Attendees:** See attached list of attendees.

- A. The meeting was called to order by Jillian Chen (HDOT Project Engineer) at about 10:05 a.m. to brief the prospective bidders for the subject project.
- B. Bidders were reminded, anything said at this meeting is for clarification only. The bid documents shall govern over anything said and discrepancies shall be clarified by addendum.
- C. Questions:

1. So this project was broken up right? This was originally bid as a larger project that came out a couple years ago, correct?

**Yes, that's correct. We had to remove some work from that other project because we didn't have enough funds.**

2. I remember that other project had a path. Is there a path on this project?

**No, the path got constructed under the other project.**

3. So, basically we're just paving and guardrail?

**Yes, mainly a paving project with some widening work.**

4. I didn't see any utility adjustments or is it just manholes?

**Yes, it's mainly manholes. There is a note about encountering possible utilities. There are some federal lines going through, Navy or Army lines, if you look at the plans, and the locations are not known specifically, so make sure to look at the general notes regarding that.**

5. One last thing from the other project. There were some concrete piping/RCP that had to be removed that was sitting on the side of the road that had to be removed. I didn't see that on this project.

**Yes, it is being taken care of on the other project.**

6. Is there an expected start date?

**On HiePRO solicitation it estimated a start work date around the end of August, but it's not set in stone. If there are bid protests it could extend the timeline, but for the most part we're looking at 3 to 4 months from now.**

- D. Bidders were reminded that all RFIs or questions shall be submitted in writing on HiePRO no less than 14 calendar days before bid opening which will be Thursday, May 12<sup>th</sup> at 2pm (HST). All questions and RFIs are to be submitted via HiePRO only. Questions received after the deadline will not be addressed, and verbal RFIs will not receive a response.
- E. Bidders were reminded that bids are due at 2pm on Thursday, May 26, 2022, and must be submitted via HiePRO. All documents required by the specifications must be submitted via HiePRO by that date and time.
- F. Meeting was adjourned at about 10:15 am.
- G. Additional Comments:
1. **Attached are RFIs and responses for your information.**

## HIGHWAYS DIVISION

### PRE-BID CONFERENCE ATTENDANCE

**SUBJECT:** Fort Barrette Road Improvements, Vicinity of Kamaaha Avenue to Vicinity of  
Farrington Highway  
Island of Oahu

**PROJECT NO.:** 901A-01-22

**DATE, TIME & PLACE:** May 9, 2022; 10:00 A.M.  
Pre-offer conference held virtually

Microsoft Teams

NAME	OFFICE	TELEPHONE
Jillian Chen	HDOT Design Branch	(808) 692-8439
Li Nah Okita	HDOT Design Branch	(808) 692-7581
Robert Loo	HDOT Design Branch	(808) 692-8440
Peter Chan	HDOT Traffic Branch	(808) 692-7680
Sam Peng Ho	Jas. W. Glover, Ltd.	(808) 591-8977
Sean O'Kelly	Global Specialty Contractors, Inc.	(808) 441-5565
Justin Tanouye	Hawaii Operating Engineers Stabilization	(808) 490-9577
Cole Millare	Grace Pacific, LLC	(808) 748-3880

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION**

**Project: FORT BARRETTE ROAD IMPROVEMENTS,  
VICINITY OF KAMAAHA AVENUE TO VICINITY OF FARRINGTON  
HIGHWAY  
PROJECT NO. 901A-01-22**

Prospective bidders had submitted RFI's via HlePRO. Questions and responses are as follows:

1. What is the expected start date for work to begin?

**Response:**

**Around the end of August at the earliest. See Pre-Bid Conference Minutes question number 6 under C.**