

STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION

ADDENDUM NO. 1

FOR  
HALAWA HEIGHTS ROAD  
PEDESTRIAN BRIDGE

PROJECT NO. 7241A-01-13

DISTRICT OF EWA

ISLAND OF OAHU

2017

Amend the Bid Documents as follows:

**1. PROPOSAL SCHEDULE:**

Replace Page P-1 dated 4/24/17 with the attached page P-1 dated 5/18/17.

**2. PLANS:**

Replace Plan Sheet No. **11** with the attached Plan Sheet No. **ADD. 11**.

The attached May 15, 2017 non-mandatory pre-bid meeting minutes and attendance sheet are provided for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.

  
\_\_\_\_\_  
FORD W. FUCHIGAMI  
Director of Transportation

**PROPOSAL TO THE  
STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION**

**PROJECT:** HALAWA HEIGHTS ROAD  
PEDESTRIAN BRIDGE  
District of Ewa  
Island of Oahu

**PROJECT NO.:** 7241A-01-13

**COMPLETION TIME:** 180 Working days from the date indicated in the  
Notice to Proceed from the Department.

**DESIGN PROJECT MANAGER:**

**NAME:** Reid Tokuhara  
**ADDRESS:** 601 Kamokila Blvd., Suite 602, Kapolei, HI 96707  
**PHONE NO.:** (808) 692-7691  
**EMAIL:** Reid.Tokuhara@hawaii.gov  
**FAX NO.:** (808) 692-7690

## PRE-BID MEETING MINUTES

Project: Halawa Heights Road Pedestrian Bridge  
Project No. 7241A-01-13  
District of Ewa  
Island of Oahu

Subject: Non-mandatory Pre-bid Conference

Date/Time: May 15, 2017 / 9:30 AM – 10:30 AM

Held: State Department of Transportation, Highways Division, 601 Kamokila Boulevard, Room 611, Kapolei, HI 96707

Present: See attached list of attendees

Discussed:

A. Reid Tokuhara opens meeting at 9:30 A.M.:

1. Pre-bid conference is non-mandatory and is intended for clarification prior to bidding.
2. If you haven't done yet, please sign in.
3. Any discrepancies will be addressed by addendum.
4. Bidders have until May 16, 2017 at 3:00 P.M. to submit any questions.
5. The minutes to this meeting will be distributed prior to bid opening.
6. Bid opening is scheduled for 2:00 P.M., June 1, 2017
7. This meeting will be held open until 10:00 A.M. to assure all prospective bidders have the opportunity to attend this Pre-bid meeting.

B. Open discussion to prospective bidders:










1. Q: Will a lay (staging) area be provided?  
A: No. This is a residential area so it may be difficult.
2. Relocation of a utility pole will be done by AT&T. Contactor shall coordinate and pay AT&T.
3. The proposed prefabricated bridge will be placed on a steep slope (over 10%). Finish on the bridge must be rough enough to provide adequate grip for the users.
4. Work completion time 270 calendar days, liquidated damages \$3,300 per working day. Work completion time will be revised to 180 working days.
5. Existing hedges in the State right-of-way shall be removed from both adjacent private properties. The owners have been notified via mail. No objections were received.

6. Q: Does any other utility require coordination?  
A: There are existing utilities between the road and the proposed bridge/path. According to as-builts, there is a waterline crossing.
7. Q: When will the Notice to Proceed be issued?  
A: It will take approximately 2 months after bid opening to award the contract. Depending on the construction district's schedule, the Notice to Proceed will take approximately 6-12 months after award.

Meeting Adjourned at 10:00 A.M.

Prepared by: Reid Tokuhara

Pre-Bid Meeting Attendance List  
Halawa Heights Road Pedestrian Bridge  
Project No. 7241A-01-13  
May 15, 2017 at 930am

NAME	Signature	Organization	Phone	E-mail Address
1 EDWIN SANTOS		ANYAII WORKS INC.	847-7140	esantos@hawaiiworksinc.com
2 Breanna Smith		KIWC	693-7881	Breanna.Smith@Kiewit.com
3 Julian Gutierrez		Kiewit Infrastructure	310367 2997	julian.gutierrez@Kiewit.com
4 David Lein		Abhe + Svoboda, Inc	682-4833	David.Lein@abheonline.com
5 John Manuel		Abhe + Svoboda, Inc	541-7213	jcp3@hawaii.co.U
6 JEREMY LEE		HAWAIIAN PREGGING	735-3269	jlee@hdc.com
7 STACY ARMSTRONG		P.M. TOWILL CORP. <del>STACY ARMSTRONG</del>	842-1133	stacy.armstrong@mtwill.com
8 Calvin Miyahara		KSF INC	695-6231	calvinm@ksfine.us
9 REID TOKUHARA		Hdot	692-7691	reid.tokuhara@hawaii.gov
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				
20				