PROPOSAL SCHEDULE

APPROX UNIT
ITEM NO. ITEM QUANTITY UNIT PRICE AMOUNT
203.0100 |Roadway Excavation 20 cY
203.0200 |Borrow Excavated Material 80 cY
205.0100 |Structure Excavation for Bridge Abutments, Wingwalls and Retaining Walls LS LS LS
205.0200 (Structure Backfill for Bridge Abutments, Wingwalls and Retaining Walls LS LS LS
205.0300 |Filter Material | LS LS LS
206.0100 |Excavation for Drainage Channel LS LS LS
209.0100 {Installation, Maint‘enance. Monitoring, and Remqv'al of BMP LS LS LS
209.0200 |Additional Water Pollution, Dust and Erosion Control FA FA FA $50,000.00
301.0100 |Hot Mix Asphalt Base Course LS | LS LS
304.0100 |Aggregate Base LS LS LS
401.0100 {HMA Pavement, Mix No. IV LS LS LS
503.0000 |Concrete Drainage Channel LS LS LS
503.0100 |Concrete for Bridge Deck LS LS LS
503.0200 |Concrete for Abutments LS LS LS
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503.0300 |Concrete for Wing Walls LS LS LS
503.0400 |Concrete for Retaining Walls LS LS LS
503.0500 |Concrete for Approach Slab LS LS LS
507.7200 |Fiberglass Reinforced Plastic Pedestrian Railing LS LS LS
612.0100 |Grouted Rubble Paving LS LS LS
621.7000 jUtility Relocation Charges FA FA FA $400,000.00
634.0100 |Portland Cement Concrete Sidewalk Ls LS LS
641.0100 |Hydro-mulch Seeding LS LS Ls
645.0100 |Traffic Control LS LS LS
645.0200 Qgsgzgzmitce Officers, Additional Traffic control Devices and FA EA FA $20,000.00
660.0100 |Prefabricated Metal Bridge LS LS LS
694.0100 |Project Signs LS LS LS
697.0100 {Painting of Prefabricated Metal Bridge LS LS LS
699.0100 x?;;lrzﬂg?t&ﬁ?n t)axoeed 6 percent of the sum of all items excluding the s FS ~ :
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PROPOSAL SCHEDULE

| APPROX UNIT
ITEM NO. ITEM QUANTITY! UNIT PRICE AMOUNT

Sum of All items ) $

NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.
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