

TABULATION OF BIDS

PROJECT: Liliha Street Rehabilitation North King Street to School Street PROJECT NO.: 7413A-01-04M NET LENGTH OF PROJECT: 0.38 Miles ISLAND: Oahu DISTRICT: Honolulu DATE ADVERTISED: Internet Posting - June 2, 2014 BID OPENED: June 27, 2014 COMPLETION TIME: Two Hundred Eighty Five (285) Working Days					KAIKOR CONSTRUCTION COMPANY, INC.		JAS. W. GLOVER, LTD		ROAD AND HIGHWAY BUILDERS, LLC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
					** NOTE: Quantities shown in this column are for in-house use only.							
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
202.1000	Removal of Concrete Slabs	F.A.	F.A.	F.A.	F.A.	\$150,000.00	F.A.	\$150,000.00	F.A.	\$150,000.00	F.A.	\$150,000.00
203.0100	Roadway Excavation	1,900	1900 C.Y.	C.Y.	\$80.00	\$152,000.00	\$195.00	\$370,500.00	\$170.00	\$323,000.00	\$175.00	\$332,500.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$40,000.00	L.S.	\$75,000.00	L.S.	\$75,000.00	L.S.	\$80,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$75,000.00	F.A.	\$75,000.00	F.A.	\$75,000.00	F.A.	\$75,000.00
301.0600	Hot Mix Asphalt Base Course	1,412	1,412 TON	TON	\$230.00	\$324,760.00	\$250.00	\$353,000.00	\$400.00	\$564,800.00	\$180.00	\$254,160.00
304.0600	Aggregate Base	L.S.	962 TON	L.S.	L.S.	\$190,000.00	L.S.	\$263,590.00	L.S.	\$150,000.00	L.S.	\$153,920.00
311.1000	Uniaxial Geogrid	608	608 S.Y.	S.Y.	\$8.00	\$4,864.00	\$9.00	\$5,472.00	\$15.00	\$9,120.00	\$8.00	\$4,864.00
321.1000	Triaxial Geogrid	12,143	12,143 S.Y.	S.Y.	\$8.00	\$97,144.00	\$8.00	\$97,144.00	\$3.00	\$36,429.00	\$8.00	\$97,144.00
322.1000	Nonwoven Geotextile Fabric	2,802	2,802 S.Y.	S.Y.	\$4.00	\$11,208.00	\$6.00	\$16,812.00	\$8.00	\$22,416.00	\$11.00	\$30,822.00
401.0600	HMA Pavement, Mix No. IV	2,957	2,957 TON	TON	\$230.00	\$680,110.00	\$240.00	\$709,680.00	\$230.00	\$680,110.00	\$200.00	\$591,400.00
401.0700	Leveling Course	152	152 TON	TON	\$250.00	\$38,000.00	\$280.00	\$42,560.00	\$250.00	\$38,000.00	\$200.00	\$30,400.00
411.1000	Portland Cement Concrete Pavement	L.S.	82 C.Y.	L.S.	L.S.	\$120,000.00	L.S.	\$160,000.00	L.S.	\$150,000.00	L.S.	\$123,000.00
415.0150	Cold Planing	12,896	12,896 S.Y.	S.Y.	\$18.00	\$232,128.00	\$22.00	\$283,712.00	\$50.00	\$644,800.00	\$15.00	\$193,440.00
416.1000	Paving Grid	10,592	10,592 S.Y.	S.Y.	\$11.00	\$116,512.00	\$15.00	\$158,880.00	\$20.00	\$211,840.00	\$8.00	\$84,736.00
507.1000	Liliha Street Bridge Concrete Rail	L.S.	L.S.	L.S.	L.S.	\$40,000.00	L.S.	\$55,000.00	L.S.	\$30,000.00	L.S.	\$10,000.00
507.2000	Liliha Street Bridge Pedestrian Rail	L.S.	L.S.	L.S.	L.S.	\$40,000.00	L.S.	\$60,000.00	L.S.	\$60,000.00	L.S.	\$11,000.00
507.3000	Liliha Access Bridge Concrete Rail	L.S.	L.S.	L.S.	L.S.	\$95,000.00	L.S.	\$110,000.00	L.S.	\$40,000.00	L.S.	\$18,000.00

TABULATION OF BIDS

PROJECT: Liliha Street Rehabilitation North King Street to School Street PROJECT NO.: 7413A-01-04M NET LENGTH OF PROJECT: 0.38 Miles ISLAND: Oahu DISTRICT: Honolulu DATE ADVERTISED: Internet Posting - June 2, 2014 BID OPENED: June 27, 2014 COMPLETION TIME: Two Hundred Eighty Five (285) Working Days					KAIKOR CONSTRUCTION COMPANY, INC.		JAS. W. GLOVER, LTD		ROAD AND HIGHWAY BUILDERS, LLC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
					** NOTE: Quantities shown in this column are for in-house use only.							
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
507.4000	Liliha Access Bridge Pedestrian Rail	L.S.	L.S.	L.S.	L.S.	\$65,000.00	L.S.	\$65,000.00	L.S.	\$80,000.00	L.S.	\$19,000.00
507.5000	School Street Wall Pedestrian Rail	L.S.	L.S.	L.S.	L.S.	\$18,000.00	L.S.	\$6,000.00	L.S.	\$20,000.00	L.S.	\$2,000.00
511.1000	School St. Furnishing Drilled Shaft Drilling Equipment	L.S.	L.S.	L.S.	L.S.	\$8,000.00	L.S.	\$10,000.00	L.S.	\$10,000.00	L.S.	\$5,000.00
511.2000	School St. Drilled Shaft (24" Diameter)	54	54 LIN FT	LIN FT	\$435.00	\$23,490.00	\$950.00	\$51,300.00	\$1,000.00	\$54,000.00	\$600.00	\$32,400.00
511.3000	School St. Unclassified Shaft Excavation	54	54 LIN FT	LIN FT	\$200.00	\$10,800.00	\$950.00	\$51,300.00	\$1,500.00	\$81,000.00	\$250.00	\$13,500.00
511.4000	School St. Obstruction in Drilled Shaft	8	8 HR	HR	\$670.00	\$5,360.00	\$650.00	\$5,200.00	\$6,000.00	\$48,000.00	\$800.00	\$6,400.00
603.6000	Clean Existing Culverts	F.A.	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
604.1000	Type Modified "B" Catch Basin (6.00 ft. to 6.99 ft.)	1	1 EA	EA	\$30,000.00	\$30,000.00	\$26,000.00	\$26,000.00	\$40,000.00	\$40,000.00	\$20,000.00	\$20,000.00
604.2000	Type Modified "2A-9P" Grated Drop Inlet (5.00 ft. to 5.99 ft.)	3	3 EA	EA	\$25,000.00	\$75,000.00	\$23,000.00	\$69,000.00	\$50,000.00	\$150,000.00	\$10,000.00	\$30,000.00
604.3000	Adjusting Hawaiian Telcom Cast Iron Frame and Cover	9	9 EA	EA	\$650.00	\$5,850.00	\$750.00	\$6,750.00	\$700.00	\$6,300.00	\$1,400.00	\$12,600.00
604.4000	Adjusting HECO Cast Iron Frame and Cover	4	4 EA	EA	\$650.00	\$2,600.00	\$750.00	\$3,000.00	\$700.00	\$2,800.00	\$1,400.00	\$5,600.00
606.1000	School Street Concrete Wall	L.S.	L.S.	L.S.	L.S.	\$23,000.00	L.S.	\$28,000.00	L.S.	\$25,000.00	L.S.	\$6,000.00
606.2000	Concrete Wall at Station 1+13	L.S.	L.S.	L.S.	L.S.	\$18,000.00	L.S.	\$20,000.00	L.S.	\$6,000.00	L.S.	\$30,000.00
606.3000	Concrete Wall at Station 0+56	L.S.	L.S.	L.S.	L.S.	\$30,000.00	L.S.	\$33,000.00	L.S.	\$6,000.00	L.S.	\$20,000.00
606.4000	Concrete Wall at Station 25+48	L.S.	L.S.	L.S.	L.S.	\$30,000.00	L.S.	\$33,000.00	L.S.	\$15,000.00	L.S.	\$70,000.00
606.5000	Guardrail Type 3 Thrie Beam	L.S.	L.S.	L.S.	L.S.	\$15,000.00	L.S.	\$15,000.00	L.S.	\$25,000.00	L.S.	\$20,000.00
606.6000	Guardrail Strong Post W-Beam	L.S.	321 LIN FT	L.S.	L.S.	\$18,000.00	L.S.	\$20,000.00	L.S.	\$25,000.00	L.S.	\$22,470.00

TABULATION OF BIDS

PROJECT: Liliha Street Rehabilitation North King Street to School Street												
PROJECT NO.: 7413A-01-04M NET LENGTH OF PROJECT: 0.38 Miles												
ISLAND: Oahu DISTRICT: Honolulu					KAIKOR CONSTRUCTION COMPANY, INC.		JAS. W. GLOVER, LTD		ROAD AND HIGHWAY BUILDERS, LLC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - June 2, 2014												
BID OPENED: June 27, 2014												
COMPLETION TIME: Two Hundred Eighty Five (285) Working Days												
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
606.7000	Guardrail Strong Post Thrie-Beam	L.S.	217 LIN FT	L.S.	L.S.	\$13,000.00	L.S.	\$19,000.00	L.S.	\$20,000.00	L.S.	\$19,530.00
606.8000	Terminal Section Modified Type "G"	L.S.	2 EA	L.S.	L.S.	\$7,000.00	L.S.	\$4,500.00	L.S.	\$15,000.00	L.S.	\$10,000.00
606.9000	Terminal Section Type "ET-PLUS (TL-2)"	L.S.	1 EA	L.S.	L.S.	\$8,000.00	L.S.	\$7,000.00	L.S.	\$15,000.00	L.S.	\$6,000.00
610.1000	(8-Inch) Reinforced Concrete Driveway	L.S.	8 EA	L.S.	L.S.	\$82,000.00	L.S.	\$120,000.00	L.S.	\$15,000.00	L.S.	\$24,000.00
614.1000	Adjusting Street Survey Monuments	4	4 EA	EA	\$400.00	\$1,600.00	\$800.00	\$3,200.00	\$800.00	\$3,200.00	\$800.00	\$3,200.00
623.3900	Approach-Only Microwave Vehicle Detector	7	7 EA	EA	\$1,600.00	\$11,200.00	\$1,900.00	\$13,300.00	\$3,000.00	\$21,000.00	\$600.00	\$4,200.00
623.7052	Loop Detector Sensing Unit (6x6) Two Loops	14	14 EA	EA	\$1,500.00	\$21,000.00	\$1,300.00	\$18,200.00	\$3,000.00	\$42,000.00	\$1,600.00	\$22,400.00
623.7053	Loop Detector Sensing Unit (6x6) Three Loops	1	1 EA	EA	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00	\$2,400.00	\$2,400.00
623.7054	Loop Detector Sensing Unit (6x6) Four Loops	1	1 EA	EA	\$3,900.00	\$3,900.00	\$2,600.00	\$2,600.00	\$5,000.00	\$5,000.00	\$3,200.00	\$3,200.00
623.7056	Loop Detector Sensing Unit (6x6) Six Loops	7	7 EA	EA	\$3,900.00	\$27,300.00	\$4,000.00	\$28,000.00	\$6,000.00	\$42,000.00	\$4,800.00	\$33,600.00
626.1000	Adjusting Water Manhole Frame and Cover	19	19 EA	EA	\$600.00	\$11,400.00	\$750.00	\$14,250.00	\$700.00	\$13,300.00	\$1,400.00	\$26,600.00
626.2000	Adjusting Water Valve Box Frame and Cover	15	15 EA	EA	\$500.00	\$7,500.00	\$750.00	\$11,250.00	\$700.00	\$10,500.00	\$1,400.00	\$21,000.00
626.3000	Adjusting Water Meter Frame and Cover	3	3 EA	EA	\$300.00	\$900.00	\$750.00	\$2,250.00	\$700.00	\$2,100.00	\$1,400.00	\$4,200.00
626.4000	Adjusting Sewer Manhole Frame and Cover	12	12 EA	EA	\$600.00	\$7,200.00	\$750.00	\$9,000.00	\$700.00	\$8,400.00	\$1,400.00	\$16,800.00
626.5000	Adjusting Storm Drain Manhole Frame and Cover	2	2 EA	EA	\$600.00	\$1,200.00	\$750.00	\$1,500.00	\$700.00	\$1,400.00	\$1,400.00	\$2,800.00
627.1000	Reset Lava Rock Curb and PCC Curb Replacement	L.S.	1,387 EA	L.S.	L.S.	\$36,000.00	L.S.	\$85,000.00	L.S.	\$30,000.00	L.S.	\$48,545.00
629.1011	Double 4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	L.S.	1,910 LIN FT	L.S.	L.S.	\$4,000.00	L.S.	\$3,500.00	L.S.	\$6,000.00	L.S.	\$7,640.00

TABULATION OF BIDS

PROJECT: Liliha Street Rehabilitation North King Street to School Street PROJECT NO.: 7413A-01-04M NET LENGTH OF PROJECT: 0.38 Miles ISLAND: Oahu DISTRICT: Honolulu DATE ADVERTISED: Internet Posting - June 2, 2014 BID OPENED: June 27, 2014 COMPLETION TIME: Two Hundred Eighty Five (285) Working Days					KAIKOR CONSTRUCTION COMPANY, INC.		JAS. W. GLOVER, LTD		ROAD AND HIGHWAY BUILDERS, LLC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
					** NOTE: Quantities shown in this column are for in-house use only.							
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1013	4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	L.S.	2,275 LIN FT	L.S.	L.S.	\$10,000.00	L.S.	\$3,000.00	L.S.	\$4,000.00	L.S.	\$4,550.00
629.1015	4-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	L.S.	485 LIN FT	L.S.	L.S.	\$2,000.00	L.S.	\$1,000.00	L.S.	\$1,500.00	L.S.	\$1,455.00
629.1016	8-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	L.S.	1,200 LIN FT	L.S.	L.S.	\$6,000.00	L.S.	\$2,500.00	L.S.	\$3,000.00	L.S.	\$4,800.00
629.1022	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	L.S.	450 LIN FT	L.S.	L.S.	\$4,000.00	L.S.	\$1,500.00	L.S.	\$2,000.00	L.S.	\$5,400.00
629.1030	Crosswalk Marking (Tape, Type III or Thermoplastic Extrusion)	L.S.	61 LIN FT	L.S.	L.S.	\$18,000.00	L.S.	\$15,000.00	L.S.	\$18,000.00	L.S.	\$24,400.00
629.1040	Pavement Arrows (Tape, Type III or Thermoplastic Extrusion)	L.S.	56 LIN FT	L.S.	L.S.	\$5,000.00	L.S.	\$9,000.00	L.S.	\$10,000.00	L.S.	\$16,800.00
629.1050	Pavement Word (Tape, Type III or Thermoplastic Extrusion)	L.S.	6 LIN FT	L.S.	L.S.	\$3,000.00	L.S.	\$2,500.00	L.S.	\$4,000.00	L.S.	\$1,800.00
629.1060	Pavement Symbol (Shark's Teeth Marking) (Tape, Type III or Thermoplastic Extrusion)	L.S.	1 LIN FT	L.S.	L.S.	\$200.00	L.S.	\$125.00	L.S.	\$300.00	L.S.	\$300.00
629.2010	Type "A" Pavement Markers	L.S.	375 EA	L.S.	L.S.	\$2,000.00	L.S.	\$1,900.00	L.S.	\$2,500.00	L.S.	\$3,000.00
629.2020	Type "C" Pavement Markers	L.S.	178 EA	L.S.	L.S.	\$2,000.00	L.S.	\$800.00	L.S.	\$1,000.00	L.S.	\$1,780.00
629.2030	Type "D" Pavement Markers	L.S.	75 EA	L.S.	L.S.	\$1,000.00	L.S.	\$300.00	L.S.	\$500.00	L.S.	\$750.00
629.2070	Type "H" Pavement Markers	L.S.	45 EA	L.S.	L.S.	\$500.00	L.S.	\$200.00	L.S.	\$500.00	L.S.	\$450.00
631.5000	Regulatory Sign (10 Square Feet or Less)	L.S.	49 EA	L.S.	L.S.	\$7,000.00	L.S.	\$4,000.00	L.S.	\$10,000.00	L.S.	\$24,500.00
631.5001	Regulatory Sign (10 Square Feet or Less) with Post(s)	L.S.	60 EA	L.S.	L.S.	\$25,000.00	L.S.	\$20,000.00	L.S.	\$25,000.00	L.S.	\$36,000.00
631.5003	Regulatory Sign (More than 10 Square Feet) with Post(s)	L.S.	1 EA	L.S.	L.S.	\$3,500.00	L.S.	\$2,500.00	L.S.	\$4,000.00	L.S.	\$700.00
631.5100	Warning Sign (10 Square Feet or Less)	L.S.	1 EA	L.S.	L.S.	\$500.00	L.S.	\$225.00	L.S.	\$500.00	L.S.	\$500.00
631.5101	Warning Sign (10 Square Feet or Less) with Post(s)	L.S.	2 EA	L.S.	L.S.	\$1,000.00	L.S.	\$1,000.00	L.S.	\$2,000.00	L.S.	\$1,200.00

TABULATION OF BIDS

PROJECT: Liliha Street Rehabilitation North King Street to School Street												
PROJECT NO.: 7413A-01-04M NET LENGTH OF PROJECT: 0.38 Miles												
ISLAND: Oahu DISTRICT: Honolulu												
DATE ADVERTISED: Internet Posting - June 2, 2014												
BID OPENED: June 27, 2014												
COMPLETION TIME: Two Hundred Eighty Five (285) Working Days												
					KAIKOR CONSTRUCTION COMPANY, INC.		JAS. W. GLOVER, LTD		ROAD AND HIGHWAY BUILDERS, LLC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
634.1000	Portland Cement Concrete Sidewalk	L.S.	1,769 S.Y.	L.S.	L.S.	\$190,000.00	L.S.	\$340,000.00	L.S.	\$700,000.00	L.S.	\$265,350.00
638.2000	Curb and Gutter, Type 2DG	L.S.	25 LIN FT	L.S.	L.S.	\$25,000.00	L.S.	\$28,000.00	L.S.	\$60,000.00	L.S.	\$1,750.00
638.2500	Curb and Gutter, Type 2DG	L.S.	180 LIN FT	L.S.	L.S.	\$27,000.00	L.S.	\$38,000.00	L.S.	\$90,000.00	L.S.	\$14,400.00
638.3000	Curb, Type 3D	L.S.	50 LIN FT	L.S.	L.S.	\$9,000.00	L.S.	\$8,000.00	L.S.	\$15,000.00	L.S.	\$2,500.00
638.4000	Curb, Type 2D	L.S.	45 LIN FT	L.S.	L.S.	\$8,000.00	L.S.	\$8,000.00	L.S.	\$6,000.00	L.S.	\$2,700.00
638.5000	Gutter, Type 2A	L.S.	46 LIN FT	L.S.	L.S.	\$15,000.00	L.S.	\$8,000.00	L.S.	\$8,000.00	L.S.	\$2,300.00
643.1000	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00
645.1000	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$250,000.00	L.S.	\$330,000.00	L.S.	\$800,000.00	L.S.	\$300,000.00
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$125,000.00	F.A.	\$125,000.00	F.A.	\$125,000.00	F.A.	\$125,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$1,000.00	L.S.	\$10,000.00	L.S.	\$4,500.00
650.1000	Curb Ramp, Type B	2	2 EA	EA	9000	\$18,000.00	\$15,000.00	\$30,000.00	\$6,000.00	\$12,000.00	\$9,000.00	\$20,000.00
694.1000	Project Signs	L.S.	L.S.	L.S.	L.S.	\$5,000.00	L.S.	\$5,000.00	L.S.	\$10,000.00	L.S.	\$1,600.00
696.1000	Maintenance of Trailers	F.A.	F.A.	F.A.	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00
699.1000	Mobilization (Not to Exceed 6 Percent of the Sum of All Items Excluding Bid Price of this Item)	L.S.	L.S.	L.S.	L.S.	\$200,000.00	L.S.	\$200,000.00	L.S.	\$321,139.00	L.S.	\$226,797.36

TABULATION OF BIDS

PROJECT: Liliha Street Rehabilitation
North King Street to School Street

PROJECT NO.: 7413A-01-04M NET LENGTH OF PROJECT: 0.38 Miles

ISLAND: Oahu DISTRICT: Honolulu

DATE ADVERTISED: Internet Posting - June 2, 2014

BID OPENED: June 27, 2014

COMPLETION TIME: Two Hundred Eighty Five (285) Working Days

** NOTE:
Quantities
shown in this
column are for
in-house use
only.

KAIKOR CONSTRUCTION
COMPANY, INC.

JAS. W. GLOVER, LTD

ROAD AND HIGHWAY
BUILDERS, LLC

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Sum of All Items					\$4,098,226.00		\$5,060,000.00		\$6,454,454.00		\$4,006,753.36
	Hawaii Products Preference					\$78,160.00		\$109,190.00		\$87,821.00		\$0.00
	Apprenticeship Agreement Preference					<u>\$0.00</u>		<u>\$0.00</u>		<u>\$0.00</u>		<u>\$0.00</u>
	Amount for Comparison of Bids					\$4,020,066.00		\$4,950,810.00		\$6,366,633.00		\$4,006,753.36

Project Manager: Ross Hironaka
Date: December 12, 2014