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SECTION 01700 – MOBILIZATION AND DEMOBILIZATION  
 
PART 1 – GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. The General Provisions of the contract, including the General Provisions for 
Construction Projects (2016), Special Provisions, and General Requirements of the 
Specifications, apply to the work specified in this section. 

 
1.02 GENERAL REQUIREMENTS 
 

A. Section 699 of "Hawaii Standard Specifications for Road and Bridge Construction, 
2005," are hereby incorporated into and made a part of these specifications by 
reference unless otherwise modified hereinafter. 

 
1.03 MOBILIZATION 
 

A. The Contractor shall mobilize and transport his construction plant and equipment 
including materials and supplies for operation to the site of work, construct 
temporary buildings and facilities as necessary, and assemble the equipment at the 
site as soon as possible after receipt of Notice to Proceed, subject to the provisions of 
the General Provisions. 

 
1.04 DEMOBILIZATION 
 

A. The Contractor shall demobilize and transport his construction plant and equipment 
including materials, supplies and temporary buildings off the site as soon as possible 
after construction is completed.  Demobilization shall include all cleanup required 
under this contract and as directed by the Engineer.  Demobilization and final 
cleanup shall be completed prior to final acceptance. 

 
1.05 PERFORMANCE BOND 
 

A. The Contractor shall file and pay for the performance and payment bonds according 
to Section 7.24 of the General Provisions, except that the value of the bonds shall 
equal one hundred percent (100%) of the amount of the contract basic bid amount 
plus one hundred percent (100%) of the amount of the extra work. 

 
PART 2 – PRODUCTS  (Not Used) 
 
PART 3 – EXECUTION (Not Used) 
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PART 4 – MEASUREMENT AND PAYMENT 
 
4.01 METHOD OF MEASUREMENT 
 

A. Mobilization shall not be measured for payment. 
 
B. Demobilization will not be measured for payment.  A separate line item called 

“Demobilization” will be added to the Contractor’s Schedule of Values after the 
contract has been awarded.  The total amount for this item shall be 2.5% of the 
Contractor’s total bid amount and will be deducted from other line items in the 
schedule of values as negotiated between the Contractor and the State.  THE 
CONTRACTOR SHALL NOT MODIFY THE PROPOSAL SCHEDULE BY 
ADDING A “DEMOBILIZATION” BID ITEM TO THE PROPOSAL 
SCHEDULE. 

 
4.02 BASIS OF PAYMENT 
 

A. Mobilization shall be considered incidental to and included in the prices bid for the 
various items of work in this project.  
 

B. Partial payment will not be paid for Demobilization.  Full payment will be made on 
the Contractor’s final payment request. This will occur after the Contractor has 
fulfilled all of the requirements of the Contract bid documents to the satisfaction of 
the State and issuance of the Final Acceptance letter to the Contractor by the State.   

 
END OF SECTION 

 




