

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS**

**ADDENDUM NO. 1
for
INTERSTATE ROUTE H-1 (EB) IMPROVEMENTS
OLA LANE OVERPASS TO LIKELIKE HIGHWAY OFF-RAMP
FEDERAL-AID PROJECT NO. NH-H1-1(280)**

APRIL 3, 2023

This addendum shall make the following amendments to the Bid Documents:

A. NOTICE TO BIDDERS

Prospective bidders are hereby notified that receiving of bids will be re-scheduled for 2:00 P.M., April 27, 2023.

All Disadvantaged Business Enterprise forms must be submitted by 4:30 P.M., May 2, 2023.


The attached NOTICE TO BIDDERS shall be incorporated and made part of the NOTICE TO BIDDERS.

The following is provided for information:

A. PRE-BID MEETING MINUTES

Attached are the March 21, 2023 Pre-Bid Meeting Notes for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4.



ROBIN K. SHISHIDO
Highways Deputy Director

NOTICE TO BIDDERS

The receiving of sealed bids for **INTERSTATE ROUTE H-1 (EB) IMPROVEMENTS, OLA LANE OVERPASS TO LIKELIKE HIGHWAY OFF-RAMP, FEDERAL-AID PROJECT NO. NH-H1-1(280), DISTRICT OF HONOLULU, ISLAND OF OAHU**, in HlePRO, is hereby re-scheduled for 2:00 P.M., April 27, 2023.



ROBIN K. SHISHIDO
Highways Deputy Director

**INTERSTATE ROUTE H-1 (EB) IMPROVEMENTS
OLA LANE OVERPASS TO LIKELIKE HIGHWAY OFF-RAMP**

FEDERAL-AID PROJECT NO. NH-H1-1(280)

**PRE-BID MEETING NOTES
MARCH 21, 2023**

The following notes are from the Hawaii Department of Transportation (HDOT) pre-bid meeting with prospective bidders for the Interstate Route H-1 (EB) Improvements, Ola Lane Overpass to Likelike Highway Off-Ramp project.

The meeting was conducted virtually via Microsoft Teams at 10:00 am.

All attendees were notified of the following:

- Please refer to the project plans for timing and sequencing of work for the Gulick Avenue Overpass and Kalihi Stream Bridge.
- A temporary pedestrian bridge must be installed to span over H-1 at the Gulick Avenue Overpass.
- Vertical clearance is limited at Richard Lane near the Kalihi Stream Bridge.
- There is substantial water line work involving 36" and 42" diameter water lines.
- There will be night work on this project. HDOT is in the process of obtaining a noise variance permit.
- The bid opening date is still set for April 13, 2023 at 2:00pm.
- Please submit all RFIs thru HlePRO or email by March 30, 2023.
- Please submit all DBE Forms 5 days after bid opening.

Attendance List: HDOT
 Kiewit Infrastructure West Co.
 Global Specialty Contractors
 Grace Pacific LLC

The meeting ended at 10:05 am.

All items discussed at this meeting are for clarification only. The bid documents shall govern over anything said at the meeting and discrepancies shall be clarified in Addendum No. 1.