

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	LS	16.5 Acres	LS	LS	\$ 500,000.00	LS	\$ 100,000.00	LS	\$ 350,400.00	LS	\$ 211,961.00	LS	\$ 750,000.00	LS	\$ 500,000.00	LS	\$ 64,000.00	LS	\$ 123,750.00
202.0100	Removal of Existing Concrete Headwall	LS	3 Each	LS	LS	15,000.00	LS	1,000.00	LS	3,500.00	LS	4,097.00	LS	5,000.00	LS	5,000.00	LS	4,800.00	LS	7,500.00
202.0200	Removal of Existing HMA Pavement	LS	9,900 SY	LS	LS	45,000.00	LS	50,000.00	LS	40,000.00	LS	121,113.00	LS	150,000.00	LS	50,000.00	LS	23,500.00	LS	71,775.00
202.0300	Removal of Existing Guardrail	LS	817 LF	LS	LS	10,000.00	LS	28,000.00	LS	6,000.00	LS	24,400.00	LS	27,000.00	LS	25,000.00	LS	21,300.00	LS	20,425.00
202.0400	Removal of Existing Signs and Posts	LS	8 Each	LS	LS	10,000.00	LS	9,000.00	LS	2,000.00	LS	11,331.00	LS	13,000.00	LS	15,000.00	LS	9,900.00	LS	1,200.00
202.0500	Removal of Existing Trees	LS	7 Each	LS	LS	5,000.00	LS	11,000.00	LS	7,500.00	LS	19,071.00	LS	15,000.00	LS	20,000.00	LS	2,900.00	LS	17,500.00
202.0600	Removal of Existing Chain Link Fence	LS	700 LF	LS	LS	7,500.00	LS	33,000.00	LS	5,000.00	LS	15,050.00	LS	15,000.00	LS	10,000.00	LS	7,700.00	LS	8,750.00
202.0700	Removal of Existing Concrete, Rock, and Debris Piles	LS	500 CY	LS	LS	20,000.00	LS	111,000.00	LS	29,000.00	LS	175,425.00	LS	200,000.00	LS	50,000.00	LS	14,800.00	LS	212,500.00
202.0800	Removal of Existing Access Road	LS	1,207 SY	LS	LS	2,500.00	LS	10,000.00	LS	1.00	LS	37,836.00	LS	15,000.00	LS	20,000.00	LS	7,000.00	LS	108,630.00
202.0900	Removal of Existing Median Barrier	LS	800 LF	LS	LS	65,000.00	LS	39,000.00	LS	125,000.00	LS	33,812.00	LS	175,000.00	LS	10,000.00	LS	61,300.00	LS	60,000.00
202.1000	Removal of Existing Top of Drain Inlet and Salvage Frame and Grate	LS	10 Each	LS	LS	30,000.00	LS	27,000.00	LS	26,000.00	LS	12,071.00	LS	30,000.00	LS	5,000.00	LS	17,100.00	LS	15,000.00
202.1100	Removal of Existing Curb	LS	200 LF	LS	LS	5,000.00	LS	2,000.00	LS	300.00	LS	6,538.00	LS	5,000.00	LS	5,000.00	LS	13,500.00	LS	2,000.00
202.1200	Removal of Existing Gabions	LS	5,150 SF	LS	LS	25,000.00	LS	30,000.00	LS	1,100.00	LS	71,356.00	LS	25,000.00	LS	45,000.00	LS	16,000.00	LS	386,250.00
202.1300	Removal of Existing Barbed Wire Fence	LS	750 LF	LS	LS	1,500.00	LS	3,000.00	LS	7,000.00	LS	2,861.00	LS	5,000.00	LS	5,000.00	LS	3,000.00	LS	9,375.00
202.1400	Removal of Existing Sand Barrels	LS	31 Each	LS	LS	5,000.00	LS	3,000.00	LS	1,500.00	LS	2,232.00	LS	10,000.00	LS	10,000.00	LS	1,000.00	LS	9,300.00
202.1500	Removal of Existing PCC Pavement	LS	2,855 SF	LS	LS	45,000.00	LS	24,000.00	LS	53,000.00	LS	6,952.00	LS	40,000.00	LS	10,000.00	LS	5,500.00	LS	142,750.00
202.1600	Removal of Existing Drain Inlet Structure, Drainline, Salvage Frame and Grate	LS	1 Each	LS	LS	5,000.00	LS	5,000.00	LS	7,000.00	LS	20,119.00	LS	1,500.00	LS	15,000.00	LS	4,760.00	LS	5,000.00
202.1700	Removal of Existing Concrete Drainage Channel	LS	5,220 SF	LS	LS	15,000.00	LS	53,000.00	LS	1.00	LS	19,484.00	LS	22,000.00	LS	40,000.00	LS	15,200.00	LS	313,200.00
202.1800	Removal of Concrete Slab on Farrington Highway Bridge	LS	1,580 SF	LS	LS	15,000.00	LS	4,000.00	LS	3,500.00	LS	77,300.00	LS	15,000.00	LS	55,000.00	LS	2,700.00	LS	79,000.00
202.1900	Removal of Existing Pavement Markings	LS	11,080 SF	LS	LS	20,000.00	LS	20,000.00	LS	28,000.00	LS	130,262.00	LS	110,000.00	LS	50,000.00	LS	21,000.00	LS	11,080.00
202.2000	Removal of Existing Water Line	LS	790 LF	LS	LS	65,000.00	LS	42,000.00	LS	115,000.00	LS	30,388.00	LS	80,000.00	LS	100,000.00	LS	11,250.00	LS	59,250.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
202.2100	Removal of Existing Destination Signs, Sign Posts, and Foundations	LS	18 Each	LS	LS	\$ 20,000.00	LS	\$ 31,000.00	LS	\$ 57,000.00	LS	\$ 37,829.00	LS	\$ 32,000.00	LS	\$ 50,000.00	LS	\$ 50,000.00	LS	\$ 45,000.00
202.2200	Removal of Existing Portable Concrete Barrier	LS	2,350 LF	LS	LS	40,000.00	LS	23,000.00	LS	21,000.00	LS	8,237.00	LS	32,000.00	LS	10,000.00	LS	8,400.00	LS	23,500.00
202.2300	Removal of Existing Water Meter Box	FA	FA	FA	FA	150,000.00	FA	150,000.00	FA	150,000.00	FA	150,000.00	FA	150,000.00	FA	150,000.00	FA	150,000.00	FA	1,500.00
202.2400	Removal of Existing Structures and Obstructions	LS	LS	LS	LS	5,000.00	LS	6,000.00	LS	2,000.00	LS	26,508.00	LS	5,000.00	LS	20,000.00	LS	2,500.00	LS	150,000.00
202.2500	Removal of Existing Drainlines	LS	150 LF	LS	LS	7,500.00	LS	4,000.00	LS	7,500.00	LS	20,544.00	LS	5,000.00	LS	25,000.00	LS	3,500.00	LS	22,500.00
202.2600	Removal of Existing Raised Concrete Curb Island	LS	64 SF	LS	LS	7,500.00	LS	2,000.00	LS	700.00	LS	8,498.00	LS	5,000.00	LS	5,000.00	LS	2,000.00	LS	3,200.00
202.2700	Removal of Existing Callbox Sign Poles and Foundations	LS	6 Each	LS	LS	11,000.00	LS	9,000.00	LS	1,500.00	LS	25,413.00	LS	40,000.00	LS	25,000.00	LS	525.00	LS	24,000.00
202.2800	Removal of Farrington Highway Sidewalk and Barrier	FA	FA	FA	LS	150,000.00	LS	150,000.00	FA	150,000.00	FA	150,000.00	FA	150,000.00	FA	150,000.00	FA	150,000.00	FA	150,000.00
203.0100	Roadway Excavation	LS	66,089 CY	LS	LS	2,415,000.00	LS	2,434,149.00	LS	3,500,000.00	LS	3,540,893.00	LS	3,250,000.00	LS	5,355,800.00	LS	925,000.00	LS	3,304,450.00
203.0200	Roadway Embankment	LS	19,750 CY	LS	LS	250,000.00	LS	106,000.00	LS	50,000.00	LS	2,530,062.00	LS	1,575,000.00	LS	2,100,000.00	LS	141,850.00	LS	1,481,250.00
204.0100	Trench Excavation for Water Line	LS	2,150 CY	LS	LS	300,000.00	LS	50,000.00	LS	190,000.00	LS	479,381.00	LS	300,000.00	LS	75,000.00	LS	39,200.00	LS	182,750.00
204.0200	Trench Backfill (Type A Material) for Water Line	LS	1,675 CY	LS	LS	5,000.00	LS	60,000.00	LS	170,000.00	LS	48,447.00	LS	205,000.00	LS	215,000.00	LS	37,900.00	LS	251,250.00
205.0100	Structure Excavation for Abutments and Wingwalls	LS	6,131 CY	LS	LS	575,000.00	LS	220,000.00	LS	510,000.00	LS	384,320.00	LS	1,355,000.00	LS	900,000.00	LS	349,000.00	LS	766,375.00
205.0200	Structure Excavation for Piers	LS	79 CY	LS	LS	50,000.00	LS	60,000.00	LS	60,000.00	LS	9,519.00	LS	15,000.00	LS	20,000.00	LS	27,000.00	LS	14,220.00
205.0300	Structure Backfill for Abutments and Wingwalls	LS	2,782 CY	LS	LS	250,000.00	LS	550,000.00	LS	580,000.00	LS	879,122.00	LS	900,000.00	LS	2,000,000.00	LS	521,400.00	LS	361,660.00
205.0400	Structure Backfill for Piers	LS	65 CY	LS	LS	20,000.00	LS	19,000.00	LS	50,000.00	LS	4,488.00	LS	10,000.00	LS	30,000.00	LS	3,200.00	LS	14,625.00
205.0500	Structure Excavation for Soil Nailed Slope	LS	192 CY	LS	LS	75,000.00	LS	70,000.00	LS	120,000.00	LS	45,704.00	LS	65,000.00	LS	250,000.00	LS	169,500.00	LS	21,120.00
206.0001	Filter Material for Abutments and Retaining Walls	LS	360 CY	LS	LS	50,000.00	LS	100,000.00	LS	100,000.00	LS	150,913.00	LS	200,000.00	LS	125,000.00	LS	58,500.00	LS	99,000.00
206.0100	Excavation for 60" Drain Line	LS	1,480 CY	LS	LS	85,000.00	LS	300,000.00	LS	180,000.00	LS	685,788.00	LS	175,000.00	LS	80,000.00	LS	107,100.00	LS	125,800.00
206.0200	Excavation for 48" Drain Line	LS	2,002 CY	LS	LS	55,000.00	LS	1,000,000.00	LS	300,000.00	LS	1,093,901.00	LS	300,000.00	LS	140,000.00	LS	160,000.00	LS	170,170.00
206.0300	Excavation for 30" Drain Line	LS	27 CY	LS	LS	1,500.00	LS	10,000.00	LS	4,000.00	LS	21,361.00	LS	5,000.00	LS	5,000.00	LS	3,600.00	LS	2,295.00
206.0400	Excavation for 24" Drain Line	LS	2,580 CY	LS	LS	80,000.00	LS	900,000.00	LS	370,000.00	LS	1,335,032.00	LS	300,000.00	LS	400,000.00	LS	239,600.00	LS	219,300.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
206.0500	Excavation for 4'x2' Box Culvert	LS	7 CY	LS	LS	\$ 2,000.00	LS	\$ 3,000.00	LS	\$ 8,000.00	LS	\$ 11,505.00	LS	\$ 2,500.00	LS	\$ 5,000.00	LS	\$ 4,200.00	LS	\$ 595.00
206.0600	Excavation for 24" Drain Line Headwalls	LS	25 CY	LS	LS	30,000.00	LS	17,000.00	LS	37,000.00	LS	41,472.00	LS	10,000.00	LS	30,000.00	LS	6,400.00	LS	2,125.00
206.0700	Excavation for 48" Drain Line Headwalls	LS	40 CY	LS	LS	15,000.00	LS	9,000.00	LS	6,000.00	LS	11,079.00	LS	5,000.00	LS	40,000.00	LS	4,200.00	LS	3,400.00
206.0800	Excavation for 60" Drain Line Headwalls	LS	50 CY	LS	LS	35,000.00	LS	25,000.00	LS	30,000.00	LS	44,405.00	LS	10,000.00	LS	50,000.00	LS	14,100.00	LS	4,250.00
209.0100	Installation, Maintenance, Monitoring and Removal of B.M.P.	LS	LS	LS	LS	750,000.00	LS	800,000.00	LS	430,000.00	LS	2,220,307.00	LS	1,500,000.00	LS	400,000.00	LS	203,600.00	LS	140,000.00
209.0110	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	FA	100,000.00	FA	100,000.00	FA	100,000.00	FA	100,000.00	FA	100,000.00	FA	100,000.00	FA	100,000.00	FA	100,000.00
301.0100	Hot Mix Asphalt Base Course	1,928	1,928 Ton	Ton	\$ 165.00	318,120.00	\$ 175.00	337,400.00	\$ 165.00	318,120.00	\$ 198.15	382,033.20	\$ 150.00	289,200.00	\$ 150.00	289,200.00	\$ 173.00	333,544.00	\$ 200.00	385,600.00
305.0100	Aggregate Subbase	LS	8,863 CY	LS	LS	750,000.00	LS	524,000.00	LS	420,000.00	LS	857,283.00	LS	1,000,000.00	LS	800,000.00	LS	640,800.00	LS	841,985.00
306.0100	Untreated Permeable Base Course	LS	4,212 CY	LS	LS	750,000.00	LS	600,000.00	LS	800,000.00	LS	528,636.00	LS	800,000.00	LS	400,000.00	LS	570,200.00	LS	526,500.00
401.0100	HMA Pavement, Mix No. IV	1,533	1,533 Ton	Ton	210.00	321,930.00	222.00	340,326.00	186.00	285,138.00	242.86	372,304.38	200.00	306,600.00	200.00	306,600.00	97.00	148,701.00	275.00	421,575.00
411.0100	Concrete Pavement	LS	5,360 CY	LS	LS	2,750,000.00	LS	3,012,000.00	LS	3,043,000.00	LS	2,625,653.00	LS	4,350,000.00	LS	3,200,000.00	LS	2,000,000.00	LS	2,117,200.00
411.0200	Longitudinal Contraction Joint	9,380	9,380 LF	Lin. Ft.	20.00	187,600.00	14.30	134,134.00	0.10	938.00	33.07	310,196.60	7.00	65,660.00	5.00	46,900.00	13.00	121,940.00	3.50	32,830.00
411.0300	Transverse Contraction Joint	13,834	13,834 LF	Lin. Ft.	20.00	276,680.00	21.00	290,514.00	14.00	193,676.00	27.45	379,743.30	7.00	96,838.00	10.00	138,340.00	15.00	207,510.00	3.50	48,419.00
411.0400	Restoration of Existing Concrete Panels	LS	146 CY	LS	LS	100,000.00	LS	89,000.00	LS	60,000.00	LS	20,470.00	LS	150,000.00	LS	25,000.00	LS	11,200.00	LS	94,900.00
501.0100	Structural Steel - Structural Struts in Concrete Blocks	LS	2,000 Lb	LS	LS	95,000.00	LS	4,000.00	LS	40,000.00	LS	10,753.00	LS	20,000.00	LS	25,000.00	LS	5,000.00	LS	11,500.00
503.0100	Concrete in 24" Drain Line Headwalls	LS	25 CY	LS	LS	40,000.00	LS	27,000.00	LS	60,000.00	LS	30,442.00	LS	35,000.00	LS	40,000.00	LS	3,100.00	LS	43,750.00
503.0200	Concrete in 48" Drain Line Headwalls	LS	40 CY	LS	LS	25,000.00	LS	33,000.00	LS	45,000.00	LS	42,817.00	LS	65,000.00	LS	50,000.00	LS	6,500.00	LS	70,000.00
503.0300	Concrete in 60" Drain Line Headwalls	LS	50 CY	LS	LS	75,000.00	LS	80,000.00	LS	100,000.00	LS	60,386.00	LS	95,000.00	LS	60,000.00	LS	80,500.00	LS	87,500.00
503.0400	Concrete in 4'x2' Box Culvert	LS	5 CY	LS	LS	8,500.00	LS	9,000.00	LS	7,000.00	LS	9,926.00	LS	30,000.00	LS	5,000.00	LS	14,000.00	LS	87,500.00
503.1001	Concrete in Pedestrian Barrier Moment Slab Foundation	LS	33 CY	LS	LS	25,000.00	LS	30,000.00	LS	45,000.00	LS	27,898.00	LS	20,000.00	LS	100,000.00	LS	38,100.00	LS	74,250.00
503.1002	Concrete in Pedestrian Barrier Modified Moment Slab Foundation	LS	7 CY	LS	LS	20,000.00	LS	13,000.00	LS	15,000.00	LS	12,948.00	LS	10,000.00	LS	150,000.00	LS	9,700.00	LS	15,750.00
503.1003	Concrete in Traffic Barrier Moment Slab Foundation	LS	49 CY	LS	LS	75,000.00	LS	92,000.00	LS	100,000.00	LS	72,630.00	LS	60,000.00	LS	150,000.00	LS	75,800.00	LS	110,250.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
503.1004	Concrete in Barrier Transitions	LS	988 CY	LS	LS	\$ 200,000.00	LS	\$ 1,000,000.00	LS	\$ 2,000,000.00	LS	\$ 481,401.00	LS	\$ 20,000.00	LS	\$ 200,000.00	LS	\$ 505,100.00	LS	\$ 2,223,000.00
503.1091	Concrete in Abutments, Curtain Walls, and Retaining Walls (Except Footings)	LS	1,611 CY	LS	LS	2,750,000.00	LS	3,000,000.00	LS	2,580,000.00	LS	2,703,544.00	LS	3,230,000.00	LS	1,750,000.00	LS	2,104,125.00	LS	3,631,500.00
503.1092	Concrete in Footings for Abutments, Curtain Walls, and Retaining Walls	LS	1,900 CY	LS	LS	1,500,000.00	LS	1,800,000.00	LS	1,480,000.00	LS	1,640,121.00	LS	1,750,000.00	LS	750,000.00	LS	846,100.00	LS	2,850,000.00
503.1093	Concrete in Bridge Piers and Columns (Except Footings)	LS	259 CY	LS	LS	525,000.00	LS	700,000.00	LS	510,000.00	LS	561,799.00	LS	500,000.00	LS	1,000,000.00	LS	763,000.00	LS	647,500.00
503.1094	Concrete in Bridge Superstructure	LS	1,033 CY	LS	LS	3,350,000.00	LS	2,700,000.00	LS	3,300,000.00	LS	2,410,007.00	LS	3,000,000.00	LS	3,500,000.00	LS	1,500,000.00	LS	2,582,500.00
503.1095	Concrete in Approach Slabs	LS	427 CY	LS	LS	325,000.00	LS	300,000.00	LS	480,000.00	LS	319,819.00	LS	300,000.00	LS	350,000.00	LS	252,600.00	LS	960,750.00
503.1096	Concrete in Pier Barrier	LS	335 CY	LS	LS	250,000.00	LS	900,000.00	LS	360,000.00	LS	305,975.00	LS	400,000.00	LS	125,000.00	LS	257,500.00	LS	753,753.00
503.1097	Concrete in Sidewalks on Bridge and Approaches	LS	67 CY	LS	LS	35,000.00	LS	45,000.00	LS	55,000.00	LS	130,405.00	LS	70,000.00	LS	20,000.00	LS	50,000.00	LS	150,750.00
503.1100	Mechanical Grooving - Bridge Deck	LS	21,886 LF	LS	LS	20,000.00	LS	18,000.00	LS	18,000.00	LS	31,922.00	LS	22,000.00	LS	175,000.00	LS	133,000.00	LS	54,715.00
503.1101	Mechanical Grooving - Approach Slabs	LS	8,196 CY	LS	LS	8,000.00	LS	9,000.00	LS	10,000.00	LS	12,908.00	LS	12,000.00	LS	70,000.00	LS	48,900.00	LS	20,490.00
503.1200	Concrete in Concrete & Thrust Blocks for Water Line	LS	100 CY	LS	LS	25,000.00	LS	50,000.00	LS	85,000.00	LS	31,115.00	LS	500,000.00	LS	70,000.00	LS	38,500.00	LS	25,000.00
503.1201	Concrete in Reinforced Concrete Jacket for Water Line	LS	220 CY	LS	LS	125,000.00	LS	125,000.00	LS	85,000.00	LS	104,418.00	LS	300,000.00	LS	200,000.00	LS	61,300.00	LS	55,000.00
503.1300	Concrete in Foundation for Ground Mounted and Overhead Destination Signs	LS	263 CY	LS	LS	2,450,000.00	LS	300,000.00	LS	1,300,000.00	LS	1,239,390.00	LS	1,250,000.00	LS	1,300,000.00	LS	210,100.00	LS	328,750.00
504.0100	Type Keehi IV Modified Prestressed Concrete	LS	2,763 LF	LS	LS	1,950,000.00	LS	2,250,000.00	LS	2,300,000.00	LS	2,346,265.00	LS	2,170,000.00	LS	2,700,000.00	LS	2,967,000.00	LS	1,450,575.00
507.0101	Bridge Railing Type 1 including Light Bases	LS	518 LF	LS	LS	175,000.00	LS	270,000.00	LS	355,000.00	LS	257,153.00	LS	5,000.00	LS	200,000.00	LS	189,700.00	LS	207,200.00
507.0102	Bridge Railing Type 2	LS	570 LF	LS	LS	285,000.00	LS	170,000.00	LS	400,000.00	LS	283,616.00	LS	250,000.00	LS	200,000.00	LS	174,800.00	LS	228,000.00
507.0103	Pedestrian Bridge Railing, Moment Slab	LS	397 LF	LS	LS	200,000.00	LS	200,000.00	LS	270,000.00	LS	160,639.00	LS	100,000.00	LS	50,000.00	LS	148,000.00	LS	158,800.00
507.0104	Traffic Barrier Railing, Moment Slab, 1-1/2" Overlay	LS	420 LF	LS	LS	175,000.00	LS	250,000.00	LS	215,000.00	LS	174,310.00	LS	100,000.00	LS	100,000.00	LS	113,000.00	LS	168,000.00
507.0105	Aluminum Railing	LS	1,214 LF	LS	LS	112,000.00	LS	105,000.00	LS	61,000.00	LS	93,460.00	LS	25,000.00	LS	130,000.00	LS	117,500.00	LS	722,330.00
508.0100	Cement Rubble Masonry Structures	LS	19 CY	LS	LS	25,000.00	LS	10,000.00	LS	4,000.00	LS	4,535.00	LS	50,000.00	LS	30,000.00	LS	13,600.00	LS	14,250.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION			
FEDERAL-AID PROJECT NO.: IM-H1-1(261)		NET LENGTH OF PROJECT: 1.25 Miles																				
ISLAND: Oahu		DISTRICT OF: Ewa		TYPE CODES: 04, 08, 43																		
DATE ADVERTISED: Internet Posted: March 31, 2015			** NOTE: Quantities shown in this column are for in-house use only.																			
BIDS OPENED: May 28, 2015																						
COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days																						
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
509.0100	Bridge Supported Utilities	LS	44,000 Lb	LS	LS	\$ 320,000.00	LS	\$ 735,600.00	LS	\$ 305,000.00	LS	\$ 580,652.00	LS	\$ 300,000.00	LS	\$ 500,000.00	LS	\$ 991,000.00	LS	\$ 330,000.00		
511.0100	Furnishing Drilled Shaft Drilling Equipment	LS	1 Each	LS	LS	225,000.00	LS	222,000.00	LS	1,100,000.00	LS	430,286.00	LS	350,000.00	LS	600,000.00	LS	526,000.00	LS	175,000.00		
511.0200	Obstructions	100	100 Hour	Hour	\$ 800.00	80,000.00	\$ 440.00	44,000.00	\$ 500.00	50,000.00	\$ 1,312.90	131,290.00	\$ 2,500.00	250,000.00	\$ 1,500.00	150,000.00	\$ 1,100.00	110,000.00	\$ 2,000.00	200,000.00		
511.0300	Load Test	1	1 Each	Each	295,000.00	295,000.00	221,000.00	221,000.00	345,000.00	345,000.00	117,916.72	117,916.72	400,000.00	400,000.00	350,000.00	350,000.00	263,200.00	263,200.00	250,000.00	250,000.00		
511.0400	Trial Shaft Holes	73	73 LF	Lin. Ft.	2,525.00	184,325.00	1,874.00	136,802.00	2,500.00	182,500.00	2,505.25	182,883.25	4,000.00	292,000.00	2,500.00	182,500.00	1,500.00	109,500.00	750.00	54,750.00		
511.0500	Unclassified Shaft Excavation (60-Inch Diameter Shafts)	1,344	1,344 LF	Lin. Ft.	145.00	194,880.00	183.00	245,952.00	300.00	403,200.00	89.39	120,140.16	700.00	940,800.00	500.00	672,000.00	190.00	255,360.00	375.00	504,000.00		
511.0600	Drilled Shaft (60-Inch Diameter Shafts)	1,355	1,355 LF	Lin. Ft.	1,410.00	1,910,550.00	1,163.00	1,575,865.00	1,200.00	1,626,000.00	1,729.51	2,343,486.05	1,700.00	2,303,500.00	1,000.00	1,355,000.00	700.00	948,500.00	475.00	643,625.00		
511.0700	Coring for Integrity Testing for Acceptable Drilled Shaft	450	450 LF	Lin. Ft.	150.00	67,500.00	140.00	63,000.00	140.00	63,000.00	147.71	66,469.50	250.00	112,500.00	1,000.00	450,000.00	300.00	135,000.00	150.00	67,500.00		
511.0800	Unclassified Shaft Excavation (72-Inch Diameter Shafts)	363	363 LF	Lin. Ft.	165.00	59,895.00	243.00	88,209.00	400.00	145,200.00	280.74	101,908.62	1,100.00	399,300.00	750.00	272,250.00	200.00	72,600.00	810.00	294,030.00		
511.0900	Drilled Shaft (72-Inch Diameter Shafts)	360	360 LF	Lin. Ft.	2,375.00	855,000.00	1,823.00	656,280.00	1,800.00	648,000.00	3,185.64	1,146,830.40	2,250.00	810,000.00	1,400.00	504,000.00	1,000.00	360,000.00	760.00	273,600.00		
602.0100	Reinforcing Steel for Concrete & Thrust Blocks for Water Line	LS	11,325 Lb	LS	LS	8,500.00	LS	21,200.00	LS	40,000.00	LS	7,372.00	LS	45,000.00	LS	15,000.00	LS	69,000.00	LS	28,312.50		
602.0200	Reinforcing Steel for Reinforced Concrete Jacket for Water Line	LS	11,225 Lb	LS	LS	60,000.00	LS	30,630.00	LS	24,000.00	LS	69,124.00	LS	35,000.00	LS	50,000.00	LS	67,500.00	LS	28,062.50		
603.0100	60-Inch Reinforced Concrete Pipe, Class III	LS	511 LF	LS	LS	225,000.00	LS	213,000.00	LS	175,000.00	LS	225,511.00	LS	600,000.00	LS	350,000.00	LS	43,100.00	LS	182,043.75		
603.0200	48-Inch Reinforced Concrete Pipe, Class III	LS	879 LF	LS	LS	300,000.00	LS	206,000.00	LS	170,000.00	LS	288,341.00	LS	800,000.00	LS	600,000.00	LS	51,500.00	LS	250,515.00		
603.0300	30-Inch Reinforced Concrete Pipe, Class III	LS	415 LF	LS	LS	5,000.00	LS	5,000.00	LS	105,000.00	LS	5,594.00	LS	25,000.00	LS	20,000.00	LS	1,700.00	LS	86,216.25		
603.0400	24-Inch Reinforced Concrete Pipe, Class III, or 24-Inch High Density Polyethylene Pipe, Type S	LS	2,213 LF	LS	LS	375,000.00	LS	213,000.00	LS	125,000.00	LS	378,937.00	LS	950,000.00	LS	1,500,000.00	LS	51,700.00	LS	218,201.80		
603.0500	Bed Course Material for Culvert	LS	1,120 LF	LS	LS	50,000.00	LS	164,000.00	LS	3,000.00	LS	759,743.00	LS	200,000.00	LS	250,000.00	LS	270,800.00	LS	140,000.00		
603.0600	Reinforced Concrete Jacket for Drain Line	LS	22 LF	LS	LS	5,000.00	LS	17,000.00	LS	10,000.00	LS	9,906.00	LS	25,000.00	LS	25,000.00	LS	20,500.00	LS	16,500.00		
603.0700	Clean Existing Culverts	FA	FA	FA	FA	10,000.00	FA	10,000.00	FA	10,000.00	FA	10,000.00	FA	10,000.00	FA	10,000.00	FA	10,000.00	FA	10,000.00		
604.0100	Type "A" Manhole, 11 Feet to 11.99 Feet	1	1 Each	Each	100,000.00	100,000.00	15,000.00	15,000.00	19,000.00	19,000.00	12,714.74	12,714.74	16,000.00	16,000.00	55,000.00	55,000.00	21,600.00	21,600.00	14,500.00	14,500.00		
604.0200	Type "A" Manhole, 12 Feet to 12.99 Feet	1	1 Each	Each	100,000.00	100,000.00	16,000.00	16,000.00	20,000.00	20,000.00	15,936.89	15,936.89	18,000.00	18,000.00	55,000.00	55,000.00	18,400.00	18,400.00	15,000.00	15,000.00		

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
604.0300	Modified Type "C" Manhole, 8 Feet to 8.99 Feet	1	1 Each	Each	\$ 40,000.00	\$ 40,000.00	\$ 13,000.00	\$ 13,000.00	\$ 14,000.00	\$ 14,000.00	\$ 22,216.05	\$ 22,216.05	\$ 29,000.00	\$ 29,000.00	\$ 20,000.00	\$ 20,000.00	\$ 19,900.00	\$ 19,900.00	\$ 9,500.00	\$ 9,500.00
604.0400	Modified Type "C" Manhole, 10 Feet to 10.99 Feet	2	2 Each	Each	45,000.00	90,000.00	53,000.00	106,000.00	29,000.00	58,000.00	25,272.47	50,544.94	28,000.00	56,000.00	75,000.00	150,000.00	63,900.00	127,800.00	10,500.00	21,000.00
604.0500	Modified Type "C" Manhole, 12 Feet to 12.99 Feet	1	1 Each	Each	50,000.00	50,000.00	71,000.00	71,000.00	37,000.00	37,000.00	25,679.15	25,679.15	35,000.00	35,000.00	80,000.00	80,000.00	43,200.00	43,200.00	11,500.00	11,500.00
604.0600	Modified Type "C" Manhole, 13 Feet to 13.99 Feet	1	1 Each	Each	55,000.00	55,000.00	73,000.00	73,000.00	42,000.00	42,000.00	26,336.10	26,336.10	38,000.00	38,000.00	85,000.00	85,000.00	45,600.00	45,600.00	12,000.00	12,000.00
604.0700	Modified Type "C" Manhole, 14 Feet to 14.99 Feet	2	2 Each	Each	60,000.00	120,000.00	70,000.00	140,000.00	39,000.00	78,000.00	26,993.03	53,986.06	35,000.00	70,000.00	90,000.00	180,000.00	44,600.00	89,200.00	12,500.00	25,000.00
604.0800	Modified Type "C" Manhole, 15 Feet to 15.99 Feet	1	1 Each	Each	65,000.00	65,000.00	83,000.00	83,000.00	47,000.00	47,000.00	27,649.98	27,649.98	44,000.00	44,000.00	95,000.00	95,000.00	85,800.00	85,800.00	13,000.00	13,000.00
604.0900	Modified Type "C" Manhole, 17 Feet to 17.99 Feet	1	1 Each	Each	70,000.00	70,000.00	73,000.00	73,000.00	40,000.00	40,000.00	28,463.34	28,463.34	40,000.00	40,000.00	100,000.00	100,000.00	47,800.00	47,800.00	15,000.00	15,000.00
604.1000	Modified Type "C" Manhole, 19 Feet to 19.99 Feet	1	1 Each	Each	75,000.00	75,000.00	76,000.00	76,000.00	44,000.00	44,000.00	34,951.58	34,951.58	55,000.00	55,000.00	105,000.00	105,000.00	52,200.00	52,200.00	17,500.00	17,500.00
604.1100	Modified Type "C" Manhole, 22 Feet to 22.99 Feet	1	1 Each	Each	80,000.00	80,000.00	87,000.00	87,000.00	49,000.00	49,000.00	35,671.09	35,671.09	63,000.00	63,000.00	115,000.00	115,000.00	59,000.00	59,000.00	19,000.00	19,000.00
604.1200	Type 61614 Inlet, 2 Feet to 2.99 Feet with Concrete Apron	1	1 Each	Each	12,000.00	12,000.00	13,000.00	13,000.00	9,500.00	9,500.00	10,094.39	10,094.39	16,000.00	16,000.00	20,000.00	20,000.00	10,600.00	10,600.00	6,000.00	6,000.00
604.1300	Type 61614 Inlet, 3 Feet to 3.99 Feet with Concrete Apron	4	4 Each	Each	13,000.00	52,000.00	13,000.00	52,000.00	9,500.00	38,000.00	10,067.67	40,270.68	16,000.00	64,000.00	20,000.00	80,000.00	9,200.00	36,800.00	6,500.00	26,000.00
604.1400	Type 61614 Inlet, 4 Feet to 4.99 Feet with Concrete Apron	14	14 Each	Each	14,000.00	196,000.00	14,000.00	196,000.00	10,000.00	140,000.00	10,456.47	146,390.58	17,000.00	238,000.00	20,000.00	280,000.00	10,000.00	140,000.00	7,000.00	98,000.00
604.1500	Type 61614 Inlet, 5 Feet to 5.99 Feet with Concrete Apron	6	6 Each	Each	15,000.00	90,000.00	15,000.00	90,000.00	10,000.00	60,000.00	11,016.58	66,099.48	18,000.00	108,000.00	20,000.00	120,000.00	11,200.00	67,200.00	7,500.00	45,000.00
604.1600	Type 61614 Inlet, 6 Feet to 6.99 Feet with Concrete Apron	4	4 Each	Each	16,000.00	64,000.00	15,000.00	60,000.00	11,000.00	44,000.00	11,944.65	47,778.60	19,000.00	76,000.00	20,000.00	80,000.00	11,300.00	45,200.00	8,000.00	32,000.00
604.1700	Type 61614 Inlet, 7 Feet to 7.99 Feet with Concrete Apron	3	3 Each	Each	17,000.00	51,000.00	16,000.00	48,000.00	11,000.00	33,000.00	12,247.05	36,741.15	20,000.00	60,000.00	22,000.00	66,000.00	12,100.00	36,300.00	8,500.00	25,500.00
604.1800	Type 61614 Inlet, 8 Feet to 8.99 Feet with Concrete Apron	1	1 Each	Each	18,000.00	18,000.00	16,000.00	16,000.00	12,000.00	12,000.00	12,564.53	12,564.53	21,000.00	21,000.00	22,000.00	22,000.00	15,500.00	15,500.00	9,000.00	9,000.00
604.1900	Type 61614 Inlet, 9 Feet to 9.99 Feet with Concrete Apron	2	2 Each	Each	19,000.00	38,000.00	17,000.00	34,000.00	12,000.00	24,000.00	12,851.85	25,703.70	22,000.00	44,000.00	22,000.00	44,000.00	13,200.00	26,400.00	9,500.00	19,000.00
604.2000	Type 61614 Inlet, 10 Feet to 10.99 Feet with Concrete Apron	1	1 Each	Each	20,000.00	20,000.00	19,000.00	19,000.00	12,500.00	12,500.00	13,258.53	13,258.53	23,000.00	23,000.00	22,000.00	22,000.00	17,300.00	17,300.00	10,000.00	10,000.00
604.2100	Type 61614 Inlet, 12 Feet to 12.99 Feet with Concrete Apron	1	1 Each	Each	22,000.00	22,000.00	19,000.00	19,000.00	13,000.00	13,000.00	13,821.63	13,821.63	24,000.00	24,000.00	22,000.00	22,000.00	16,100.00	16,100.00	11,000.00	11,000.00
604.2200	Modified Type 61614 Inlet, 8 Feet to 8.99 Feet with Concrete Apron	1	1 Each	Each	30,000.00	30,000.00	48,000.00	48,000.00	15,000.00	15,000.00	16,324.27	16,324.27	28,000.00	28,000.00	25,000.00	25,000.00	13,600.00	13,600.00	11,000.00	11,000.00
604.2300	Modified Type 61614 Inlet, 9 Feet to 9.99 Feet with Concrete Apron	1	1 Each	Each	32,500.00	32,500.00	50,000.00	50,000.00	16,000.00	16,000.00	17,231.48	17,231.48	30,000.00	30,000.00	25,000.00	25,000.00	20,700.00	20,700.00	11,500.00	11,500.00
604.2400	Modified Type 61614 Inlet, 10 Feet to 10.99 Feet with Concrete Apron	1	1 Each	Each	35,000.00	35,000.00	55,000.00	55,000.00	17,000.00	17,000.00	18,388.96	18,388.96	32,000.00	32,000.00	30,000.00	30,000.00	25,900.00	25,900.00	12,000.00	12,000.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
604.2500	Modified Type 61614 Inlet, 11 Feet to 11.99 Feet with Concrete Apron	1	1 Each	Each	\$ 37,500.00	\$ 37,500.00	\$ 56,000.00	\$ 56,000.00	\$ 18,000.00	\$ 18,000.00	\$ 19,421.18	\$ 19,421.18	\$ 34,000.00	\$ 34,000.00	\$ 30,000.00	\$ 30,000.00	\$ 26,400.00	\$ 26,400.00	\$ 12,500.00	\$ 12,500.00
604.2600	Type "B" Catch Basin, 5 Feet to 5.99 Feet	1	1 Each	Each	21,500.00	21,500.00	18,000.00	18,000.00	18,000.00	18,000.00	13,566.21	13,566.21	24,000.00	24,000.00	25,000.00	25,000.00	27,500.00	27,500.00	4,000.00	4,000.00
604.2700	Type "B" Catch Basin, 13 Feet to 13.99 Feet	1	1 Each	Each	27,000.00	27,000.00	25,000.00	25,000.00	23,000.00	23,000.00	18,715.15	18,715.15	34,000.00	34,000.00	25,000.00	25,000.00	58,900.00	58,900.00	9,000.00	9,000.00
604.2800	Reconstructed Exist. Inlet to Manhole	10	10 Each	Each	5,000.00	50,000.00	10,000.00	100,000.00	4,000.00	40,000.00	5,247.55	52,475.50	15,000.00	150,000.00	5,000.00	50,000.00	9,000.00	90,000.00	2,500.00	25,000.00
604.2900	Adjust Water Valve Box Frame and Cover	3	3 Each	Each	5,000.00	15,000.00	1,000.00	3,000.00	900.00	2,700.00	2,601.75	7,805.25	20,000.00	60,000.00	1,000.00	3,000.00	500.00	1,500.00	5,000.00	15,000.00
605.0100	6-Inch Underdrain	LS	7,500 LF	LS	LS	200,000.00	LS	99,000.00	LS	190,000.00	LS	369,432.00	LS	475,000.00	LS	950,000.00	LS	12,000.00	LS	225,000.00
605.0200	Type A Underdrain Outlet	LS	36 Each	LS	LS	40,000.00	LS	28,000.00	LS	1.00	LS	71,638.00	LS	40,000.00	LS	20,000.00	LS	17,700.00	LS	18,000.00
605.0300	Cleanout	LS	44 Each	LS	LS	20,000.00	LS	44,000.00	LS	65,000.00	LS	147,196.00	LS	60,000.00	LS	50,000.00	LS	50,000.00	LS	23,100.00
606.0100	Guardrail, Type 3 W-Beam with Strong Posts	LS	3,460 LF	LS	LS	200,000.00	LS	167,300.00	LS	170,000.00	LS	199,639.00	LS	250,000.00	LS	200,000.00	LS	417,000.00	LS	224,900.00
606.0200	Guardrail Transition	LS	150 LF	LS	LS	45,500.00	LS	36,200.00	LS	36,000.00	LS	43,105.00	LS	65,000.00	LS	45,000.00	LS	37,900.00	LS	11,250.00
606.0300	Guardrail, Type 3 Thrie Beam with Strong Posts	LS	350 LF	LS	LS	52,500.00	LS	66,700.00	LS	70,000.00	LS	79,568.00	LS	60,000.00	LS	80,000.00	LS	70,000.00	LS	22,750.00
606.0400	Resetting of Rail Element	LS	225 LF	LS	LS	10,000.00	LS	3,000.00	LS	3,000.00	LS	3,467.00	LS	12,000.00	LS	4,000.00	LS	3,000.00	LS	4,950.00
606.7020	Terminal Section, Type SKT-350 or Equal	LS	12 Each	LS	LS	102,000.00	LS	82,300.00	LS	85,000.00	LS	98,169.00	LS	140,000.00	LS	100,000.00	LS	86,400.00	LS	114,000.00
606.7030	Terminal Section, Type G	LS	5 Each	LS	LS	60,000.00	LS	69,500.00	LS	72,000.00	LS	82,934.00	LS	70,000.00	LS	85,000.00	LS	73,000.00	LS	47,500.00
606.7040	Terminal Section, Modified Type A-1	LS	3 Each	LS	LS	70,000.00	LS	47,400.00	LS	50,000.00	LS	56,514.00	LS	80,000.00	LS	57,000.00	LS	49,700.00	LS	28,500.00
607.0100	4-Feet, Chain Link Fence	LS	120 LF	LS	LS	4,500.00	LS	4,000.00	LS	4,500.00	LS	6,618.00	LS	10,000.00	LS	7,000.00	LS	4,100.00	LS	5,400.00
607.0200	6-Feet Chain Link Fence	LS	2,300 LF	LS	LS	93,000.00	LS	86,600.00	LS	95,000.00	LS	162,442.00	LS	110,000.00	LS	165,000.00	LS	90,800.00	LS	126,500.00
607.0300	Cattle Gate	LS	1 Each	LS	LS	10,750.00	LS	10,800.00	LS	8,000.00	LS	28,287.00	LS	15,000.00	LS	30,000.00	LS	7,100.00	LS	7,500.00
612.0100	Grouted Rubble Paving	LS	50 CY	LS	LS	85,000.00	LS	67,900.00	LS	70,000.00	LS	96,277.00	LS	90,000.00	LS	50,000.00	LS	94,100.00	LS	37,500.00
613.0100	Centerline and Reference Survey Monuments	LS	23 Each	LS	LS	50,000.00	LS	39,000.00	LS	30,000.00	LS	75,193.00	LS	50,000.00	LS	50,000.00	LS	4,700.00	LS	23,000.00
618.0001	Soil Preparation	LS	424,925 SF	LS	LS	195,000.00	LS	217,000.00	LS	320,000.00	LS	283,929.00	LS	15,000.00	LS	240,000.00	LS	345,000.00	LS	127,477.50
618.0002	Imported Compost	LS	424,925 SF	LS	LS	110,000.00	LS	192,000.00	LS	320,000.00	LS	330,316.00	LS	485,000.00	LS	280,000.00	LS	315,100.00	LS	127,477.50

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
619.0001	Trees (Acacia Koaia - Koaia, 25 gallon can)	LS	46 Each	LS	LS	\$ 37,500.00	LS	\$ 43,700.00	LS	\$ 34,000.00	LS	\$ 32,942.00	LS	\$ 16,000.00	LS	\$ 30,000.00	LS	\$ 33,600.00	LS	\$ 34,500.00
619.0002	Trees (Aleurites Moluccana - Kukui Nut Tree, 25 gallon can)	LS	16 Each	LS	LS	6,000.00	LS	7,100.00	LS	13,000.00	LS	11,458.00	LS	15,000.00	LS	10,000.00	LS	12,600.00	LS	12,000.00
619.0003	Trees (Cordia Subcordata - Hawaiian Kou, 25 gallon can)	LS	21 Each	LS	LS	7,250.00	LS	8,700.00	LS	16,000.00	LS	15,038.00	LS	14,000.00	LS	13,000.00	LS	15,700.00	LS	15,750.00
619.0004	Trees (Pandanus Tectorius - Hala, 25 gallon can)	LS	44 Each	LS	LS	55,000.00	LS	66,800.00	LS	37,000.00	LS	36,761.00	LS	15,000.00	LS	31,000.00	LS	36,700.00	LS	37,400.00
619.0005	Shrubs (Scaevola Frutescens- Naupaka, 1 gallon can @ 30" O.C.)	LS	7,050 SF	LS	LS	6,500.00	LS	8,000.00	LS	75,000.00	LS	9,261.00	LS	15,000.00	LS	8,000.00	LS	73,500.00	LS	35,250.00
619.0006	Grass (Heteropogon Contortus - Pili Grass)	LS	482,350 SF	LS	LS	375,000.00	LS	263,000.00	LS	160,000.00	LS	921,137.00	LS	165,000.00	LS	780,000.00	LS	157,500.00	LS	241,175.00
622.1001	Highway Light Standards With Non-Breakaway Transformer Bases, On 28-Ft-3-Inch Tall Poles, 15-Ft Bracket Arms, 218 Watt LED Luminaires, 480 Volts, Mounted On Retaining Wall	LS	1 Each	LS	LS	500.00	LS	9,200.00	LS	510.00	LS	30,793.00	LS	8,408.00	LS	10,000.00	LS	13,000.00	LS	5,000.00
622.1002	Highway Light Standards With Non-Breakaway Transformer Bases, On 28-Ft-3-Inch Tall Poles, 15-Ft Bracket Arms, 218 Watt LED Luminaires, 480 Volts, Mounted On Barrier Wall	LS	2 Each	LS	LS	23,500.00	LS	24,000.00	LS	23,000.00	LS	61,188.00	LS	21,967.00	LS	25,000.00	LS	24,600.00	LS	8,000.00
622.1003	Type C Highway Lighting Pullboxes	LS	8 Each	LS	LS	30,000.00	LS	61,300.00	LS	28,000.00	LS	25,697.00	LS	56,288.00	LS	65,000.00	LS	34,600.00	LS	28,000.00
622.1004	Intercept Existing Highway Lighting Conduit and Wires with New Type C Highway Lighting Pullbox	LS	4 Each	LS	LS	12,000.00	LS	10,300.00	LS	11,000.00	LS	650.00	LS	9,408.00	LS	10,000.00	LS	13,600.00	LS	20,000.00
622.1005	Connect Existing Highway Lighting Conduit To New Highway Lighting Conduit	LS	6 Each	LS	LS	8,500.00	LS	3,000.00	LS	8,000.00	LS	244.00	LS	2,704.00	LS	3,000.00	LS	9,900.00	LS	3,000.00
622.1006	New Electrical Equipment And Wiring Modifications In Existing Highway Lighting Equipment Enclosure	LS	1 Each	LS	LS	16,000.00	LS	3,900.00	LS	15,000.00	LS	3,380.00	LS	3,499.00	LS	4,000.00	LS	18,600.00	LS	10,000.00
622.1007	Highway Lighting Circuit (3 No. 1, 1 No. 2 Ground)	LS	8,810 LF	LS	LS	190,000.00	LS	184,000.00	LS	180,000.00	LS	14,894.00	LS	168,835.00	LS	195,000.00	LS	223,000.00	LS	176,200.00
622.1008	One 2-Inch Highway Lighting Duct, Concrete Encased	LS	5,780 LF	LS	LS	285,000.00	LS	546,000.00	LS	270,000.00	LS	362,414.00	LS	501,310.00	LS	575,000.00	LS	334,500.00	LS	289,000.00
622.1009	Two 2-Inch Highway Lighting Ducts, Concrete Encased	LS	400 LF	LS	LS	32,000.00	LS	49,900.00	LS	30,000.00	LS	19,391.00	LS	45,779.00	LS	55,000.00	LS	37,100.00	LS	24,000.00
622.1010	Four 2-Inch Highway Lighting Ducts, Concrete Encased	LS	230 LF	LS	LS	21,000.00	LS	49,100.00	LS	20,000.00	LS	9,641.00	LS	45,054.00	LS	55,000.00	LS	24,700.00	LS	18,400.00
622.1011	Remove Existing Highway Lighting Conduits And Wires, Complete	LS	2,400 LF	LS	LS	19,000.00	LS	45,000.00	LS	18,000.00	LS	34,459.00	LS	40,928.00	LS	45,000.00	LS	22,300.00	LS	96,000.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2																				
FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles							HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43																				
DATE ADVERTISED: Internet Posted: March 31, 2015																				
BIDS OPENED: May 28, 2015																				
COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days																				
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
622.1012	Remove Existing Highway Light Standards, Bracket Arms, And Luminares; Salvage, Clean, And Deliver To The State; Demolish And Remove Concrete Bases	LS	13 Each	LS	LS	\$ 48,000.00	LS	\$ 7,000.00	LS	\$ 45,000.00	LS	\$ 21,883.00	LS	\$ 6,420.00	LS	\$ 8,000.00	LS	\$ 55,700.00	LS	\$ 45,500.00
622.1013	Provide New Highway Lighting ID Tags On Existing Highway Light Standards	LS	14 Each	LS	LS	5,500.00	LS	3,900.00	LS	5,000.00	LS	2,402.00	LS	3,539.00	LS	4,000.00	LS	6,100.00	LS	7,000.00
622.1014	Highway Light Standards With Breakaway Transformer Bases, On 31-Ft-3-Inch Tall Poles, 15-Ft Bracket Arms, 218 Watt LED Luminares, 480 Volts, And Concrete Foundations	LS	29 Each	LS	LS	210,000.00	LS	177,000.00	LS	200,000.00	LS	357,696.00	LS	162,495.00	LS	185,000.00	LS	218,100.00	LS	203,000.00
622.1015	Four 2-Inch Highway Lighting Ducts, Routed In Barrier Wall, Including All Expansion - Deflection Couplings	LS	360 Ln Ft	LS	LS	16,000.00	LS	35,200.00	LS	15,000.00	LS	5,086.00	LS	32,269.00	LS	35,000.00	LS	18,500.00	LS	72,000.00
622.1016	Highway Lighting Junction Boxes, 18-Inch Square X 8-Inch Deep, NEMA 4X Cast Iron Type, Mounted In Barrier Wall	LS	3 Each	LS	LS	12,000.00	LS	15,500.00	LS	11,000.00	LS	399.00	LS	14,199.00	LS	15,000.00	LS	13,600.00	LS	15,000.00
622.1017	Highway Light Standards With Non-Breakaway Transformer Bases, On 31-Ft-3-Inch Tall Poles, 15-Ft Bracket Arms, 218 Watt LED Luminares, 480 Volts, And Concrete Foundations	LS	12 Each	LS	LS	90,000.00	LS	74,300.00	LS	85,000.00	LS	133,575.00	LS	68,259.00	LS	80,000.00	LS	92,800.00	LS	84,000.00
622.1018	Stub And Cap Highway Lighting Ducts	LS	2 Each	LS	LS	3,200.00	LS	2,900.00	LS	3,000.00	LS	486.00	LS	2,587.00	LS	3,000.00	LS	3,700.00	LS	800.00
622.1019	Remove Temporary Highway Lighting Underground Wiring, Complete	LS	100 LF	LS	LS	10,500.00	LS	2,900.00	LS	10,000.00	LS	779.00	LS	2,587.00	LS	3,000.00	LS	12,300.00	LS	3,000.00
622.1020	Demolish Existing Highway Lighting Pullbox And Replace With New Type C Highway Lighting Pullbox	LS	1 Each	LS	LS	22,500.00	LS	5,300.00	LS	21,000.00	LS	2,683.00	LS	4,821.00	LS	5,000.00	LS	26,000.00	LS	5,000.00
622.1021	Highway Lighting Junction Box, 12-Inch Square X 6-Inch Deep, Flush Mounted, NEMA 4X Cast Iron Type, Mounted In Bridge Pier Wall	LS	6 Each	LS	LS	13,250.00	LS	10,100.00	LS	12,500.00	LS	2,081.00	LS	9,241.00	LS	10,000.00	LS	15,400.00	LS	21,000.00
622.1022	Underpass Wallpack Light Fixture, 106 Watt LED Luminaire, 480 Volts	LS	12 Each	LS	LS	22,000.00	LS	17,400.00	LS	21,000.00	LS	8,678.00	LS	15,981.00	LS	18,000.00	LS	22,300.00	LS	36,000.00
622.1023	1-Inch Highway Lighting Conduit With 2 No. 10, 1 No. 12 Ground, Underpass Highway Lighting Circuit	LS	660 LF	LS	LS	22,250.00	LS	11,700.00	LS	21,000.00	LS	1,558.00	LS	10,701.00	LS	12,000.00	LS	26,000.00	LS	33,000.00
622.1024	Intercept Existing Highway Lighting Conduit And Wires With New Type A Highway Lighting Pullbox	LS	4 Each	LS	LS	16,000.00	LS	16,400.00	LS	15,000.00	LS	4,419.00	LS	14,994.00	LS	17,000.00	LS	18,500.00	LS	18,000.00
622.1025	Temporary 2-Inch Conduit, Direct Buried, With 3 No. 2, 1 No. 6 Ground Temporary Highway Lighting Circuit	LS	100 LF	LS	LS	10,500.00	LS	17,100.00	LS	10,000.00	LS	6,232.00	LS	15,672.00	LS	18,000.00	LS	12,400.00	LS	5,000.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
622.1026	Highway Lighting Foundation Modification	LS	4 Each	LS	LS	\$ 54,000.00	LS	\$ 3,000.00	LS	\$ 51,000.00	LS	\$ 14,649.00	LS	\$ 2,704.00	LS	\$ 3,000.00	LS	\$ 63,200.00	LS	\$ 12,000.00
623.1001	Type B Traffic Signal Pullboxes	LS	2 Each	LS	LS	500.00	LS	7,200.00	LS	500.00	LS	15,147.00	LS	6,585.00	LS	7,000.00	LS	600.00	LS	5,000.00
623.1002	Type C Traffic Signal Pullboxes	LS	11 Each	LS	LS	26,500.00	LS	33,100.00	LS	25,000.00	LS	32,198.00	LS	30,340.00	LS	35,000.00	LS	30,900.00	LS	38,500.00
623.1003	Two 2-Inch Traffic Signal Ducts, Concrete Encased	LS	310 LF	LS	LS	21,200.00	LS	9,300.00	LS	20,000.00	LS	7,673.00	LS	8,494.00	LS	10,000.00	LS	24,700.00	LS	18,600.00
623.1004	Four 2-Inch Traffic Signal Ducts, Concrete Encased	LS	880 LF	LS	LS	90,000.00	LS	84,800.00	LS	85,000.00	LS	109,500.00	LS	77,908.00	LS	90,000.00	LS	105,300.00	LS	70,400.00
623.1005	Five 2-Inch Traffic Signal Ducts, Concrete Encased	LS	130 LF	LS	LS	26,500.00	LS	17,100.00	LS	25,000.00	LS	9,322.00	LS	15,661.00	LS	20,000.00	LS	30,900.00	LS	11,050.00
623.1006	Six 2-Inch Traffic Signal Ducts, Concrete Encased	LS	40 LF	LS	LS	16,000.00	LS	4,200.00	LS	15,000.00	LS	4,090.00	LS	3,832.00	LS	4,000.00	LS	18,500.00	LS	4,000.00
623.1007	Two 2-Inch Traffic Signal Ducts, Routed in Barrier Wall Including All Expansion-Deflection Couplings	LS	360 LF	LS	LS	22,250.00	LS	20,500.00	LS	21,000.00	LS	15,290.00	LS	18,807.00	LS	25,000.00	LS	26,000.00	LS	36,000.00
623.1008	Traffic Signal Junction Box, 16-Inch Square x 6-Inch Deep, NEMA 4x Cast Iron Type, Mounted in Barrier Wall	LS	4 Each	LS	LS	16,000.00	LS	9,400.00	LS	15,000.00	LS	1,501.00	LS	9,153.00	LS	10,000.00	LS	18,500.00	LS	12,000.00
623.1009	Stub And Cap Traffic Signal Ducts	LS	6 Each	LS	LS	3,200.00	LS	840.00	LS	3,000.00	LS	824.00	LS	764.00	LS	1,000.00	LS	3,700.00	LS	1,200.00
623.1010	Connect Existing Traffic Signal Conduit To New Traffic Signal Conduit	LS	10 Each	LS	LS	6,500.00	LS	6,100.00	LS	6,000.00	LS	679.00	LS	5,527.00	LS	6,000.00	LS	7,400.00	LS	5,000.00
623.2001	Type A Communications Electric Pullboxes	LS	25 Each	LS	LS	60,000.00	LS	7,200.00	LS	55,000.00	LS	33,388.00	LS	6,585.00	LS	8,000.00	LS	68,100.00	LS	37,500.00
623.2002	Type B Communications Signal Pullboxes	LS	25 Each	LS	LS	60,000.00	LS	37,200.00	LS	58,000.00	LS	35,861.00	LS	34,151.00	LS	40,000.00	LS	71,800.00	LS	62,500.00
623.2003	Stub And Cap Communications Ducts	LS	3 Each	LS	LS	3,200.00	LS	840.00	LS	3,000.00	LS	824.00	LS	764.00	LS	1,000.00	LS	3,700.00	LS	600.00
623.2004	Two 2-Inch Communications Signal Ducts, Concrete Encased	LS	5,100 LF	LS	LS	390,000.00	LS	405,000.00	LS	368,000.00	LS	222,036.00	LS	372,048.00	LS	430,000.00	LS	456,000.00	LS	306,000.00
623.2005	One 2-Inch Communications Electric Duct, Concrete Encased	LS	5,100 LF	LS	LS	355,000.00	LS	240,600.00	LS	335,000.00	LS	231,812.00	LS	1,000.00	LS	350,000.00	LS	415,000.00	LS	204,000.00
623.2006	Three 2-Inch Communications Ducts Thru Bridge With Required Expansion Couplings	LS	360 LF	LS	LS	34,000.00	LS	113,400.00	LS	32,000.00	LS	83,579.00	LS	1,000.00	LS	35,000.00	LS	39,600.00	LS	54,000.00
623.3001	Fiber Optic Cable Installed in Existing 2-Inch Spare Traffic Signal Conduit	LS	360 LF	LS	LS	7,500.00	LS	3,200.00	LS	7,000.00	LS	19,130.00	LS	2,890.00	LS	3,500.00	LS	8,600.00	LS	7,200.00
623.3002	Terminate Fiber Optic Cable into Existing CCTV Cabinet	LS	1 Each	LS	LS	17,000.00	LS	13,200.00	LS	16,000.00	LS	2,146.00	LS	12,084.00	LS	14,000.00	LS	19,800.00	LS	500.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
623.3003	Fiber Optic Cable and CCTV Camera Cables Installed In Existing 2-Inch Spare Traffic Signal Conduit	LS	50 LF	LS	LS	\$ 4,500.00	LS	\$ 3,500.00	LS	\$ 4,000.00	LS	\$ 3,853.00	LS	\$ 3,175.00	LS	\$ 4,000.00	LS	\$ 5,000.00	LS	\$ 2,000.00
623.3004	CCTV Camera Cables Installed in Existing 2-Inch Spare Traffic Signal Conduit	LS	280 LF	LS	LS	4,500.00	LS	3,500.00	LS	4,000.00	LS	15,978.00	LS	3,175.00	LS	4,000.00	LS	5,000.00	LS	5,600.00
623.3005	CCTV Camera Cables	LS	160 LF	LS	LS	10,000.00	LS	10,000.00	LS	9,500.00	LS	3,213.00	LS	9,176.00	LS	10,000.00	LS	11,700.00	LS	3,200.00
623.3006	One 2-Inch Traffic Signal Duct, Concrete Encased	LS	5 LF	LS	LS	500.00	LS	6,400.00	LS	500.00	LS	808.00	LS	5,792.00	LS	7,000.00	LS	600.00	LS	200.00
623.3007	CCTV Camera Cables Installed in Existing 2-Inch Highway Lighting Conduit	LS	5 LF	LS	LS	3,200.00	LS	3,500.00	LS	3,000.00	LS	397.00	LS	3,175.00	LS	4,000.00	LS	3,700.00	LS	100.00
623.3008	Two 3-Inch and one 2-Inch Traffic Signal Ducts, Concrete Encased	LS	7 LF	LS	LS	500.00	LS	8,100.00	LS	500.00	LS	1,998.00	LS	7,433.00	LS	9,000.00	LS	600.00	LS	700.00
623.3009	Fiber Optic Cable and CCTV Camera Cables	LS	15 LF	LS	LS	3,200.00	LS	3,500.00	LS	3,000.00	LS	4,354.00	LS	3,175.00	LS	4,000.00	LS	3,700.00	LS	150.00
623.3010	CCTV Cabinet and Concrete Pad, Complete and Operational	LS	1 Each	LS	LS	55,000.00	LS	48,900.00	LS	52,000.00	LS	3,802.00	LS	44,875.00	LS	52,000.00	LS	64,400.00	LS	30,000.00
623.3011	Three No. 6, One No. 8 Ground Power Conductors for CCTV System	LS	15 LF	LS	LS	2,650.00	LS	1,800.00	LS	2,500.00	LS	4,461.00	LS	1,646.00	LS	2,000.00	LS	3,000.00	LS	150.00
623.3012	Splice Existing Conductors to New Conductors in Existing Traffic Signal Pullbox (Three No. 6, One No. 8 Ground) for Power Conductors for CCTV Systems	LS	1 Each	LS	LS	1,600.00	LS	1,700.00	LS	1,500.00	LS	1,949.00	LS	1,528.00	LS	2,000.00	LS	1,800.00	LS	1,000.00
623.3013	CCTV Cameras Mounted on Existing Highway Light Standard Including Mounting Brackets	LS	2 Each	LS	LS	35,000.00	LS	22,700.00	LS	33,000.00	LS	10,804.00	LS	20,791.00	LS	25,000.00	LS	40,800.00	LS	20,000.00
624.2000	30" Ductile-Iron Water Line	LS	270 LF	LS	LS	225,000.00	LS	260,000.00	LS	280,000.00	LS	259,500.00	LS	600,000.00	LS	210,000.00	LS	190,900.00	LS	27,000.00
624.2100	36" Ductile-Iron Water Line	LS	580 LF	LS	LS	235,000.00	LS	249,000.00	LS	280,000.00	LS	126,297.00	LS	700,000.00	LS	130,000.00	LS	229,700.00	LS	87,000.00
624.2200	30" 1/8 Bend	LS	7 Each	LS	LS	110,000.00	LS	119,000.00	LS	43,000.00	LS	99,532.00	LS	175,000.00	LS	130,000.00	LS	98,900.00	LS	17,500.00
624.2300	30" 1/16 Bend	LS	4 Each	LS	LS	16,000.00	LS	18,000.00	LS	6,000.00	LS	14,819.00	LS	25,000.00	LS	30,000.00	LS	14,800.00	LS	10,000.00
624.2400	30" 1/32 Bend	LS	5 Each	LS	LS	15,000.00	LS	17,000.00	LS	6,500.00	LS	14,394.00	LS	25,000.00	LS	20,000.00	LS	14,300.00	LS	12,500.00
624.2500	36" 1/8 Bend	LS	5 Each	LS	LS	115,000.00	LS	180,000.00	LS	40,000.00	LS	102,158.00	LS	125,000.00	LS	180,000.00	LS	107,200.00	LS	15,000.00
624.2600	30" Cap	LS	2 Each	LS	LS	7,500.00	LS	7,000.00	LS	8,000.00	LS	6,323.00	LS	20,000.00	LS	15,000.00	LS	8,500.00	LS	2,400.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
624.2700	36" Cap	LS	2 Each	LS	LS	\$ 9,000.00	LS	\$ 9,000.00	LS	\$ 10,000.00	LS	\$ 8,024.00	LS	\$ 20,000.00	LS	\$ 45,000.00	LS	\$ 12,400.00	LS	\$ 3,000.00
624.2800	30" Sleeve, 24" Long	LS	2 Each	LS	LS	25,000.00	LS	24,000.00	LS	9,000.00	LS	22,306.00	LS	40,000.00	LS	35,000.00	LS	23,000.00	LS	8,000.00
624.2900	36" Sleeve, 24" Long	LS	2 Each	LS	LS	60,000.00	LS	33,000.00	LS	12,000.00	LS	28,650.00	LS	50,000.00	LS	15,000.00	LS	29,000.00	LS	10,000.00
624.3000	6" Cleanout	LS	4 Each	LS	LS	13,000.00	LS	5,000.00	LS	6,000.00	LS	14,250.00	LS	10,000.00	LS	50,000.00	LS	5,700.00	LS	4,000.00
624.3100	Weld on CCP to D.I. Coupling	LS	4 Each	LS	LS	15,000.00	LS	27,000.00	LS	65,000.00	LS	48,576.00	LS	35,000.00	LS	15,000.00	LS	31,700.00	LS	8,000.00
624.3200	Cathodic Protection System	LS	LS	LS	LS	30,000.00	LS	59,000.00	LS	80,000.00	LS	32,509.00	LS	35,000.00	LS	75,000.00	LS	22,200.00	LS	120,000.00
627.1000	Resin Bonded Anchor System	LS	LS	LS	LS	2,500.00	LS	29,000.00	LS	7,700.00	LS	48,703.00	LS	35,000.00	LS	10,000.00	LS	8,800.00	LS	522,900.00
629.0100	4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	LS	18,037 LF	LS	LS	25,000.00	LS	25,000.00	LS	26,000.00	LS	29,838.00	LS	50,000.00	LS	40,000.00	LS	26,200.00	LS	31,564.75
629.0200	8-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	LS	8,346 LF	LS	LS	6,300.00	LS	6,300.00	LS	6,500.00	LS	7,519.00	LS	6,000.00	LS	15,000.00	LS	6,600.00	LS	47,989.50
629.0300	12-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	LS	339 LF	LS	LS	2,300.00	LS	2,300.00	LS	2,600.00	LS	2,745.00	LS	1,700.00	LS	10,000.00	LS	2,400.00	LS	5,085.00
629.0400	12-Inch Crosswalk Marking (Tape, Type I or Thermoplastic Extrusion)	LS	130 LF	LS	LS	1,200.00	LS	1,200.00	LS	1,300.00	LS	1,432.00	LS	2,400.00	LS	1,000.00	LS	1,200.00	LS	1,950.00
629.0500	Double 4-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	LS	3,428 LF	LS	LS	5,000.00	LS	5,000.00	LS	5,100.00	LS	5,967.00	LS	16,000.00	LS	30,000.00	LS	5,200.00	LS	19,711.00
629.0600	Pavement Arrow (Tape, Type III or Thermoplastic Extrusion)	LS	14 Each	LS	LS	4,000.00	LS	4,000.00	LS	4,100.00	LS	4,774.00	LS	1,300.00	LS	3,000.00	LS	4,200.00	LS	3,500.00
629.0700	Pavement Word (Tape, Type III or Thermoplastic Extrusion)	LS	13 Each	LS	LS	3,500.00	LS	3,500.00	LS	3,900.00	LS	4,177.00	LS	4,100.00	LS	5,000.00	LS	3,600.00	LS	6,500.00
629.0800	Pavement Symbol (Paint, Tape, Type III or Thermoplastic Extrusion)	LS	1 Each	LS	LS	1,000.00	LS	1,000.00	LS	1,100.00	LS	1,193.00	LS	500.00	LS	500.00	LS	1,050.00	LS	250.00
629.0900	Type A Pavement Marker	LS	297 Each	LS	LS	2,000.00	LS	2,000.00	LS	2,200.00	LS	2,387.00	LS	9,000.00	LS	3,500.00	LS	2,100.00	LS	3,712.50
629.1000	Type C Pavement Marker	LS	595 Each	LS	LS	2,300.00	LS	2,300.00	LS	2,600.00	LS	2,745.00	LS	9,000.00	LS	5,000.00	LS	2,400.00	LS	7,437.50
629.1100	Type D Pavement Marker	LS	39 Each	LS	LS	700.00	LS	700.00	LS	800.00	LS	835.00	LS	700.00	LS	750.00	LS	735.00	LS	487.50
629.1200	Type H Pavement Marker	LS	251 Each	LS	LS	1,500.00	LS	1,500.00	LS	1,600.00	LS	1,790.00	LS	3,000.00	LS	3,000.00	LS	1,500.00	LS	3,137.50
630.0100	Panel For Ground Mounted Destination Sign at Sta 150+51 Farrington Hwy.	150	150 SF	SF	\$ 65.00	9,750.00	\$ 48.00	7,200.00	\$ 35.00	5,250.00	\$ 57.29	8,593.50	\$ 62.00	9,300.00	\$ 60.00	9,000.00	\$ 50.00	7,500.00	\$ 45.00	6,750.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
630.0200	Breakaway Steel Post Mount (W 8x40) for Ground-Mounted Destination Sign at Sta 150+51 Farrington Hwy.	LS	LS	LS	LS	\$ 9,000.00	LS	\$ 36,130.00	LS	\$ 1,100.00	LS	\$ 12,059.00	LS	\$ 25,000.00	LS	\$ 30,000.00	LS	\$ 14,600.00	LS	\$ 1,000.00
630.0300	Panel For Ground Mounted Destination Sign at Sta 176+80 Farrington Hwy.	150	150 SF	SF	\$ 65.00	9,750.00	\$ 48.00	7,200.00	\$ 35.00	5,250.00	\$ 57.29	8,593.50	\$ 62.00	9,300.00	\$ 60.00	9,000.00	\$ 50.00	7,500.00	\$ 45.00	6,750.00
630.0400	Breakaway Steel Post Mount (W 8x40) for Ground-Mounted Destination Sign at Sta 176+80 Farrington Hwy.	LS	LS	LS	LS	9,000.00	LS	35,130.00	LS	1,100.00	LS	12,059.00	LS	25,000.00	LS	30,000.00	LS	14,600.00	LS	1,000.00
630.0500	Panel For Ground Mounted Destination Sign at Sta 138+00 H1 Fwy	112	112 SF	SF	65.00	7,280.00	56.00	6,272.00	45.00	5,040.00	66.83	7,484.96	62.00	6,944.00	70.00	7,840.00	58.00	6,496.00	45.00	5,040.00
630.0600	Breakaway Steel Post Mount (W 8x40) for Ground-Mounted Destination Sign at Sta 138+00 H1 Fwy	LS	LS	LS	LS	9,000.00	LS	34,480.00	LS	1,100.00	LS	12,059.00	LS	25,000.00	LS	30,000.00	LS	14,600.00	LS	2,500.00
630.0700	Panel For Ground Mounted Destination Sign at Sta 190+50 H1 Fwy	136	136 SF	SF	65.00	8,840.00	53.00	7,208.00	38.00	5,168.00	63.25	8,602.00	62.00	8,432.00	65.00	8,840.00	55.00	7,480.00	45.00	6,120.00
630.0800	Breakaway Steel Post Mount (W 8x40) for Ground-Mounted Destination Sign at Sta 190+50 H1 Fwy	LS	LS	LS	LS	9,000.00	LS	35,130.00	LS	1,100.00	LS	12,059.00	LS	25,000.00	LS	30,000.00	LS	14,600.00	LS	2,500.00
630.0900	Panel For Ground Mounted Destination Sign at Sta 127+50 H1 Fwy	130	130 SF	SF	65.00	8,450.00	48.00	6,240.00	40.00	5,200.00	57.29	7,447.70	62.00	8,060.00	60.00	7,800.00	50.00	6,500.00	45.00	5,850.00
630.1000	Breakaway Steel Post Mount (W 8x40) for Ground-Mounted Destination Sign at Sta 127+50 H1 Fwy	LS	LS	LS	LS	9,000.00	LS	34,480.00	LS	1,100.00	LS	12,059.00	LS	25,000.00	LS	30,000.00	LS	14,600.00	LS	2,500.00
630.1100	Panel For Overhead Destination Sign at Sta 136+77 Farrington Hwy	250	250 SF	SF	60.00	15,000.00	48.00	12,000.00	42.00	10,500.00	57.29	14,322.50	62.00	15,500.00	60.00	15,000.00	50.00	12,500.00	45.00	11,250.00
630.1200	Overhead Sign Supports at Sta 136+77 Farrington Hwy	LS	LS	LS	LS	75,000.00	LS	134,800.00	LS	108,000.00	LS	91,767.00	LS	150,000.00	LS	230,000.00	LS	14,600.00	LS	89,650.00
630.1300	Panel For Overhead Destination Signs at Sta 202+11 Farrington Hwy	160	160 SF	SF	70.00	11,200.00	55.00	8,800.00	33.00	5,280.00	65.64	10,502.40	62.00	9,920.00	65.00	10,400.00	58.00	9,280.00	45.00	7,200.00
630.1400	Overhead Sign Supports at Sta 202+11 Farrington Hwy	LS	LS	LS	LS	75,000.00	LS	133,000.00	LS	105,000.00	LS	91,767.00	LS	140,000.00	LS	230,000.00	LS	109,800.00	LS	159,500.00
630.1500	Panel For Overhead Destination Signs at Sta 202+11 Farrington Hwy	250	250 SF	SF	70.00	17,500.00	52.00	13,000.00	40.00	10,000.00	62.06	15,515.00	62.00	15,500.00	65.00	16,250.00	54.00	13,500.00	45.00	11,250.00
630.1600	Overhead Sign Supports at Sta 202+11 Farrington Hwy	LS	LS	LS	LS	85,000.00	LS	148,550.00	LS	117,000.00	LS	96,541.00	LS	160,000.00	LS	250,000.00	LS	122,700.00	LS	159,500.00
630.1700	Panel For Overhead Destination Sign at Sta 46+00 H1 Fwy	125	125 SF	SF	70.00	8,750.00	47.00	5,875.00	40.00	5,000.00	56.09	7,011.25	62.00	7,750.00	60.00	7,500.00	50.00	6,250.00	45.00	5,625.00
630.1800	Overhead Sign Supports at Sta 46+00 H1 Fwy	LS	LS	LS	LS	95,000.00	LS	161,000.00	LS	130,000.00	LS	91,767.00	LS	170,000.00	LS	270,000.00	LS	133,600.00	LS	64,900.00
630.1900	Panel For Overhead Destination Sign at Sta 53+84 H1 Fwy	130	130 SF	SF	70.00	9,100.00	48.00	6,240.00	40.00	5,200.00	57.29	7,447.70	62.00	8,060.00	60.00	7,800.00	50.00	6,500.00	45.00	5,850.00

** NOTE:
Quantities shown
in this column are
for in-house use
only.

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
630.2000	Overhead Sign Supports at Sta 53+84 H1 Fwy	LS	LS	LS	LS	\$ 85,000.00	LS	\$ 145,700.00	LS	\$ 115,000.00	LS	\$ 91,767.00	LS	\$ 155,000.00	LS	\$ 250,000.00	LS	\$ 120,400.00	LS	\$ 64,900.00
630.2100	Panel For Overhead Destination Sign at Sta 66+20 H1 Fwy	144	144 SF	SF	\$ 70.00	10,080.00	\$ 48.00	6,912.00	\$ 55.00	7,920.00	\$ 57.29	8,249.76	\$ 62.00	8,928.00	\$ 60.00	8,640.00	\$ 50.00	7,200.00	\$ 45.00	6,480.00
630.2200	Overhead Sign Supports at Sta 66+20 H1 Fwy	LS	LS	LS	LS	95,000.00	LS	162,500.00	LS	130,000.00	LS	91,767.00	LS	175,000.00	LS	275,000.00	LS	134,600.00	LS	64,900.00
630.2300	Panel For Overhead Destination Sign at Sta 75+40 H1 Fwy	520	520 SF	SF	65.00	33,800.00	48.00	24,960.00	40.00	20,800.00	57.29	29,790.80	62.00	32,240.00	60.00	31,200.00	50.00	26,000.00	45.00	23,400.00
630.2400	Overhead Sign Supports at Sta 75+40 H1 Fwy	LS	LS	LS	LS	175,000.00	LS	250,700.00	LS	195,000.00	LS	434,487.41	LS	250,000.00	LS	400,000.00	LS	204,400.00	LS	234,850.00
630.2500	Panel For Overhead Destination Sign at Sta 90+40 H1 Fwy	810	810 SF	SF	60.00	48,600.00	48.00	38,880.00	40.00	32,400.00	57.29	46,404.90	62.00	50,220.00	60.00	48,600.00	50.00	40,500.00	45.00	36,450.00
630.2600	Overhead Sign Supports at Sta 90+40 H1 Fwy	LS	LS	LS	LS	175,000.00	LS	246,100.00	LS	195,000.00	LS	434,487.41	LS	250,000.00	LS	400,000.00	LS	207,500.00	LS	173,250.00
630.2700	Panel For Overhead Destination Sign at Sta 113+70 H1 Fwy	710	710 SF	SF	60.00	42,600.00	48.00	34,080.00	22.00	15,620.00	57.29	40,675.90	62.00	44,020.00	60.00	42,600.00	50.00	35,500.00	45.00	31,950.00
630.2800	Overhead Sign Supports at Sta 113+70 H1 Fwy	LS	LS	LS	LS	175,000.00	LS	249,400.00	LS	195,000.00	LS	181,284.00	LS	250,000.00	LS	400,000.00	LS	204,100.00	LS	173,250.00
630.2900	Panel For Overhead Destination Sign at Sta 128+70 H1 Fwy	710	710 SF	SF	60.00	42,600.00	48.00	34,080.00	22.00	15,620.00	57.29	40,675.90	62.00	44,020.00	60.00	42,600.00	50.00	35,500.00	45.00	31,950.00
630.3000	Overhead Sign Supports at 128+70 H1 Fwy	LS	LS	LS	LS	173,000.00	LS	245,600.00	LS	195,000.00	LS	181,284.00	LS	250,000.00	LS	400,000.00	LS	204,100.00	LS	173,250.00
630.3100	Panel For Overhead Destination Sign at Sta 164+51 H1 Fwy	112	112 SF	SF	74.00	8,288.00	56.00	6,272.00	45.00	5,040.00	66.83	7,484.96	62.00	6,944.00	70.00	7,840.00	58.00	6,496.00	45.00	5,040.00
630.3200	Overhead Sign Supports at Sta 164+51 H1 Fwy	LS	LS	LS	LS	65,000.00	LS	116,200.00	LS	100,000.00	LS	91,767.00	LS	132,000.00	LS	210,000.00	LS	103,100.00	LS	54,450.00
630.3300	Panel For Overhead Destination Sign at Sta 187+00 H1 Fwy	250	250 SF	SF	60.00	15,000.00	48.00	12,000.00	40.00	10,000.00	57.29	14,322.50	62.00	15,500.00	60.00	15,000.00	50.00	12,500.00	45.00	11,250.00
630.3400	Overhead Sign Supports at Sta 187+00 H1 Fwy	LS	LS	LS	LS	165,000.00	LS	253,400.00	LS	185,000.00	LS	181,284.00	LS	250,000.00	LS	400,000.00	LS	194,000.00	LS	172,150.00
630.3500	Panel For Bridge Mounted Overhead Destination Sign at Sta 100+30 H1 Fwy	250	250 SF	SF	60.00	15,000.00	48.00	12,000.00	30.00	7,500.00	57.29	14,322.50	62.00	15,500.00	60.00	15,000.00	50.00	12,500.00	45.00	11,250.00
630.3600	Overhead Sign Supports for Bridge Mounted Sign at Wakea Street	LS	LS	LS	LS	32,500.00	LS	56,600.00	LS	55,000.00	LS	94,488.00	LS	15,000.00	LS	120,000.00	LS	57,300.00	LS	7,150.00
630.3700	Relocation of Existing Destination Signs (3 Each)	LS	3 Each	LS	LS	15,000.00	LS	15,225.00	LS	16,000.00	LS	23,909.00	LS	20,000.00	LS	20,000.00	LS	16,000.00	LS	15,000.00
630.3800	Replacement of Existing Sign Panel with New Destination Sign Panel at Sta 58+00 H1 Fwy	LS	LS	LS	LS	15,000.00	LS	14,485.00	LS	5,500.00	LS	17,288.00	LS	15,000.00	LS	20,000.00	LS	15,200.00	LS	5,000.00
630.3900	Type "A" Route Marker Assembly (2 Each)	LS	2 Each	LS	LS	1,250.00	LS	1,250.00	LS	1,100.00	LS	1,491.00	LS	1,600.00	LS	2,500.00	LS	1,300.00	LS	500.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
631.0100	Regulatory Sign (10 Square Feet or Less)	LS	41 Each	LS	LS	\$ 12,500.00	LS	\$ 12,650.00	LS	\$ 11,000.00	LS	\$ 15,098.00	LS	\$ 16,000.00	LS	\$ 15,000.00	LS	\$ 13,200.00	LS	\$ 11,275.00
631.0200	Regulatory Sign (More than 10 Square Feet)	LS	2 Each	LS	LS	12,500.00	LS	12,430.00	LS	16,000.00	LS	14,835.00	LS	16,000.00	LS	15,000.00	LS	13,000.00	LS	1,000.00
631.0300	Warning Sign (10 Square Feet or Less)	LS	3 Each	LS	LS	5,500.00	LS	5,455.00	LS	11,000.00	LS	6,510.00	LS	7,000.00	LS	7,500.00	LS	5,700.00	LS	825.00
631.0400	Relocation of Existing Regulatory Sign	LS	8 Each	LS	LS	3,250.00	LS	3,235.00	LS	5,100.00	LS	3,861.00	LS	4,000.00	LS	5,000.00	LS	3,400.00	LS	6,000.00
632.0100	Reflector Marker, RM-3 (Bi-Directional)	LS	1 Each	LS	LS	10,000.00	LS	9,610.00	LS	1,100.00	LS	17,437.00	LS	12,000.00	LS	10,000.00	LS	10,000.00	LS	75.00
634.0100	Portland Cement Concrete Sidewalk and ADA Ramp	LS	55 CY	LS	LS	75,000.00	LS	40,000.00	LS	64,000.00	LS	32,114.00	LS	35,000.00	LS	25,000.00	LS	36,300.00	LS	35,750.00
636.0100	Stormwater Treatment System Unit	1	1 Each	EACH	\$ 40,000.00	40,000.00	\$ 40,000.00	40,000.00	\$ 36,000.00	36,000.00	\$ 81,235.73	81,235.73	\$ 55,000.00	55,000.00	\$ 50,000.00	50,000.00	\$ 37,900.00	37,900.00	\$ 75,000.00	75,000.00
638.0100	Curb, Type 2D	LS	545 LF	LS	LS	25,000.00	LS	14,000.00	LS	12,000.00	LS	5,963.00	LS	14,000.00	LS	10,000.00	LS	10,300.00	LS	19,075.00
640.0100	Concrete Lined Drainage Ditch	LS	50 CY	LS	LS	35,000.00	LS	70,000.00	LS	30,000.00	LS	299,797.00	LS	60,000.00	LS	15,000.00	LS	46,500.00	LS	32,500.00
641.0100	Hydro-Mulch Seeding	LS	417,250 CY	LS	LS	25,000.00	LS	323,000.00	LS	160,000.00	LS	11,607.00	LS	55,000.00	LS	30,000.00	LS	188,800.00	LS	208,625.00
645.0100	Traffic Control	LS	LS	LS	LS	1,000,000.00	LS	1,860,000.00	LS	1,700,000.00	LS	2,329,191.00	LS	2,110,000.00	LS	2,500,000.00	LS	1,100,800.00	LS	1,964,500.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	FA	100,000.00	FA	100,000.00	FA	100,000.00	FA	100,000.00	FA	100,000.00	FA	100,000.00	FA	100,000.00	FA	100,000.00
648.0100	Field Posted Drawings	LS	LS	LS	LS	2,500.00	LS	2,500.00	LS	5,000.00	LS	13,909.00	LS	100,000.00	LS	15,000.00	LS	1,400.00	LS	1,500.00
651.1000	State Furnish Portable Concrete Barrier	LS	270 Each	LS	LS	175,000.00	LS	100,000.00	LS	1.00	LS	129,661.00	LS	400,000.00	LS	25,000.00	LS	118,700.00	LS	20,000.00
651.2000	Contractor Furnish Portable Concrete Barrier	LS		LS	LS	1.00	LS	90,000.00	LS	56,000.00	LS	560,806.00	LS	150,000.00	LS	50,000.00	LS	54,000.00	LS	10,200.00
657.1000	Furnishing Specialty Equipment	LS	LS	LS	LS	100,000.00	LS	100,000.00	LS	125,000.00	LS	72,708.00	LS	175,000.00	LS	50,000.00	LS	105,000.00	LS	100,000.00
657.2000	Soil Nails (No. 10 Bar)	1,210	1,210 LF	Lin. Ft.	165.00	199,650.00	150.00	181,500.00	210.00	254,100.00	369.15	446,671.50	200.00	242,000.00	225.00	272,250.00	150.00	181,500.00	75.00	90,750.00
658.1000	Shotcrete for Soil Nailed Slope	LS	4,441 SF	LS	LS	495,000.00	LS	383,000.00	LS	485,000.00	LS	518,017.00	LS	650,000.00	LS	550,000.00	LS	386,600.00	LS	225,010.00
659.0100	Drilled Shaft Thermal Integrity Profiler Testing	LS	LS	LS	LS	60,000.00	LS	29,000.00	LS	38,000.00	LS	37,417.00	LS	60,000.00	LS	100,000.00	LS	21,400.00	LS	70,000.00
665.0100	Turf Reinforcement Matting	LS	2,509 SY	LS	LS	27,500.00	LS	77,000.00	LS	75,000.00	LS	66,052.00	LS	45,000.00	LS	55,000.00	LS	73,000.00	LS	75,270.00
680.1001	Seven 5-Inch HECO Ducts, Concrete Encased	LS	1,945 LF	LS	LS	420,000.00	LS	341,000.00	LS	395,000.00	LS	1,038,679.00	LS	313,274.00	LS	360,000.00	LS	440,000.00	LS	389,000.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
680.1002	Three 5-Inch HECO Ducts, Concrete Encased	LS	120 LF	LS	LS	\$ 38,000.00	LS	\$ 51,900.00	LS	\$ 35,000.00	LS	\$ 11,511.00	LS	\$ 47,320.00	LS	\$ 55,000.00	LS	\$ 39,000.00	LS	\$ 9,000.00
680.1003	Four 5-Inch HECO Ducts, Concrete Encased	LS	120 LF	LS	LS	92,000.00	LS	60,400.00	LS	87,000.00	LS	13,797.00	LS	55,463.00	LS	65,000.00	LS	97,000.00	LS	15,000.00
680.1004	Demolish and Remove Existing Concrete Encased HECO Ductline After Cables are Removed by HECO	LS	60 Each	LS	LS	6,600.00	LS	7,300.00	LS	44,000.00	LS	98,463.00	LS	6,627.00	LS	8,000.00	LS	136,700.00	LS	12,000.00
680.1005	Demolish and Remove Existing HECO Handholes / Manholes	LS	2 Each	LS	LS	4,700.00	LS	5,200.00	LS	12,000.00	LS	17,746.00	LS	4,704.00	LS	6,000.00	LS	10,500.00	LS	10,000.00
680.1006	HECO 6 Ft x 14 Ft Pre-Cast Manhole	LS	7 Each	LS	LS	210,000.00	LS	245,000.00	LS	198,000.00	LS	200,242.00	LS	224,733.00	LS	260,000.00	LS	265,100.00	LS	350,000.00
680.1007	Two Existing 5-Inch HECO Ducts to be filled with Concrete and Abandoned In Place	LS	550 LF	LS	LS	5,500.00	LS	5,700.00	LS	8,300.00	LS	10,047.00	LS	5,174.00	LS	6,000.00	LS	10,000.00	LS	55,000.00
680.1008	Existing Two 5-Inch Ducts in Reinforced Concrete Encasement to be Removed by Contractor After Existing Cables are Removed by HECO	LS	240 LF	LS	LS	10,000.00	LS	10,000.00	LS	28,000.00	LS	58,671.00	LS	9,155.00	LS	11,000.00	LS	10,000.00	LS	96,000.00
680.1009	Two 2-Inch HECO Ducts, Concrete Encased	LS	80 LF	LS	LS	20,000.00	LS	6,600.00	LS	19,000.00	LS	4,535.00	LS	5,985.00	LS	7,000.00	LS	21,200.00	LS	1,600.00
680.1010	Two 5-Inch HECO Ducts, Reinforced Concrete Encased	LS	180 LF	LS	LS	48,000.00	LS	42,800.00	LS	45,000.00	LS	27,261.00	LS	39,278.00	LS	45,000.00	LS	50,200.00	LS	54,000.00
680.1011	Intercept Existing HECO Ducts and Extend with New Ducts	LS	13 Each	LS	LS	10,500.00	LS	4,500.00	LS	10,000.00	LS	3,549.00	LS	4,116.00	LS	5,000.00	LS	11,000.00	LS	2,600.00
680.1012	Three 5-Inch HECO Ducts thru Bridge with Required Expansion Couplings	LS	360 LF	LS	LS	50,000.00	LS	84,200.00	LS	47,000.00	LS	85,150.00	LS	1,000.00	LS	60,000.00	LS	63,700.00	LS	54,000.00
680.1013	Four 5-Inch HECO Ducts thru Bridge with Required Expansion Couplings	LS	360 LF	LS	LS	56,000.00	LS	101,600.00	LS	53,000.00	LS	86,721.00	LS	1,000.00	LS	60,000.00	LS	68,200.00	LS	108,000.00
680.1014	Stub and Cap HECO Ducts and Provide Concrete Duct Marker	LS	9 Each	LS	LS	3,200.00	LS	3,000.00	LS	3,000.00	LS	1,303.00	LS	2,704.00	LS	3,000.00	LS	3,300.00	LS	2,700.00
680.2001	Two 4-Inch HTCo Ducts, Concrete Encased	LS	50 LF	LS	LS	33,000.00	LS	74,700.00	LS	31,000.00	LS	28,904.00	LS	68,623.00	LS	80,000.00	LS	39,000.00	LS	5,000.00
680.2002	Demolish and Remove Existing HTCo Ductline After Existing Cables are Removed by HTCo	LS	60 LF	LS	LS	10,500.00	LS	11,600.00	LS	52,000.00	LS	17,127.00	LS	10,584.00	LS	12,000.00	LS	136,600.00	LS	60,000.00
680.2003	Connect Trenchless Installed HTCo Ducts to Open Trench Installed HTCo Ducts	LS	12 Each	LS	LS	4,500.00	LS	10,900.00	LS	4,000.00	LS	8,220.00	LS	9,996.00	LS	12,000.00	LS	4,400.00	LS	6,000.00
680.2004	Eight Existing 4-Inch HTCo Ducts to be filled with Concrete and Abandoned In Place	LS	450 LF	LS	LS	5,000.00	LS	5,700.00	LS	33,000.00	LS	3,472.00	LS	5,174.00	LS	6,000.00	LS	8,400.00	LS	45,000.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
680.2005	Two Existing 4-Inch HTCo Ducts to be filled with Concrete and Abandoned In Place	LS	100 LF	LS	LS	\$ 5,000.00	LS	\$ 5,700.00	LS	\$ 4,300.00	LS	\$ 3,472.00	LS	\$ 5,174.00	LS	\$ 6,000.00	LS	\$ 5,200.00	LS	\$ 10,000.00
680.2006	One Existing 4-Inch HTCo Duct to be filled with Concrete and Abandoned In Place	LS	120 LF	LS	LS	5,000.00	LS	5,700.00	LS	4,200.00	LS	3,472.00	LS	5,174.00	LS	6,000.00	LS	4,200.00	LS	12,000.00
680.2007	Two 4-Inch HTCo Ducts, Reinforced Concrete Encased	LS	160 LF	LS	LS	60,000.00	LS	42,800.00	LS	54,000.00	LS	6,258.00	LS	39,278.00	LS	45,000.00	LS	60,400.00	LS	48,000.00
680.2008	Existing Eight 4-Inch HTCo Ducts In Reinforced Concrete Encasement to be Removed by Contractor After Existing Cables are Removed by HTCo	LS	240 LF	LS	LS	5,000.00	LS	5,700.00	LS	63,000.00	LS	37,601.00	LS	5,174.00	LS	6,000.00	LS	16,800.00	LS	120,000.00
680.2009	Intercept Existing HTCo Ducts and Extend with New Ducts	LS	18 Each	LS	LS	10,500.00	LS	3,000.00	LS	10,000.00	LS	16,469.00	LS	2,704.00	LS	3,000.00	LS	11,000.00	LS	3,600.00
680.2010	Four 4-Inch HTCo Ducts Thru Bridge with Required Expansion Couplings	LS	360 LF	LS	LS	50,000.00	LS	84,400.00	LS	48,000.00	LS	85,464.00	LS	1,000.00	LS	50,000.00	LS	53,500.00	LS	54,000.00
680.2011	Stub and Cap HTCo Ducts and Provide Concrete Duct Marker	LS	1 Each	LS	LS	3,200.00	LS	3,000.00	LS	3,000.00	LS	825.00	LS	2,704.00	LS	3,000.00	LS	3,300.00	LS	200.00
680.2012	HTCo 5-Ft x 10-Ft Manhole	LS	8 Each	LS	LS	200,000.00	LS	223,000.00	LS	185,000.00	LS	132,453.00	LS	204,624.00	LS	235,000.00	LS	229,300.00	LS	160,000.00
680.2013	Four 4-Inch HTCo Ducts, Concrete Encased	LS	2,020 LF	LS	LS	350,000.00	LS	277,000.00	LS	330,000.00	LS	255,316.00	LS	254,108.00	LS	290,000.00	LS	369,200.00	LS	303,000.00
680.2014	Two 4-Inch HTCo Ducts, Concrete Encased	LS	150 LF	LS	LS	38,000.00	LS	75,000.00	LS	35,000.00	LS	25,357.00	LS	68,623.00	LS	80,000.00	LS	39,000.00	LS	7,500.00
680.2015	Five 4-Inch HTCo Ducts, Concrete Encased	LS	35 LF	LS	LS	32,000.00	LS	13,500.00	LS	30,000.00	LS	13,834.00	LS	12,356.00	LS	14,000.00	LS	33,500.00	LS	7,000.00
680.2016	One 4-Inch HTCo Duct, Concrete Encased	LS	40 LF	LS	LS	10,500.00	LS	10,000.00	LS	10,000.00	LS	11,606.00	LS	9,122.00	LS	10,000.00	LS	11,000.00	LS	1,000.00
680.2017	Demolish and Remove Existing HTCo Handholes / Manholes	LS	3 Each	LS	LS	5,000.00	LS	5,900.00	LS	14,000.00	LS	462,207.00	LS	5,409.00	LS	6,000.00	LS	63,000.00	LS	6,000.00
680.2018	Demolish and Remove Existing Concrete Encased HTCo Ductline	LS	30 LF	LS	LS	11,000.00	LS	284,000.00	LS	60,000.00	LS	142,666.00	LS	10,584.00	LS	12,000.00	LS	39,500.00	LS	6,000.00
680.2019	One 4-Inch HTCo Conduit Riser Up New Utility Pole	LS	7 Each	LS	LS	3,200.00	LS	4,500.00	LS	3,000.00	LS	11,567.00	LS	4,116.00	LS	5,000.00	LS	3,300.00	LS	10,500.00
680.3001	Two 4-Inch CATV Ducts, Concrete Encased	LS	2,235 LF	LS	LS	215,000.00	LS	271,000.00	LS	201,000.00	LS	169,588.00	LS	248,125.00	LS	285,000.00	LS	224,000.00	LS	223,500.00
680.3002	Intercept Existing CATV Ducts and Extend with New Ducts	LS	2 Each	LS	LS	5,300.00	LS	3,000.00	LS	5,000.00	LS	13,290.00	LS	2,704.00	LS	3,000.00	LS	5,500.00	LS	400.00
680.3003	Two 4-Inch CATV Ducts Thru Bridge with Required Expansion Couplings	LS	360 LF	LS	LS	45,000.00	LS	70,600.00	LS	43,000.00	LS	83,579.00	LS	1,000.00	LS	50,000.00	LS	47,900.00	LS	54,000.00
680.3004	Stub and Cap CATV Ducts and Provide Concrete Duct Marker	LS	4 Each	LS	LS	3,200.00	LS	3,000.00	LS	3,000.00	LS	825.00	LS	2,704.00	LS	3,000.00	LS	3,300.00	LS	800.00

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT OF: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
680.3005	Four 4-Inch CATV Ducts, Concrete Encased	LS	90 LF	LS	LS	\$ 22,500.00	LS	\$ 18,000.00	LS	\$ 21,000.00	LS	\$ 10,922.00	LS	\$ 16,458.00	LS	\$ 20,000.00	LS	\$ 23,400.00	LS	\$ 9,000.00
680.3006	CATV 4-Ft x 6-Ft Handhole	LS	7 Each	LS	LS	115,000.00	LS	189,000.00	LS	110,000.00	LS	91,395.00	LS	173,107.00	LS	200,000.00	LS	139,800.00	LS	105,000.00
680.3007	Connect Trenchless Installed CATV Ducts to Open Trench Installed CATV Ducts	LS	4 Each	LS	LS	5,300.00	LS	3,000.00	LS	5,000.00	LS	8,220.00	LS	2,704.00	LS	3,000.00	LS	5,500.00	LS	2,000.00
680.3008	One 2-Inch CATV Duct, Concrete Encased	LS	120 LF	LS	LS	40,000.00	LS	8,800.00	LS	35,000.00	LS	4,213.00	LS	7,996.00	LS	10,000.00	LS	41,400.00	LS	7,200.00
685.2001	Four 4-Inch HTCO Ducts, Using Directional Boring (Horizontal Directional Drilling)	LS	200 LF	LS	LS	85,000.00	LS	127,000.00	LS	80,000.00	LS	106,909.00	LS	21,260.00	LS	100,000.00	LS	173,000.00	LS	100,000.00
685.3001	Two 4-Inch CATV Ducts, Using Directional Boring (Horizontal Directional Drilling)	LS	200 LF	LS	LS	75,000.00	LS	115,000.00	LS	70,000.00	LS	104,708.00	LS	10,630.00	LS	100,000.00	LS	162,000.00	LS	80,000.00
688.1000	Removal of Asbestos Containing Materials	FA	FA	FA	FA	1,500,000.00	FA	1,500,000.00	FA	1,500,000.00	FA	1,500,000.00	FA	1,500,000.00	FA	1,500,000.00	FA	1,500,000.00	FA	1,500,000.00
693.0100	Terminal Impact Attenuator (TL-3)	LS	2 Each	LS	LS	64,000.00	LS	87,300.00	LS	88,000.00	LS	104,101.00	LS	85,000.00	LS	100,000.00	LS	91,825.00	LS	70,000.00
693.0110	Terminal Impact Attenuator (TL-3) Replacement Cells	LS	18 Each	LS	LS	22,000.00	LS	14,500.00	LS	15,000.00	LS	17,246.00	LS	30,000.00	LS	20,000.00	LS	15,200.00	LS	58,500.00
696.0100	Field Office Trailer (Not to exceed \$32,000.00)	LS	LS	LS	LS	32,000.00	LS	32,000.00	LS	32,000.00	LS	26,059.00	LS	32,000.00	LS	32,000.00	LS	32,000.00	LS	32,000.00
696.0200	Maintenance of Trailers	FA	FA	FA	FA	50,000.00	FA	50,000.00	FA	50,000.00	FA	50,000.00	FA	50,000.00	FA	50,000.00	FA	50,000.00	FA	50,000.00
697.0100	Project Web Page	FA	FA	FA	FA	50,000.00	FA	50,000.00	FA	50,000.00	FA	50,000.00	FA	50,000.00	FA	50,000.00	FA	50,000.00	FA	50,000.00
699.1000	Mobilization (Not to Exceed 6% of the Sum of All Items Excluding the Bid Price of This Item and Force Account)	LS	LS	LS	LS	2,675,000.00	LS	2,890,000.00	LS	2,780,000.00	LS	502,371.00	LS	3,550,966.00 *	LS	3,000,000.00	LS	2,000,000.00	LS	2,863,017.84
A. SUM OF ALL ITEMS						\$ 49,965,419.00	\$	\$ 53,175,000.00 *	\$	\$ 53,336,474.00	\$	\$ 61,162,408.15	\$	\$ 64,843,733.00 *	\$	\$ 65,000,000.00	\$	\$ 41,529,877.00 *	\$	\$ 52,689,981.89

TABULATION OF BIDS

PROJECT: INTERSTATE ROUTE H-1, ADDITION AND MODIFICATION OF FREEWAY ACCESS (KAPOLEI INTERCHANGE COMPLEX), PHASE 2 FEDERAL-AID PROJECT NO.: IM-H1-1(261) NET LENGTH OF PROJECT: 1.25 Miles ISLAND: Oahu DISTRICT: Ewa TYPE CODES: 04, 08, 43 DATE ADVERTISED: Internet Posted: March 31, 2015 BIDS OPENED: May 28, 2015 COMPLETION TIME: Nine Hundred Sixty (960) Calendar Days					GOODFELLOW BROS. INC.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		KIEWIT INFRASTRUCTURE WEST CO.		NAN INC.		JOHNSON BROS. CORPORATION, A SOUTHLAND COMPANY		ROAD AND HIGHWAY BUILDERS, LLC		*** DELTA CONSTRUCTION CORPORATION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
A. SUM OF ALL ITEMS (Brought Forward)					\$	49,965,419.00	\$	53,175,000.00 *	\$	53,336,474.00	\$	61,162,408.15	\$	64,843,733.00 *	\$	65,000,000.00	\$	41,529,877.00 *	\$	52,689,981.89
B. Either Furnish Foreign Steel Not To Exceed Minimal Amount (Fill In "0") or Furnish Foreign Steel In Excess Of Minimal Amount (Fill In 25% x A)					\$	0.00	\$	0.00	\$	0.00	\$	0.00	\$	0.00	\$	0.00	\$	0.00	\$	0.00
C. AMOUNT FOR COMPARISON OF BIDS (A + B)					\$	49,965,419.00	\$	53,175,000.00 *	\$	53,336,474.00	\$	61,162,408.15	\$	64,843,733.00 *	\$	65,000,000.00	\$	41,529,877.00 *	\$	52,689,981.89
* Corrected Amount																				
*** Bid Withdrawn																				
I certify that this is a true and correct tabulation of bids for this project.																				
					<u>7/7/15</u>															
Christine Yamasaki, Project Manager					Date															